
FED AID NO STATE FUNDED AUG 19 2003 C200880
RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

FIRST FLIGHT AIRPORT RUNWAY & NC-12 FROM DARE COUNTY LINE TO END OF STATE MAINTENANCE.

R. P. C. CONTRACTING, INC. BARNHILL CONTRACTING CO. ROSE BROTHERS PAVING CO., INC.

KITTY HAWK,  NC TARBORO,  NC AHOSKIE,  NC

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  1 001

DARE, CURRITUCK

1R.1027,  36245.44

C200880A, C200880B

12.940 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66100.00 87000.00 90840.00MOBILIZATION
0002 1220000000-E 545  140 TON 25.00 3500.00 25.00 3500.00 26.90 3766.00INCIDENTAL STONE BASE
0003 1245000000-E SP  1.14 SMI 7800.00 8892.00 18000.00 20520.00 6900.00 7866.00SHOULDER RECONSTRUCTION
0004 1352000000-E SP   1,287 TON 53.70 69111.90 64.00 82368.00 82.00 105534.00WEDGING EXISTING PAVEMENT
0005 1519000000-E 610  20,755 TON 41.40 859257.00 42.00 871710.00 43.00 892465.00ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   4,085 TON 35.60 145426.00 39.00 159315.00 46.00 187910.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,616 TON 209.00 337744.00 194.00 313504.00 228.00 368448.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   110 TON 110.00 12100.00 90.00 9900.00 175.00 19250.00PATCHING EXIST PAVEMENT
0009 2845000000-N 858  2 EA  150.00 300.00 250.00 500.00 380.00 760.00ADJ METER OR VALVE BOXES
0010 4686000000-E 1205  130,627 LF  0.36 47025.72 0.36 47025.72 0.50 65313.50THERMO PVT MKG LINES 4"120
0011 4710000000-E 1205  200 LF  6.00 1200.00 6.00 1200.00 5.60 1120.0024"WIDE THERMO 120 MILS
0012 4725000000-E 1205  46 EA  110.00 5060.00 110.00 5060.00 125.00 5750.00THERMO PVT SYMBOL 90MILS
0013 4810000000-E 1205  214,743 LF  0.17 35432.60 0.17 36506.31 0.24 51538.32PAINT PVMT MARKINGS 4"
0014 4835000000-E 1205  200 LF  2.00 400.00 2.00 400.00 3.80 760.00PAINT PVT MKG LINES 24"
0015 4890000000-E SP   130,627 LF  0.89 116258.03 0.89 116258.03 0.97 126708.19GENERIC PAVEMENT MARKING ITEM (LF)

THERMO PROFILED PAVEMENT MARKING LINES (6")
0016 4900000000-N 1252  816 EA  6.00 4896.00 6.00 4896.00 5.80 4732.80PERM RAISED PVMT MARKERS
0017 6084000000-E 1660 1.4 ACR 1400.00 1960.00 2600.00 3640.00 3200.00 4480.00SEEDING AND MULCHING

 

    TOTAL 1714663.25 TOTAL 1763303.06 TOTAL 1937241.81CONTRACT TOTAL

 

    SUB-TOTAL 1714663.25 SUB-TOTAL 1763303.06 SUB-TOTAL 1937241.81ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  1714663.25R. P. C. CONTRACTING, INC.
    ** BOND EXECUTED IMPROPERLY
    ** POA NOT DATED
     2  1763303.06BARNHILL CONTRACTING CO.
  **  3  1937241.81ROSE BROTHERS PAVING CO., INC.
    ** BID EXECUTED IMPROPERLY
    ** BID NOT NOTARIZED
    

** DENOTES IRREGULAR BID



FED AID NO BRZ-1222(3) AUG 19 2003 C200698
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CONTENTNEA CREEK OVER FLOW & APPROACHES ON SR-1222.

S. T. WOOTEN CORPORATION ATWELL CONSTRUCTION CO., INC. DELLINGER, INC.

WILSON,  NC GREENVILLE,  NC MONROE,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3461 2:00PM 1 /  5 002

GREENE

33081.3.1

8.2180103

0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30925.00 46875.00 40000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 7550.00 9900.35 12000.00REINF BRG APPR **********

(15+80.00)
0003 0043000000-N 226 Lump Sum 21000.00 25070.00 80000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 200.00 200.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  5.25 525.00 11.09 1109.00 25.55 2555.00UNDERCUT EXCAVATION
0006 0318000000-E 300  3 TON 32.00 96.00 69.54 208.62 83.30 249.90FNDATION MATL, MINOR STRS
0007 0366000000-E 310  28 LF  36.00 1008.00 32.22 902.16 47.00 1316.0015" RC PIPE CULV III
0008 1220000000-E 545  100 TON 24.00 2400.00 29.27 2927.00 26.90 2690.00INCIDENTAL STONE BASE
0009 1489000000-E 610  260 TON 59.90 15574.00 67.85 17641.00 59.90 15574.00ASP CONC BASE CRS B25.0B
0010 1514000000-E 610  350 TON 45.50 15925.00 52.33 18315.50 45.50 15925.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  34 TON 308.00 10472.00 354.20 12042.80 308.00 10472.00ASP FOR PLANT MIX  PG64-22
0012 1693000000-E 654  50 TON 232.00 11600.00 258.75 12937.50 238.00 11900.00ASPH PM PAVEMENT REPAIR
0013 2286000000-N 840  1 EA  1150.00 1150.00 1437.50 1437.50 1050.00 1050.00MASNRY DRAINAGE STRUCT
0014 2367000000-N 840  1 EA  425.00 425.00 448.50 448.50 330.00 330.00FRAME W/2GRTS 840.29 STD
0015 2556000000-E 846  80 LF  26.00 2080.00 26.71 2136.80 32.00 2560.00SHOULDER BERM GUTTER
0016 2845000000-N 858  2 EA  200.00 400.00 250.00 500.00 235.00 470.00ADJ METER OR VALVE BOXES
0017 3030000000-E 862 837.5 LF  8.50 7118.75 9.20 7705.00 8.00 6700.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  22.00 110.00 23.00 115.00 20.00 100.00ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  800.00 3200.00 1265.00 5060.00 900.00 3600.00GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  1500.00 6000.00 1725.00 6900.00 1500.00 6000.00GR ANCHOR TYPE 350
0021 3656000000-E 876  150 SY  2.50 375.00 4.51 676.50 7.25 1087.50FILTER FABRIC FOR DRAINGE
0022 3659000000-N SP   1 EA  1150.00 1150.00 2875.00 2875.00 1600.00 1600.00PREFORMED SCOUR HOLES
0023 4400000000-E 1110  192 SF  5.95 1142.40 5.23 1004.16 5.95 1142.40WORK ZONE SIGNS (STAT)
0024 4405000000-E 1110  128 SF  8.00 1024.00 4.86 622.08 3.99 510.72WORK ZONE SIGNS (PORTABLE
0025 4410000000-E 1110  119 SF  3.99 474.81 5.23 622.37 3.99 474.81WORK ZONE SIGNS (BARRICDE
0026 4430000000-N 1130  65 EA  60.00 3900.00 27.07 1759.55 33.00 2145.00DRUMS
0027 4435000000-N 1135  65 EA  30.00 1950.00 11.07 719.55 9.40 611.00CONES
0028 4445000000-E 1145  92 LF  8.50 782.00 9.84 905.28 8.50 782.00BARRICADES (TYPE III)
0029 4450000000-N 1150  250 HR  15.50 3875.00 40.25 10062.50 24.75 6187.50FLAGGER
0030 4810000000-E 1205  489,136 LF  0.07 34239.52 0.08 39130.88 0.07 34239.52PAINT PVMT MARKINGS 4"
0031 4835000000-E 1205  144 LF  4.00 576.00 4.60 662.40 4.25 612.00PAINT PVT MKG LINES 24"
0032 4900000000-N 1252  765 EA  5.00 3825.00 8.00 6120.00 5.25 4016.25PERM RAISED PVMT MARKERS
0033 6000000000-E 1605  1,625 LF  1.90 3087.50 2.19 3558.75 2.10 3412.50TEMPORARY SILT FENCE
0034 6006000000-E 1610  75 TON 38.00 2850.00 32.00 2400.00 47.75 3581.25EROS CONTRL STONE CL A
0035 6009000000-E 1610  160 TON 38.00 6080.00 32.00 5120.00 42.40 6784.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  50 TON 32.00 1600.00 28.52 1426.00 41.00 2050.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 1.5 ACR 500.00 750.00 1035.00 1552.50 1000.00 1500.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  5.00 250.00 4.03 201.50 8.00 400.00SEED FOR TEMP SEEDING
0039 6021000000-E 1620 0.25 TON 1000.00 250.00 603.75 150.94 500.00 125.00FERT FOR TEMP SEEDING



FED AID NO BRZ-1222(3) AUG 19 2003 C200698
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CONTENTNEA CREEK OVER FLOW & APPROACHES ON SR-1222.

S. T. WOOTEN CORPORATION ATWELL CONSTRUCTION CO., INC. DELLINGER, INC.

WILSON,  NC GREENVILLE,  NC MONROE,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3461 2:00PM 2 /  5 002

GREENE

33081.3.1

8.2180103

0.180 MI

0040 6024000000-E 1622  50 LF  17.49 874.50 23.00 1150.00 15.35 767.50TEMPORARY SLOPE DRAINS
0041 6027000000-N 1622  2 EA  100.00 200.00 172.50 345.00 127.00 254.00INLET PROTCN @ SLOPE DRNS
0042 6030000000-E 1630  350 CY  7.00 2450.00 11.50 4025.00 11.45 4007.50SILT EXCAVATION
0043 6033000000-E 1631  375 SY  1.00 375.00 2.88 1080.00 2.00 750.00SYNTHETIC ROVING
0044 6036000000-E 1631  875 SY  2.00 1750.00 3.16 2765.00 1.40 1225.00MATTING FOR EROS CONTROL
0045 6038000000-E SP   20 SY  15.00 300.00 23.00 460.00 12.00 240.00PERM SOIL REINF MAT
0046 6042000000-E 1632  20 LF  3.00 60.00 11.50 230.00 15.85 317.001/4" HARDWARE CLOTH
0047 6084000000-E 1660 1.5 ACR 3000.00 4500.00 2760.00 4140.00 2000.00 3000.00SEEDING AND MULCHING
0048 6087000000-E 1660  1 ACR 50.00 50.00 69.00 69.00 100.00 100.00MOWING
0049 6090000000-E 1661  50 LB  6.00 300.00 4.03 201.50 8.00 400.00SEED FOR REPAIR SEEDING
0050 6093000000-E 1661 0.25 TON 1000.00 250.00 603.75 150.94 500.00 125.00FERT FOR REPAIR SEEDING
0051 6096000000-E 1662  50 LB  2.00 100.00 4.03 201.50 3.00 150.00SEED FOR SUPP SEEDING
0052 6108000000-E 1665 1.25 TON 1000.00 1250.00 603.75 754.69 400.00 500.00FERTILIZER TOPDRESSING
0053 6114000000-N SP   3 HR  25.00 75.00 57.50 172.50 40.00 120.00SPECIALIZED HAND MOWING
0054 6117000000-N 1675  8 EA  100.00 800.00 115.00 920.00 400.00 3200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0055 8035000000-N 402 Lump Sum 26000.00 33752.50 20000.00REMV EXIST STR **********
(15+80.00 -L-)

0056 8121000000-N SP  Lump Sum 3900.00 5847.75 1500.00UNCL STR EXCAV STA *****
(15+80.00 -L-)

0057 8182000000-E 420  61 CY  750.00 45750.00 765.69 46707.09 800.00 48800.00CLASS A CONCRETE (BRIDGE)
0058 8210000000-N 422 Lump Sum 20000.00 19608.19 20000.00BRG APPR SLAB ***********

(15+80.00 -L-)
0059 8217000000-E 425  10,148 LB  0.48 4871.04 0.54 5479.92 0.75 7611.00REINF STEEL (BRIDGE)
0060 8364000000-E 450  1,400 LF  28.00 39200.00 37.66 52724.00 20.00 28000.00HP12X53 PILES
0061 8406000000-N SP  Lump Sum 13500.00 8393.00 1000.00GALVAN STL PILES @ ******

(15+80.00-L-)
0062 8503000000-E 460 439.75 LF  54.00 23746.50 31.29 13759.78 50.00 21987.50CONCRETE BARRIER RAIL
0063 8608000000-E 876  400 TON 42.00 16800.00 36.05 14420.00 40.00 16000.00PLAIN RIP RAP II (2'-0")
0064 8622000000-E 876  440 SY  2.50 1100.00 4.03 1773.20 2.00 880.00FILTER FABRIC FOR DRAINAGE
0065 8657000000-N 430 Lump Sum 5450.00 3385.00 5000.00ELASTOMERIC BEARINGS
0066 8762000000-E 430 2,413.13 LF  83.00 200289.79 91.00 219594.83 100.00 241313.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 619682.81 TOTAL 693913.08 TOTAL 712200.85CONTRACT TOTAL

 

    SUB-TOTAL 219075.48 SUB-TOTAL 268467.82 SUB-TOTAL 300109.35ROADWAY ITEMS
    SUB-TOTAL 400607.33 SUB-TOTAL 425445.26 SUB-TOTAL 412091.50STRUCTURE ITEMS



FED AID NO BRZ-1222(3) AUG 19 2003 C200698
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CONTENTNEA CREEK OVER FLOW & APPROACHES ON SR-1222.

T. A. LOVING COMPANY CAROLINA BRIDGE COMPANY, INC.

GOLDSBORO,  NC ORANGEBURG,  SC  

AUG 20, 2003 08:45 AM

TIP NO B-3461 2:00PM 3 /  5 002

GREENE

33081.3.1

8.2180103

0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 50509.19MOBILIZATION
0002 0029000000-N SP  Lump Sum 7000.00 12933.75REINF BRG APPR **********

(15+80.00)
0003 0043000000-N 226 Lump Sum 65000.00 55300.00GRADING
0004 0050000000-E 226  1 ACR 1000.00 1000.00 7900.00 7900.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  26.00 2600.00 25.55 2555.00UNDERCUT EXCAVATION
0006 0318000000-E 300  3 TON 80.00 240.00 83.30 249.90FNDATION MATL, MINOR STRS
0007 0366000000-E 310  28 LF  47.00 1316.00 47.00 1316.0015" RC PIPE CULV III
0008 1220000000-E 545  100 TON 30.00 3000.00 26.90 2690.00INCIDENTAL STONE BASE
0009 1489000000-E 610  260 TON 59.90 15574.00 59.90 15574.00ASP CONC BASE CRS B25.0B
0010 1514000000-E 610  350 TON 45.50 15925.00 45.50 15925.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  34 TON 308.00 10472.00 308.00 10472.00ASP FOR PLANT MIX  PG64-22
0012 1693000000-E 654  50 TON 238.00 11900.00 238.00 11900.00ASPH PM PAVEMENT REPAIR
0013 2286000000-N 840  1 EA  1100.00 1100.00 1050.00 1050.00MASNRY DRAINAGE STRUCT
0014 2367000000-N 840  1 EA  400.00 400.00 330.00 330.00FRAME W/2GRTS 840.29 STD
0015 2556000000-E 846  80 LF  30.00 2400.00 32.00 2560.00SHOULDER BERM GUTTER
0016 2845000000-N 858  2 EA  250.00 500.00 235.00 470.00ADJ METER OR VALVE BOXES
0017 3030000000-E 862 837.5 LF  8.50 7118.75 8.00 6700.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  22.00 110.00 20.00 100.00ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  800.00 3200.00 1100.00 4400.00GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00GR ANCHOR TYPE 350
0021 3656000000-E 876  150 SY  7.25 1087.50 7.25 1087.50FILTER FABRIC FOR DRAINGE
0022 3659000000-N SP   1 EA  1700.00 1700.00 1600.00 1600.00PREFORMED SCOUR HOLES
0023 4400000000-E 1110  192 SF  4.25 816.00 5.48 1052.16WORK ZONE SIGNS (STAT)
0024 4405000000-E 1110  128 SF  3.95 505.60 3.98 509.44WORK ZONE SIGNS (PORTABLE
0025 4410000000-E 1110  119 SF  4.25 505.75 3.98 473.62WORK ZONE SIGNS (BARRICDE
0026 4430000000-N 1130  65 EA  22.00 1430.00 24.68 1604.20DRUMS
0027 4435000000-N 1135  65 EA  10.00 650.00 9.42 612.30CONES
0028 4445000000-E 1145  92 LF  9.00 828.00 8.28 761.76BARRICADES (TYPE III)
0029 4450000000-N 1150  250 HR  25.00 6250.00 24.75 6187.50FLAGGER
0030 4810000000-E 1205  489,136 LF  0.07 31793.84 0.07 34239.52PAINT PVMT MARKINGS 4"
0031 4835000000-E 1205  144 LF  4.00 576.00 4.25 612.00PAINT PVT MKG LINES 24"
0032 4900000000-N 1252  765 EA  5.00 3825.00 5.25 4016.25PERM RAISED PVMT MARKERS
0033 6000000000-E 1605  1,625 LF  1.90 3087.50 2.10 3412.50TEMPORARY SILT FENCE
0034 6006000000-E 1610  75 TON 32.00 2400.00 47.75 3581.25EROS CONTRL STONE CL A
0035 6009000000-E 1610  160 TON 32.00 5120.00 42.40 6784.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  50 TON 35.00 1750.00 41.00 2050.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 1.5 ACR 500.00 750.00 1000.00 1500.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  5.00 250.00 8.00 400.00SEED FOR TEMP SEEDING
0039 6021000000-E 1620 0.25 TON 1000.00 250.00 500.00 125.00FERT FOR TEMP SEEDING



FED AID NO BRZ-1222(3) AUG 19 2003 C200698
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CONTENTNEA CREEK OVER FLOW & APPROACHES ON SR-1222.

T. A. LOVING COMPANY CAROLINA BRIDGE COMPANY, INC.

GOLDSBORO,  NC ORANGEBURG,  SC  

AUG 20, 2003 08:45 AM

TIP NO B-3461 2:00PM 4 /  5 002

GREENE

33081.3.1

8.2180103

0.180 MI

0040 6024000000-E 1622  50 LF  20.00 1000.00 15.35 767.50TEMPORARY SLOPE DRAINS
0041 6027000000-N 1622  2 EA  150.00 300.00 127.00 254.00INLET PROTCN @ SLOPE DRNS
0042 6030000000-E 1630  350 CY  10.00 3500.00 11.45 4007.50SILT EXCAVATION
0043 6033000000-E 1631  375 SY  1.00 375.00 2.00 750.00SYNTHETIC ROVING
0044 6036000000-E 1631  875 SY  2.00 1750.00 1.40 1225.00MATTING FOR EROS CONTROL
0045 6038000000-E SP   20 SY  15.00 300.00 12.00 240.00PERM SOIL REINF MAT
0046 6042000000-E 1632  20 LF  5.00 100.00 15.85 317.001/4" HARDWARE CLOTH
0047 6084000000-E 1660 1.5 ACR 3000.00 4500.00 2000.00 3000.00SEEDING AND MULCHING
0048 6087000000-E 1660  1 ACR 50.00 50.00 100.00 100.00MOWING
0049 6090000000-E 1661  50 LB  6.00 300.00 8.00 400.00SEED FOR REPAIR SEEDING
0050 6093000000-E 1661 0.25 TON 1000.00 250.00 500.00 125.00FERT FOR REPAIR SEEDING
0051 6096000000-E 1662  50 LB  2.00 100.00 3.00 150.00SEED FOR SUPP SEEDING
0052 6108000000-E 1665 1.25 TON 1000.00 1250.00 400.00 500.00FERTILIZER TOPDRESSING
0053 6114000000-N SP   3 HR  25.00 75.00 40.00 120.00SPECIALIZED HAND MOWING
0054 6117000000-N 1675  8 EA  200.00 1600.00 400.00 3200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0055 8035000000-N 402 Lump Sum 84000.00 110000.00REMV EXIST STR **********
(15+80.00 -L-)

0056 8121000000-N SP  Lump Sum 8000.00 6471.13UNCL STR EXCAV STA *****
(15+80.00 -L-)

0057 8182000000-E 420  61 CY  900.00 54900.00 757.36 46198.96CLASS A CONCRETE (BRIDGE)
0058 8210000000-N 422 Lump Sum 17000.00 25089.73BRG APPR SLAB ***********

(15+80.00 -L-)
0059 8217000000-E 425  10,148 LB  0.97 9843.56 0.89 9031.72REINF STEEL (BRIDGE)
0060 8364000000-E 450  1,400 LF  26.00 36400.00 28.62 40068.00HP12X53 PILES
0061 8406000000-N SP  Lump Sum 19000.00 13342.88GALVAN STL PILES @ ******

(15+80.00-L-)
0062 8503000000-E 460 439.75 LF  36.00 15831.00 54.18 23825.66CONCRETE BARRIER RAIL
0063 8608000000-E 876  400 TON 45.00 18000.00 42.31 16924.00PLAIN RIP RAP II (2'-0")
0064 8622000000-E 876  440 SY  2.25 990.00 2.03 893.20FILTER FABRIC FOR DRAINAGE
0065 8657000000-N 430 Lump Sum 7000.00 7519.38ELASTOMERIC BEARINGS
0066 8762000000-E 430 2,413.13 LF  95.00 229247.35 92.10 222249.273'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 770092.85 TOTAL 816313.77CONTRACT TOTAL

 

    SUB-TOTAL 269880.94 SUB-TOTAL 294699.84ROADWAY ITEMS
    SUB-TOTAL 500211.91 SUB-TOTAL 521613.93STRUCTURE ITEMS



FED AID NO BRZ-1222(3) AUG 19 2003 C200698
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CONTENTNEA CREEK OVER FLOW & APPROACHES ON SR-1222.

   

AUG 20, 2003 08:45 AM

TIP NO B-3461 2:00PM 5 /  5 002

GREENE

33081.3.1

8.2180103

0.180 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  619682.81S. T. WOOTEN CORPORATION
     2  693913.08ATWELL CONSTRUCTION CO., INC.
  **  3  712200.85DELLINGER, INC.
    ** BOND EXECUTED IMPROPERLY
    ** NOT ATTESTANT
     4  770092.85T. A. LOVING COMPANY
     5  816313.77CAROLINA BRIDGE COMPANY, INC.
    

** DENOTES IRREGULAR BID



FED AID NO BRZ-903(4) AUG 19 2003 C200726
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GREAT COHARIE CREEK & APPROACHES ON NC-903.

DELLINGER, INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

MONROE,  NC WILSON,  NC ORANGEBURG,  SC

AUG 20, 2003 08:45 AM

TIP NO B-3699 2:00PM 1 /  6 003

SAMPSON

33239.3.2

8.1281303

0.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 36350.00 47607.19MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 8000.00 14235.50REINF BRG APPR **********

(19+76.0)
0003 0043000000-N 226 Lump Sum 50000.00 35500.00 29600.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00 6000.00 6000.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  14.00 2800.00 14.00 2800.00 14.00 2800.00UNDERCUT EXCAVATION
0006 0318000000-E 300  8 TON 50.00 400.00 50.00 400.00 50.00 400.00FNDATION MATL, MINOR STRS
0007 0366000000-E 310  34 LF  35.00 1190.00 35.00 1190.00 35.00 1190.0015" RC PIPE CULV III
0008 0708000000-E 310  36 LF  35.00 1260.00 35.00 1260.00 35.00 1260.0015" BCCSP B 0.064"
0009 1220000000-E 545  100 TON 31.00 3100.00 31.00 3100.00 31.00 3100.00INCIDENTAL STONE BASE
0010 1489000000-E 610  235 TON 52.85 12419.75 52.85 12419.75 52.85 12419.75ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  185 TON 59.35 10979.75 59.35 10979.75 59.35 10979.75ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  290 TON 63.40 18386.00 63.40 18386.00 63.40 18386.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  38 TON 215.00 8170.00 215.00 8170.00 215.00 8170.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0015 2367000000-N 840  4 EA  350.00 1400.00 350.00 1400.00 350.00 1400.00FRAME W/2GRTS 840.29 STD
0016 2556000000-E 846  99 LF  31.00 3069.00 26.00 2574.00 20.00 1980.00SHOULDER BERM GUTTER
0017 3030000000-E 862  525 LF  8.00 4200.00 8.50 4462.50 8.00 4200.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  20.00 100.00 22.00 110.00 20.00 100.00ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  900.00 3600.00 800.00 3200.00 1100.00 4400.00GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00 1600.00 6400.00GR ANCHOR TYPE 350
0021 3649000000-E 876  15 TON 41.00 615.00 41.00 615.00 41.00 615.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 876  190 SY  2.00 380.00 2.00 380.00 2.00 380.00FILTER FABRIC FOR DRAINGE
0023 3659000000-N SP   1 EA  1329.00 1329.00 1250.00 1250.00 1000.00 1000.00PREFORMED SCOUR HOLES
0024 4400000000-E 1110  308 SF  6.80 2094.40 6.80 2094.40 5.48 1687.84WORK ZONE SIGNS (STAT)
0025 4405000000-E 1110  64 SF  4.00 256.00 10.50 672.00 3.98 254.72WORK ZONE SIGNS (PORTABLE
0026 4410000000-E 1110  157 SF  4.00 628.00 3.99 626.43 3.98 624.86WORK ZONE SIGNS (BARRICDE
0027 4425000000-N 1125  4 EA  8.90 35.60 8.90 35.60 18.24 72.96WARNING FLAG SETS
0028 4430000000-N 1130  15 EA  33.00 495.00 64.00 960.00 24.68 370.20DRUMS
0029 4435000000-N 1135  15 EA  9.40 141.00 30.00 450.00 9.42 141.30CONES
0030 4445000000-E 1145  156 LF  8.50 1326.00 8.50 1326.00 7.48 1166.88BARRICADES (TYPE III)
0031 4455000000-N 1150  25 MD  200.00 5000.00 160.00 4000.00 20.00 500.00FLAGGER
0032 4685000000-E 1205  1,590 LF  1.00 1590.00 0.95 1510.50 1.25 1987.50THERMO PVT MKG LINES 4"90
0033 4686000000-E 1205  1,590 LF  1.00 1590.00 0.95 1510.50 1.25 1987.50THERMO PVT MKG LINES 4"120
0034 4905000000-N 1253  12 EA  150.00 1800.00 150.00 1800.00 400.00 4800.00SNOWPLB RAISED PVMT MRKER
0035 6000000000-E 1605  350 LF  4.50 1575.00 4.50 1575.00 4.50 1575.00TEMPORARY SILT FENCE
0036 6006000000-E 1610  90 TON 34.00 3060.00 34.00 3060.00 34.00 3060.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  200 TON 34.00 6800.00 34.00 6800.00 34.00 6800.00EROS CONTRL STONE CL B
0038 6012000000-E 1610  90 TON 34.00 3060.00 34.00 3060.00 34.00 3060.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615 0.5 ACR 500.00 250.00 500.00 250.00 1000.00 500.00TEMPORARY MULCHING



FED AID NO BRZ-903(4) AUG 19 2003 C200726
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GREAT COHARIE CREEK & APPROACHES ON NC-903.

DELLINGER, INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

MONROE,  NC WILSON,  NC ORANGEBURG,  SC

AUG 20, 2003 08:45 AM

TIP NO B-3699 2:00PM 2 /  6 003

SAMPSON

33239.3.2

8.1281303

0.150 MI

0040 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 8.00 400.00SEED FOR TEMP SEEDING
0041 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 2000.00 500.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  50 LF  14.00 700.00 14.00 700.00 14.00 700.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  2 EA  250.00 500.00 250.00 500.00 250.00 500.00INLET PROTCN @ SLOPE DRNS
0044 6030000000-E 1630  550 CY  14.00 7700.00 14.00 7700.00 14.00 7700.00SILT EXCAVATION
0045 6033000000-E 1631  320 SY  1.00 320.00 1.00 320.00 5.00 1600.00SYNTHETIC ROVING
0046 6036000000-E 1631  160 SY  2.00 320.00 2.00 320.00 6.00 960.00MATTING FOR EROS CONTROL
0047 6038000000-E SP   16 SY  15.00 240.00 15.00 240.00 20.00 320.00PERM SOIL REINF MAT
0048 6042000000-E 1632  80 LF  2.00 160.00 5.00 400.00 2.00 160.001/4" HARDWARE CLOTH
0049 6084000000-E 1660 0.5 ACR 10000.00 5000.00 10000.00 5000.00 10000.00 5000.00SEEDING AND MULCHING
0050 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 300.00 150.00MOWING
0051 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 20.00 1000.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 2500.00 625.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 4.00 200.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665 0.5 TON 1000.00 500.00 1000.00 500.00 400.00 200.00FERTILIZER TOPDRESSING
0055 6109200000-E SP  0.06 ACR 25000.00 1500.00 25000.00 1500.00 40000.00 2400.00SPECIAL SEED UND GR CENTIPEDE
0056 6114000000-N SP  1.5 HR  25.00 37.50 25.00 37.50 100.00 150.00SPECIALIZED HAND MOWING
0057 6117000000-N 1675  12 EA  100.00 1200.00 100.00 1200.00 1.00 12.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 10000.00 1.00 1.00CM&R TEMP ACCESS ***********
(19+76.00 -L-)

0059 8021000000-N SP  Lump Sum 20000.00 27000.00 108000.00REMV EXIST STR **********
(19+76.00 -L-)

0060 8121000000-N SP  Lump Sum 1000.00 1800.00 6471.13UNCL STR EXCAV STA *****
(19+76.00 -L-)

0061 8182000000-E 420  72 CY  800.00 57600.00 630.00 45360.00 756.77 54487.44CLASS A CONCRETE (BRIDGE)
0062 8210000000-N 422 Lump Sum 25000.00 21500.00 31465.05BRG APPR SLAB ***********

(19+76.00 -L-)
0063 8217000000-E 425  11,186 LB  0.75 8389.50 0.52 5816.72 0.86 9619.96REINF STEEL (BRIDGE)
0064 8364000000-E 450  720 LF  20.00 14400.00 19.50 14040.00 27.13 19533.60HP12X53 PILES
0065 8384000000-E 450  1,215 LF  25.00 30375.00 40.50 49207.50 32.80 39852.00HP14X73 PILES
0066 8406000000-N SP  Lump Sum 2000.00 20000.00 15666.67GALVAN STL PILES @ ******

(19+76.00 -L-)
0067 8503000000-E 460  416 LF  50.00 20800.00 53.00 22048.00 57.19 23791.04CONCRETE BARRIER RAIL
0068 8608000000-E 876  565 TON 40.00 22600.00 61.50 34747.50 45.43 25667.95PLAIN RIP RAP II (2'-0")
0069 8622000000-E 876  627 SY  2.00 1254.00 2.00 1254.00 2.03 1272.81FILTER FABRIC FOR DRAINAGE
0070 8657000000-N 430 Lump Sum 5000.00 5400.00 5722.41ELASTOMERIC BEARINGS
0071 8762000000-E 430 2,696.96 LF  95.00 256211.20 96.50 260256.64 89.95 242591.553'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 702006.70 TOTAL 728326.29 TOTAL 817931.56CONTRACT TOTAL



FED AID NO BRZ-903(4) AUG 19 2003 C200726
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GREAT COHARIE CREEK & APPROACHES ON NC-903.

   

AUG 20, 2003 08:45 AM

TIP NO B-3699 2:00PM 3 /  6 003

SAMPSON

33239.3.2

8.1281303

0.150 MI

 

    SUB-TOTAL 227377.00 SUB-TOTAL 219894.93 SUB-TOTAL 233788.95ROADWAY ITEMS
    SUB-TOTAL 474629.70 SUB-TOTAL 508431.36 SUB-TOTAL 584142.61STRUCTURE ITEMS



FED AID NO BRZ-903(4) AUG 19 2003 C200726
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GREAT COHARIE CREEK & APPROACHES ON NC-903.

T. A. LOVING COMPANY UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

D. W. LYLE CORPORATION

GOLDSBORO,  NC JOHNSTON,  IA MCKENNEY,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3699 2:00PM 4 /  6 003

SAMPSON

33239.3.2

8.1281303

0.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00 82605.00 68295.62MOBILIZATION
0002 0029000000-N SP  Lump Sum 8000.00 15000.00 15165.35REINF BRG APPR **********

(19+76.0)
0003 0043000000-N 226 Lump Sum 63000.00 29600.00 29898.99GRADING
0004 0050000000-E 226  1 ACR 6000.00 6000.00 6000.00 6000.00 6060.61 6060.61SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  14.00 2800.00 14.00 2800.00 14.14 2828.00UNDERCUT EXCAVATION
0006 0318000000-E 300  8 TON 50.00 400.00 50.00 400.00 50.51 404.08FNDATION MATL, MINOR STRS
0007 0366000000-E 310  34 LF  35.00 1190.00 35.00 1190.00 35.35 1201.9015" RC PIPE CULV III
0008 0708000000-E 310  36 LF  35.00 1260.00 35.00 1260.00 35.35 1272.6015" BCCSP B 0.064"
0009 1220000000-E 545  100 TON 31.00 3100.00 31.00 3100.00 31.31 3131.00INCIDENTAL STONE BASE
0010 1489000000-E 610  235 TON 52.85 12419.75 52.85 12419.75 53.38 12544.30ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  185 TON 59.35 10979.75 59.35 10979.75 59.95 11090.75ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  290 TON 63.40 18386.00 63.40 18386.00 64.04 18571.60ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  38 TON 215.00 8170.00 215.00 8170.00 217.17 8252.46ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  4 EA  1500.00 6000.00 1500.00 6000.00 1515.15 6060.60MASNRY DRAINAGE STRUCT
0015 2367000000-N 840  4 EA  350.00 1400.00 350.00 1400.00 353.54 1414.16FRAME W/2GRTS 840.29 STD
0016 2556000000-E 846  99 LF  15.00 1485.00 20.00 1980.00 25.25 2499.75SHOULDER BERM GUTTER
0017 3030000000-E 862  525 LF  8.50 4462.50 8.50 4462.50 8.59 4509.75STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00 22.22 111.10ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 808.08 3232.32GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1515.15 6060.60GR ANCHOR TYPE 350
0021 3649000000-E 876  15 TON 41.00 615.00 41.00 615.00 41.41 621.15PLAIN RIP RAP, CLASS B
0022 3656000000-E 876  190 SY  2.00 380.00 2.00 380.00 2.02 383.80FILTER FABRIC FOR DRAINGE
0023 3659000000-N SP   1 EA  450.00 450.00 1000.00 1000.00 2525.25 2525.25PREFORMED SCOUR HOLES
0024 4400000000-E 1110  308 SF  4.75 1463.00 6.45 1986.60 5.48 1687.84WORK ZONE SIGNS (STAT)
0025 4405000000-E 1110  64 SF  3.95 252.80 3.95 252.80 6.98 446.72WORK ZONE SIGNS (PORTABLE
0026 4410000000-E 1110  157 SF  4.25 667.25 3.95 620.15 3.98 624.86WORK ZONE SIGNS (BARRICDE
0027 4425000000-N 1125  4 EA  9.00 36.00 15.00 60.00 22.53 90.12WARNING FLAG SETS
0028 4430000000-N 1130  15 EA  22.00 330.00 31.25 468.75 24.68 370.20DRUMS
0029 4435000000-N 1135  15 EA  9.00 135.00 8.75 131.25 16.01 240.15CONES
0030 4445000000-E 1145  156 LF  8.75 1365.00 7.95 1240.20 7.48 1166.88BARRICADES (TYPE III)
0031 4455000000-N 1150  25 MD  125.00 3125.00 150.00 3750.00 125.00 3125.00FLAGGER
0032 4685000000-E 1205  1,590 LF  0.95 1510.50 1.25 1987.50 0.96 1526.40THERMO PVT MKG LINES 4"90
0033 4686000000-E 1205  1,590 LF  0.95 1510.50 1.25 1987.50 0.96 1526.40THERMO PVT MKG LINES 4"120
0034 4905000000-N 1253  12 EA  150.00 1800.00 400.00 4800.00 151.52 1818.24SNOWPLB RAISED PVMT MRKER
0035 6000000000-E 1605  350 LF  2.10 735.00 2.10 735.00 4.55 1592.50TEMPORARY SILT FENCE
0036 6006000000-E 1610  90 TON 34.00 3060.00 34.00 3060.00 34.34 3090.60EROS CONTRL STONE CL A
0037 6009000000-E 1610  200 TON 34.00 6800.00 34.00 6800.00 34.34 6868.00EROS CONTRL STONE CL B
0038 6012000000-E 1610  90 TON 34.00 3060.00 34.00 3060.00 34.34 3090.60SEDIMENT CONTROL STONE
0039 6015000000-E 1615 0.5 ACR 500.00 250.00 500.00 250.00 400.00 200.00TEMPORARY MULCHING



FED AID NO BRZ-903(4) AUG 19 2003 C200726
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GREAT COHARIE CREEK & APPROACHES ON NC-903.

T. A. LOVING COMPANY UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

D. W. LYLE CORPORATION

GOLDSBORO,  NC JOHNSTON,  IA MCKENNEY,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3699 2:00PM 5 /  6 003

SAMPSON

33239.3.2

8.1281303

0.150 MI

0040 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 3.00 150.00SEED FOR TEMP SEEDING
0041 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 700.00 175.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  50 LF  14.00 700.00 14.00 700.00 14.14 707.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  2 EA  250.00 500.00 250.00 500.00 252.53 505.06INLET PROTCN @ SLOPE DRNS
0044 6030000000-E 1630  550 CY  14.00 7700.00 14.00 7700.00 14.14 7777.00SILT EXCAVATION
0045 6033000000-E 1631  320 SY  1.00 320.00 1.00 320.00 1.45 464.00SYNTHETIC ROVING
0046 6036000000-E 1631  160 SY  2.00 320.00 2.00 320.00 1.45 232.00MATTING FOR EROS CONTROL
0047 6038000000-E SP   16 SY  15.00 240.00 15.00 240.00 8.00 128.00PERM SOIL REINF MAT
0048 6042000000-E 1632  80 LF  2.00 160.00 2.00 160.00 5.00 400.001/4" HARDWARE CLOTH
0049 6084000000-E 1660 0.5 ACR 10000.00 5000.00 10000.00 5000.00 1280.00 640.00SEEDING AND MULCHING
0050 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 50.00 25.00MOWING
0051 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 800.00 200.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 1.65 82.50SEED FOR SUPP SEEDING
0054 6108000000-E 1665 0.5 TON 1000.00 500.00 1000.00 500.00 350.00 175.00FERTILIZER TOPDRESSING
0055 6109200000-E SP  0.06 ACR 25000.00 1500.00 25000.00 1500.00 2500.00 150.00SPECIAL SEED UND GR CENTIPEDE
0056 6114000000-N SP  1.5 HR  25.00 37.50 25.00 37.50 45.00 67.50SPECIALIZED HAND MOWING
0057 6117000000-N 1675  12 EA  100.00 1200.00 100.00 1200.00 360.00 4320.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 1000.00 160000.00 215850.25CM&R TEMP ACCESS ***********
(19+76.00 -L-)

0059 8021000000-N SP  Lump Sum 150000.00 100000.00 55576.46REMV EXIST STR **********
(19+76.00 -L-)

0060 8121000000-N SP  Lump Sum 6000.00 4000.00 5198.73UNCL STR EXCAV STA *****
(19+76.00 -L-)

0061 8182000000-E 420  72 CY  860.00 61920.00 500.00 36000.00 659.29 47468.88CLASS A CONCRETE (BRIDGE)
0062 8210000000-N 422 Lump Sum 18000.00 25000.00 26588.71BRG APPR SLAB ***********

(19+76.00 -L-)
0063 8217000000-E 425  11,186 LB  0.67 7494.62 0.60 6711.60 0.61 6823.46REINF STEEL (BRIDGE)
0064 8364000000-E 450  720 LF  34.00 24480.00 18.00 12960.00 22.44 16156.80HP12X53 PILES
0065 8384000000-E 450  1,215 LF  36.00 43740.00 25.00 30375.00 35.33 42925.95HP14X73 PILES
0066 8406000000-N SP  Lump Sum 30000.00 25000.00 9450.00GALVAN STL PILES @ ******

(19+76.00 -L-)
0067 8503000000-E 460  416 LF  45.00 18720.00 40.00 16640.00 39.98 16631.68CONCRETE BARRIER RAIL
0068 8608000000-E 876  565 TON 44.00 24860.00 45.00 25425.00 46.00 25990.00PLAIN RIP RAP II (2'-0")
0069 8622000000-E 876  627 SY  2.00 1254.00 2.00 1254.00 2.18 1366.86FILTER FABRIC FOR DRAINAGE
0070 8657000000-N 430 Lump Sum 7000.00 7000.00 7272.72ELASTOMERIC BEARINGS
0071 8762000000-E 430 2,696.96 LF  97.00 261605.12 82.50 222499.20 91.31 246259.423'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 902359.29 TOTAL 940490.05 TOTAL 973658.23CONTRACT TOTAL



FED AID NO BRZ-903(4) AUG 19 2003 C200726
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GREAT COHARIE CREEK & APPROACHES ON NC-903.

   

AUG 20, 2003 08:45 AM

TIP NO B-3699 2:00PM 6 /  6 003

SAMPSON

33239.3.2

8.1281303

0.150 MI

 

    SUB-TOTAL 246285.55 SUB-TOTAL 267625.25 SUB-TOTAL 250098.31ROADWAY ITEMS
    SUB-TOTAL 656073.74 SUB-TOTAL 672864.80 SUB-TOTAL 723559.92STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  702006.70DELLINGER, INC.
     2  728326.29S. T. WOOTEN CORPORATION
     3  817931.56CAROLINA BRIDGE COMPANY, INC.
     4  902359.29T. A. LOVING COMPANY
     5  940490.05UNITED CONTRACTORS, INC. D/B/A  UNITED CONTRS.,

INC. OF IOWA
     6  973658.23D. W. LYLE CORPORATION



FED AID NO MA-BRZ-1509(5) AUG 19 2003 C200679
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER PARROT SWAMP & APPROACHES ON SR-1509.

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION

GOLDSBORO,  NC WILSON,  NC MCKENNEY,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3358 2:00PM 1 /  3 004

ONSLOW

33013.3.3

8.2260903

0.161 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 40000.00 60727.10MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 6000.00 6868.69CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10000.00 10000.00 13484.85REINF BRG APPR **********

(14+00.00)
0004 0043000000-N 226 Lump Sum 65000.00 55000.00 55707.07GRADING
0005 0050000000-E 226  1 ACR 1500.00 1500.00 1500.00 1500.00 8989.90 8989.90SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  14.00 7000.00 14.00 7000.00 19.70 9850.00UNDERCUT EXCAVATION
0007 0195000000-E 265  1,000 CY  14.00 14000.00 14.00 14000.00 15.15 15150.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 2.02 2020.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  20 TON 22.50 450.00 22.50 450.00 65.66 1313.20FNDATION MATL, MINOR STRS
0010 0343000000-E 310  88 LF  20.00 1760.00 20.00 1760.00 23.23 2044.2415" SIDE DRAIN PIPE
0011 0344000000-E 310  52 LF  22.00 1144.00 22.00 1144.00 27.27 1418.0418" SIDE DRAIN PIPE
0012 0660000000-E 310  168 LF  19.00 3192.00 19.00 3192.00 26.26 4411.68***" BCCSP A *****"

(15", 0.064")
0013 0680000000-E 310  4 EA  250.00 1000.00 225.00 900.00 351.52 1406.08**" BCCS ELB A *****"

(15", 0.064")
0014 0995000000-E 340  250 LF  5.00 1250.00 5.00 1250.00 10.10 2525.00PIPE REMOVAL
0015 0996000000-N 350  48 EA  10.00 480.00 10.00 480.00 12.12 581.76PIPE CLEAN-OUT
0016 1121000000-E 520  550 TON 18.00 9900.00 18.00 9900.00 23.23 12776.50AGGREGATE BASE COURSE
0017 1220000000-E 545  200 TON 21.00 4200.00 21.00 4200.00 51.52 10304.00INCIDENTAL STONE BASE
0018 1275000000-E 600  1,240 GAL 2.00 2480.00 2.00 2480.00 2.02 2504.80PRIME COAT
0019 1489000000-E 610  620 TON 43.00 26660.00 43.00 26660.00 43.43 26926.60ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  350 TON 44.50 15575.00 44.50 15575.00 44.95 15732.50ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  550 TON 50.00 27500.00 50.00 27500.00 50.51 27780.50ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  84 TON 220.00 18480.00 220.00 18480.00 222.22 18666.48ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  50 TON 130.00 6500.00 130.00 6500.00 131.31 6565.50ASPH PM PAVEMENT REPAIR
0024 2286000000-N 840  2 EA  1250.00 2500.00 1250.00 2500.00 1803.03 3606.06MASNRY DRAINAGE STRUCT
0025 2355000000-N 840  2 EA  300.00 600.00 300.00 600.00 424.24 848.48FRAME W/GRATE 840.29 STD
0026 2556000000-E 846  200 LF  15.00 3000.00 24.00 4800.00 23.23 4646.00SHOULDER BERM GUTTER
0027 3030000000-E 862  450 LF  9.00 4050.00 9.00 4050.00 8.53 3838.50STL BM GUARDRAIL
0028 3150000000-N 862  5 EA  25.00 125.00 25.00 125.00 20.07 100.35ADDIT GUARDRAIL POSTS
0029 3215000000-N 862  4 EA  850.00 3400.00 850.00 3400.00 1104.09 4416.36GR ANCHOR TYPE III
0030 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1605.94 6423.76GR ANCHOR TYPE 350
0031 3380000000-E 862  450 LF  5.00 2250.00 5.00 2250.00 5.87 2641.50TEMP STL BM GUARDRAIL
0032 3387000000-N 862  4 EA  375.00 1500.00 375.00 1500.00 1003.71 4014.84GDRL ANCH UNITS ****** TEMP

(III)
0033 3389100000-N SP   4 EA  750.00 3000.00 750.00 3000.00 1405.20 5620.80GDRL ANCH UNITS 350 TEMP
0034 3649000000-E 876  1 TON 50.00 50.00 50.00 50.00 353.54 353.54PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  185 SY  2.00 370.00 2.00 370.00 5.05 934.25FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   2 EA  450.00 900.00 450.00 900.00 1297.98 2595.96PREFORMED SCOUR HOLES
0037 4400000000-E 1110  260 SF  5.20 1352.00 5.20 1352.00 5.20 1352.00WORK ZONE SIGNS (STAT)
0038 4410000000-E 1110  36 SF  3.80 136.80 3.80 136.80 3.80 136.80WORK ZONE SIGNS (BARRICDE



FED AID NO MA-BRZ-1509(5) AUG 19 2003 C200679
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER PARROT SWAMP & APPROACHES ON SR-1509.

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION

GOLDSBORO,  NC WILSON,  NC MCKENNEY,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3358 2:00PM 2 /  3 004

ONSLOW

33013.3.3

8.2260903

0.161 MI

0039 4430000000-N 1130  27 EA  32.50 877.50 60.00 1620.00 32.50 877.50DRUMS
0040 4435000000-N 1135  10 EA  9.00 90.00 23.00 230.00 18.19 181.90CONES
0041 4445000000-E 1145  48 LF  9.00 432.00 9.00 432.00 9.00 432.00BARRICADES (TYPE III)
0042 4455000000-N 1150  50 MD  225.00 11250.00 150.00 7500.00 126.26 6313.00FLAGGER
0043 4460000000-N 1155  4 EA  60.00 240.00 60.00 240.00 89.68 358.72WARNING LIGHTS (TYPE B)
0044 4650000000-N 1251  43 EA  25.00 1075.00 25.00 1075.00 5.50 236.50TEMP RAISED PVMT MRKS
0045 4685000000-E 1205  1,800 LF  0.85 1530.00 0.85 1530.00 1.00 1800.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  1,800 LF  0.85 1530.00 0.85 1530.00 1.50 2700.00THERMO PVT MKG LINES 4"120
0047 4810000000-E 1205  13,600 LF  0.25 3400.00 0.25 3400.00 0.50 6800.00PAINT PVMT MARKINGS 4"
0048 4900000000-N 1252  11 EA  15.00 165.00 15.00 165.00 5.00 55.00PERM RAISED PVMT MARKERS
0049 5888000000-E SP   216 LF  185.00 39960.00 110.50 23868.00 57.29 12374.64GENERIC UTILITY ITEM (LF)

8" HDPE FORCE MAIN SEWER PIPE BY DIRECTIONAL
BORE

0050 5888000000-E SP   258 LF  135.00 34830.00 136.00 35088.00 57.01 14708.58GENERIC UTILITY ITEM (LF)
8" HDPE WATER PIPE BY DIREC- TIONAL BORE

0051 6000000000-E 1605  1,225 LF  1.95 2388.75 1.75 2143.75 2.53 3099.25TEMPORARY SILT FENCE
0052 6006000000-E 1610  75 TON 36.00 2700.00 36.00 2700.00 41.41 3105.75EROS CONTRL STONE CL A
0053 6009000000-E 1610  385 TON 37.00 14245.00 37.00 14245.00 29.29 11276.65EROS CONTRL STONE CL B
0054 6012000000-E 1610  110 TON 33.00 3630.00 33.00 3630.00 37.37 4110.70SEDIMENT CONTROL STONE
0055 6015000000-E 1615  2 ACR 500.00 1000.00 500.00 1000.00 1020.41 2040.82TEMPORARY MULCHING
0056 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 10.20 510.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1020.40 255.10FERT FOR TEMP SEEDING
0058 6024000000-E 1622  20 LF  10.00 200.00 10.00 200.00 48.49 969.80TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  1 EA  250.00 250.00 250.00 250.00 1010.10 1010.10INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630  800 CY  4.00 3200.00 4.00 3200.00 29.29 23432.00SILT EXCAVATION
0061 6033000000-E 1631  400 SY  1.00 400.00 1.00 400.00 2.04 816.00SYNTHETIC ROVING
0062 6036000000-E 1631  200 SY  2.00 400.00 2.00 400.00 1.53 306.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  20 LF  1.87 37.40 10.00 200.00 17.68 353.601/4" HARDWARE CLOTH
0064 6048000000-E SP   150 SY  38.00 5700.00 51.00 7650.00 64.84 9726.00FLOAT TURBIDITY CURTAIN
0065 6084000000-E 1660  4 ACR 2000.00 8000.00 2000.00 8000.00 1989.80 7959.20SEEDING AND MULCHING
0066 6087000000-E 1660  1 ACR 50.00 50.00 50.00 50.00 204.08 204.08MOWING
0067 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 8.16 408.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 612.24 153.06FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 4.08 204.00SEED FOR SUPP SEEDING
0070 6108000000-E 1665 2.75 TON 500.00 1375.00 500.00 1375.00 408.16 1122.44FERTILIZER TOPDRESSING
0071 6114000000-N SP  1.5 HR  25.00 37.50 25.00 37.50 40.81 61.22SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 620.29 4962.32RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 0.5 ACR 3000.00 1500.00 3000.00 1500.00 1632.66 816.33REFORESTATION

STRUCTURE ITEMS

0074 8007000000-N SP  Lump Sum 78000.00 118500.00 111564.20CM&R TEMP STR ***********
(13+98.00-L-)



FED AID NO MA-BRZ-1509(5) AUG 19 2003 C200679
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER PARROT SWAMP & APPROACHES ON SR-1509.

T. A. LOVING COMPANY S. T. WOOTEN CORPORATION D. W. LYLE CORPORATION

GOLDSBORO,  NC WILSON,  NC MCKENNEY,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3358 2:00PM 3 /  3 004

ONSLOW

33013.3.3

8.2260903

0.161 MI

0075 8035000000-N 402 Lump Sum 49500.00 12000.00 24151.09REMV EXIST STR **********
(13+98.00-L-)

0076 8147000000-E 420  2,495 SF  20.00 49900.00 33.50 83582.50 34.57 86252.15REINF CONCRETE DECK SLAB
0077 8161000000-E 420  2,128 SF  1.65 3511.20 1.05 2234.40 1.21 2574.88GROOVING BRIDGE FLOORS
0078 8175000000-E 420 49.2 CY  865.00 42558.00 850.00 41820.00 900.81 44319.85CLASS AA CONC (BRIDGE)
0079 8210000000-N 422 Lump Sum 20000.00 26000.00 37267.86BRG APPR SLAB ***********

(13+98.00-L-)
0080 8224000000-E 425  7,424 LB  0.78 5790.72 0.77 5716.48 1.13 8389.12EPOXY COAT REINF STL BRDG
0081 8259000000-E 430 402.5 LF  105.00 42262.50 90.00 36225.00 107.45 43248.6336" PRESTR CONCRETE GIRDR
0082 8364000000-E 450  855 LF  24.00 20520.00 21.50 18382.50 24.40 20862.00HP12X53 PILES
0083 8503000000-E 460 115.83 LF  82.00 9498.06 116.00 13436.28 85.11 9858.29CONCRETE BARRIER RAIL
0084 8608000000-E 876  338 TON 46.00 15548.00 50.00 16900.00 63.52 21469.76PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  376 SY  2.00 752.00 4.00 1504.00 2.58 970.08FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 1500.00 1700.00 1848.17ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 3500.00 5400.00 4272.89EVAZOTE JOINT SEALS
0088 8860000000-N SP  Lump Sum 7000.00 4300.00 5295.24GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVA- TION

 

    TOTAL 790788.43 TOTAL 801515.21 TOTAL 895368.16CONTRACT TOTAL

 

    SUB-TOTAL 440947.95 SUB-TOTAL 413814.05 SUB-TOTAL 473023.95ROADWAY ITEMS
    SUB-TOTAL 349840.48 SUB-TOTAL 387701.16 SUB-TOTAL 422344.21STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  790788.43T. A. LOVING COMPANY
     2  801515.21S. T. WOOTEN CORPORATION
     3  895368.16D. W. LYLE CORPORATION



FED AID NO BRZ-1435(3) AUG 19 2003 C200755
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE GRASSY CREEK & APPROACHES ON SR-1435.

TREDRIGHT, INC. D. W. LYLE CORPORATION S. T. WOOTEN CORPORATION

CLARKSVILLE,  VA MCKENNEY,  VA WILSON,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3645 2:00PM 1 /  6 005

GRANVILLE

33191.3.1

8.2371103

0.199 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32500.00 32000.00 38529.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 16600.00 11262.44REINF BRG APPR **********

(17+51.00)
0003 0043000000-N 226 Lump Sum 150000.00 144200.00 134530.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00 1700.00 1700.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  160 CY  2.00 320.00 10.00 1600.00 15.00 2400.00UNDERCUT EXCAVATION
0006 0134000000-E 240  999 CY  3.00 2997.00 9.06 9050.94 5.65 5644.35DRAINAGE DITCH EXCAVATION
0007 0318000000-E 300  14 TON 25.00 350.00 27.32 382.48 46.50 651.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  24 LF  21.00 504.00 16.48 395.52 50.50 1212.0015" SIDE DRAIN PIPE
0009 0366000000-E 310  12 LF  60.00 720.00 20.81 249.72 44.00 528.0015" RC PIPE CULV III
0010 0708000000-E 310  88 LF  95.00 8360.00 32.38 2849.44 46.00 4048.0015" BCCSP B 0.064"
0011 0806000000-E 310  4 EA  180.00 720.00 229.69 918.76 180.00 720.0015" BCCS ELB B 0.064"
0012 0995000000-E 340  24 LF  10.00 240.00 8.73 209.52 15.00 360.00PIPE REMOVAL
0013 1220000000-E 545  75 TON 15.00 1125.00 23.01 1725.75 25.00 1875.00INCIDENTAL STONE BASE
0014 1489000000-E 610  525 TON 46.00 24150.00 44.44 23331.00 50.00 26250.00ASP CONC BASE CRS B25.0B
0015 1514000000-E 610  350 TON 46.00 16100.00 44.44 15554.00 57.00 19950.00ASP CONC SURF CRS S9.5A
0016 1560000000-E 620  46 TON 220.00 10120.00 202.02 9292.92 220.00 10120.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  50 TON 100.00 5000.00 88.49 4424.50 130.00 6500.00ASPH PM PAVEMENT REPAIR
0018 2000000000-N 806  17 EA  120.00 2040.00 106.11 1803.87 120.00 2040.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  3 EA  850.00 2550.00 1218.19 3654.57 1050.00 3150.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  3 EA  375.00 1125.00 413.95 1241.85 400.00 1200.00FRAME W/2GRTS 840.29 STD
0021 2556000000-E 846  568 LF  25.00 14200.00 22.00 12496.00 19.00 10792.00SHOULDER BERM GUTTER
0022 3030000000-E 862  725 LF  8.50 6162.50 8.59 6227.75 8.50 6162.50STL BM GUARDRAIL
0023 3150000000-N 862  5 EA  22.00 110.00 22.22 111.10 22.00 110.00ADDIT GUARDRAIL POSTS
0024 3215000000-N 862  4 EA  800.00 3200.00 808.08 3232.32 800.00 3200.00GR ANCHOR TYPE III
0025 3270000000-N SP   4 EA  1500.00 6000.00 1515.15 6060.60 1500.00 6000.00GR ANCHOR TYPE 350
0026 3635000000-E 876  20 TON 56.00 1120.00 37.52 750.40 40.00 800.00PLAIN RIP RAP, CLASS II
0027 3649000000-E 876  4 TON 60.00 240.00 36.90 147.60 36.00 144.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 876  345 SY  1.70 586.50 2.89 997.05 2.75 948.75FILTER FABRIC FOR DRAINGE
0029 4400000000-E 1110  224 SF  5.50 1232.00 4.50 1008.00 5.50 1232.00WORK ZONE SIGNS (STAT)
0030 4410000000-E 1110  144 SF  4.27 614.88 3.75 540.00 17.02 2450.88WORK ZONE SIGNS (BARRICDE
0031 4430000000-N 1130  10 EA  35.31 353.10 52.28 522.80 65.00 650.00DRUMS
0032 4435000000-N 1135  10 EA  16.00 160.00 18.91 189.10 23.50 235.00CONES
0033 4445000000-E 1145  96 LF  8.50 816.00 9.10 873.60 18.00 1728.00BARRICADES (TYPE III)
0034 4685000000-E 1205  2,100 LF  0.75 1575.00 0.71 1491.00 0.75 1575.00THERMO PVT MKG LINES 4"90
0035 4686000000-E 1205  2,100 LF  0.75 1575.00 0.76 1596.00 0.75 1575.00THERMO PVT MKG LINES 4"120
0036 4900000000-N 1252  15 EA  10.00 150.00 12.12 181.80 10.00 150.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  360 LF  2.45 882.00 2.10 756.00 2.45 882.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 30.00 2250.00 31.13 2334.75 40.00 3000.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  375 TON 26.00 9750.00 31.12 11670.00 42.00 15750.00EROS CONTRL STONE CL B



FED AID NO BRZ-1435(3) AUG 19 2003 C200755
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE GRASSY CREEK & APPROACHES ON SR-1435.

TREDRIGHT, INC. D. W. LYLE CORPORATION S. T. WOOTEN CORPORATION

CLARKSVILLE,  VA MCKENNEY,  VA WILSON,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3645 2:00PM 2 /  6 005

GRANVILLE

33191.3.1

8.2371103

0.199 MI

0040 6012000000-E 1610  100 TON 26.00 2600.00 24.51 2451.00 38.00 3800.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  3 ACR 500.00 1500.00 454.55 1363.65 700.00 2100.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  6.00 600.00 3.03 303.00 5.00 500.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.5 TON 1000.00 500.00 707.08 353.54 350.00 175.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  275 LF  12.00 3300.00 11.90 3272.50 16.45 4523.75TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  4 EA  200.00 800.00 354.75 1419.00 120.00 480.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  500 CY  1.00 500.00 5.58 2790.00 8.00 4000.00SILT EXCAVATION
0047 6033000000-E 1631  400 SY  1.50 600.00 1.67 668.00 2.00 800.00SYNTHETIC ROVING
0048 6036000000-E 1631  900 SY  2.50 2250.00 1.67 1503.00 1.75 1575.00MATTING FOR EROS CONTROL
0049 6038000000-E SP   1,600 SY  5.75 9200.00 8.08 12928.00 3.75 6000.00PERM SOIL REINF MAT
0050 6042000000-E 1632  80 LF  4.00 320.00 2.00 160.00 4.00 320.001/4" HARDWARE CLOTH
0051 6084000000-E 1660 3.5 ACR 1500.00 5250.00 1696.97 5939.40 1670.00 5845.00SEEDING AND MULCHING
0052 6087000000-E 1660  2 ACR 35.00 70.00 60.61 121.22 100.00 200.00MOWING
0053 6090000000-E 1661  50 LB  10.00 500.00 6.06 303.00 11.60 580.00SEED FOR REPAIR SEEDING
0054 6093000000-E 1661 0.25 TON 1000.00 250.00 909.08 227.27 850.00 212.50FERT FOR REPAIR SEEDING
0055 6096000000-E 1662  75 LB  2.00 150.00 2.12 159.00 8.00 600.00SEED FOR SUPP SEEDING
0056 6108000000-E 1665 2.75 TON 200.00 550.00 353.53 972.21 350.00 962.50FERTILIZER TOPDRESSING
0057 6114000000-N SP  2.5 HR  25.00 62.50 42.42 106.05 60.00 150.00SPECIALIZED HAND MOWING
0058 6117000000-N 1675  8 EA  50.00 400.00 407.01 3256.08 250.00 2000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8017000000-N SP  Lump Sum 3800.00 27180.22 25000.00CM&R TEMP ACCESS ***********
(17+51.00 -L-)

0060 8035000000-N 402 Lump Sum 21000.00 25507.07 25000.00REMV EXIST STR **********
(17+51.00 -L-)

0061 8121000000-N SP  Lump Sum 3500.00 4987.37 2250.00UNCL STR EXCAV STA *****
(17+51.00 -L-)

0062 8147000000-E 420  3,664 SF  21.00 76944.00 18.18 66611.52 28.00 102592.00REINF CONCRETE DECK SLAB
0063 8161000000-E 420  2,936 SF  1.00 2936.00 0.89 2613.04 0.80 2348.80GROOVING BRIDGE FLOORS
0064 8182000000-E 420 54.1 CY  690.00 37329.00 649.16 35119.56 845.00 45714.50CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 20500.00 23921.91 25000.00BRG APPR SLAB ***********

(17+51.00 -L-)
0066 8217000000-E 425  8,368 LB  0.72 6024.96 0.74 6192.32 0.49 4100.32REINF STEEL (BRIDGE)
0067 8280000000-E 440 Lump Sum 106690.00 115423.25 117700.00STRUCTURAL STEEL
0068 8364000000-E 450  360 LF  35.00 12600.00 25.21 9075.60 32.00 11520.00HP12X53 PILES
0069 8503000000-E 460 235.77 LF  50.00 11788.50 46.99 11078.83 71.00 16739.67CONCRETE BARRIER RAIL
0070 8608000000-E 876  501 TON 31.50 15781.50 7.42 3717.42 41.00 20541.00PLAIN RIP RAP II (2'-0")
0071 8622000000-E 876  556 SY  2.75 1529.00 1.82 1011.92 3.75 2085.00FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 2770.00 2471.21 1800.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 3900.00 2604.47 6371.58EVAZOTE JOINT SEALS



FED AID NO BRZ-1435(3) AUG 19 2003 C200755
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE GRASSY CREEK & APPROACHES ON SR-1435.

   

AUG 20, 2003 08:45 AM

TIP NO B-3645 2:00PM 3 /  6 005

GRANVILLE

33191.3.1

8.2371103

0.199 MI

 

    TOTAL 680893.44 TOTAL 698182.34 TOTAL 771942.54CONTRACT TOTAL

 

    SUB-TOTAL 353800.48 SUB-TOTAL 360666.63 SUB-TOTAL 363179.67ROADWAY ITEMS
    SUB-TOTAL 327092.96 SUB-TOTAL 337515.71 SUB-TOTAL 408762.87STRUCTURE ITEMS



FED AID NO BRZ-1435(3) AUG 19 2003 C200755
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE GRASSY CREEK & APPROACHES ON SR-1435.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

AUG 20, 2003 08:45 AM

TIP NO B-3645 2:00PM 4 /  6 005

GRANVILLE

33191.3.1

8.2371103

0.199 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42750.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00REINF BRG APPR **********

(17+51.00)
0003 0043000000-N 226 Lump Sum 110000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  160 CY  10.00 1600.00UNDERCUT EXCAVATION
0006 0134000000-E 240  999 CY  5.00 4995.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E 300  14 TON 25.00 350.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  24 LF  15.00 360.0015" SIDE DRAIN PIPE
0009 0366000000-E 310  12 LF  35.00 420.0015" RC PIPE CULV III
0010 0708000000-E 310  88 LF  25.00 2200.0015" BCCSP B 0.064"
0011 0806000000-E 310  4 EA  175.00 700.0015" BCCS ELB B 0.064"
0012 0995000000-E 340  24 LF  15.00 360.00PIPE REMOVAL
0013 1220000000-E 545  75 TON 23.00 1725.00INCIDENTAL STONE BASE
0014 1489000000-E 610  525 TON 38.50 20212.50ASP CONC BASE CRS B25.0B
0015 1514000000-E 610  350 TON 56.50 19775.00ASP CONC SURF CRS S9.5A
0016 1560000000-E 620  46 TON 265.00 12190.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  50 TON 265.00 13250.00ASPH PM PAVEMENT REPAIR
0018 2000000000-N 806  17 EA  120.00 2040.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  3 EA  1350.00 4050.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  3 EA  350.00 1050.00FRAME W/2GRTS 840.29 STD
0021 2556000000-E 846  568 LF  20.00 11360.00SHOULDER BERM GUTTER
0022 3030000000-E 862  725 LF  8.50 6162.50STL BM GUARDRAIL
0023 3150000000-N 862  5 EA  22.00 110.00ADDIT GUARDRAIL POSTS
0024 3215000000-N 862  4 EA  800.00 3200.00GR ANCHOR TYPE III
0025 3270000000-N SP   4 EA  1500.00 6000.00GR ANCHOR TYPE 350
0026 3635000000-E 876  20 TON 35.00 700.00PLAIN RIP RAP, CLASS II
0027 3649000000-E 876  4 TON 45.00 180.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 876  345 SY  2.25 776.25FILTER FABRIC FOR DRAINGE
0029 4400000000-E 1110  224 SF  8.00 1792.00WORK ZONE SIGNS (STAT)
0030 4410000000-E 1110  144 SF  10.00 1440.00WORK ZONE SIGNS (BARRICDE
0031 4430000000-N 1130  10 EA  40.00 400.00DRUMS
0032 4435000000-N 1135  10 EA  15.00 150.00CONES
0033 4445000000-E 1145  96 LF  12.00 1152.00BARRICADES (TYPE III)
0034 4685000000-E 1205  2,100 LF  0.75 1575.00THERMO PVT MKG LINES 4"90
0035 4686000000-E 1205  2,100 LF  0.75 1575.00THERMO PVT MKG LINES 4"120
0036 4900000000-N 1252  15 EA  10.00 150.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  360 LF  4.00 1440.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 28.00 2100.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  375 TON 28.00 10500.00EROS CONTRL STONE CL B



FED AID NO BRZ-1435(3) AUG 19 2003 C200755
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE GRASSY CREEK & APPROACHES ON SR-1435.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

AUG 20, 2003 08:45 AM

TIP NO B-3645 2:00PM 5 /  6 005

GRANVILLE

33191.3.1

8.2371103

0.199 MI

0040 6012000000-E 1610  100 TON 28.00 2800.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  3 ACR 450.00 1350.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  3.00 300.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.5 TON 700.00 350.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  275 LF  15.00 4125.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  4 EA  125.00 500.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  500 CY  10.00 5000.00SILT EXCAVATION
0047 6033000000-E 1631  400 SY  1.65 660.00SYNTHETIC ROVING
0048 6036000000-E 1631  900 SY  1.65 1485.00MATTING FOR EROS CONTROL
0049 6038000000-E SP   1,600 SY  8.00 12800.00PERM SOIL REINF MAT
0050 6042000000-E 1632  80 LF  4.00 320.001/4" HARDWARE CLOTH
0051 6084000000-E 1660 3.5 ACR 1680.00 5880.00SEEDING AND MULCHING
0052 6087000000-E 1660  2 ACR 60.00 120.00MOWING
0053 6090000000-E 1661  50 LB  6.00 300.00SEED FOR REPAIR SEEDING
0054 6093000000-E 1661 0.25 TON 900.00 225.00FERT FOR REPAIR SEEDING
0055 6096000000-E 1662  75 LB  2.10 157.50SEED FOR SUPP SEEDING
0056 6108000000-E 1665 2.75 TON 350.00 962.50FERTILIZER TOPDRESSING
0057 6114000000-N SP  2.5 HR  42.00 105.00SPECIALIZED HAND MOWING
0058 6117000000-N 1675  8 EA  50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8017000000-N SP  Lump Sum 50000.00CM&R TEMP ACCESS ***********
(17+51.00 -L-)

0060 8035000000-N 402 Lump Sum 40000.00REMV EXIST STR **********
(17+51.00 -L-)

0061 8121000000-N SP  Lump Sum 5575.00UNCL STR EXCAV STA *****
(17+51.00 -L-)

0062 8147000000-E 420  3,664 SF  28.50 104424.00REINF CONCRETE DECK SLAB
0063 8161000000-E 420  2,936 SF  0.90 2642.40GROOVING BRIDGE FLOORS
0064 8182000000-E 420 54.1 CY  880.00 47608.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 21500.00BRG APPR SLAB ***********

(17+51.00 -L-)
0066 8217000000-E 425  8,368 LB  1.25 10460.00REINF STEEL (BRIDGE)
0067 8280000000-E 440 Lump Sum 185000.00STRUCTURAL STEEL
0068 8364000000-E 450  360 LF  40.00 14400.00HP12X53 PILES
0069 8503000000-E 460 235.77 LF  47.00 11081.19CONCRETE BARRIER RAIL
0070 8608000000-E 876  501 TON 35.00 17535.00PLAIN RIP RAP II (2'-0")
0071 8622000000-E 876  556 SY  3.00 1668.00FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 3000.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 3500.00EVAZOTE JOINT SEALS



FED AID NO BRZ-1435(3) AUG 19 2003 C200755
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE GRASSY CREEK & APPROACHES ON SR-1435.

   

AUG 20, 2003 08:45 AM

TIP NO B-3645 2:00PM 6 /  6 005

GRANVILLE

33191.3.1

8.2371103

0.199 MI

 

    TOTAL 860123.84CONTRACT TOTAL

 

    SUB-TOTAL 341730.25ROADWAY ITEMS
    SUB-TOTAL 518393.59STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  680893.44TREDRIGHT, INC.
     2  698182.34D. W. LYLE CORPORATION
     3  771942.54S. T. WOOTEN CORPORATION
     4  860123.84DANE CONSTRUCTION, INC.



FED AID NO BRZ-1322(3) AUG 19 2003 C200754
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MARLOWES CREEK AND APPROACHES ON SR-1322.

HAYMES BROTHERS, INC. DANE CONSTRUCTION, INC. BURLEIGH CONST. CO., INC.

CHATHAM,  VA MOORESVILLE,  NC CONCORD,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3500 2:00PM 1 /  6 006

PERSON

33114.3.2

8.2380603

0.473 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 42500.00 44000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 10000.00 12600.00 11000.00REINF BRG APPR **********

(25+36.00)
0003 0043000000-N 226 Lump Sum 100000.00 150000.00 149000.00GRADING
0004 0050000000-E 226  1 ACR 3000.00 3000.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  5.00 2500.00 6.00 3000.00 6.75 3375.00UNDERCUT EXCAVATION
0006 0134000000-E 240  231 CY  4.00 924.00 7.00 1617.00 6.75 1559.25DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  250 CY  20.00 5000.00 20.00 5000.00 18.00 4500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  250 SY  3.00 750.00 2.00 500.00 2.00 500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  23 TON 20.00 460.00 25.00 575.00 17.00 391.00FNDATION MATL, MINOR STRS
0010 0344000000-E 310  148 LF  25.00 3700.00 28.00 4144.00 27.00 3996.0018" SIDE DRAIN PIPE
0011 0708000000-E 310  68 LF  25.00 1700.00 30.00 2040.00 23.00 1564.0015" BCCSP B 0.064"
0012 0806000000-E 310  4 EA  250.00 1000.00 150.00 600.00 125.00 500.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  38 LF  5.00 190.00 12.00 456.00 6.90 262.20PIPE REMOVAL
0014 1220000000-E 545  30 TON 30.00 900.00 25.00 750.00 20.00 600.00INCIDENTAL STONE BASE
0015 1489000000-E 610  1,500 TON 36.00 54000.00 33.40 50100.00 37.00 55500.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  350 TON 40.00 14000.00 38.55 13492.50 42.00 14700.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  950 TON 36.00 34200.00 35.15 33392.50 39.00 37050.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  143 TON 250.00 35750.00 246.50 35249.50 280.00 40040.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  18 EA  150.00 2700.00 120.00 2160.00 120.00 2160.00RIGHT OF WAY MARKERS
0020 2022000000-E 815  70 CY  8.00 560.00 9.00 630.00 7.50 525.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  51 CY  25.00 1275.00 40.00 2040.00 18.00 918.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  300 LF  8.00 2400.00 6.00 1800.00 4.50 1350.006" PERF SUBDRN PIPE
0023 2055000000-E 815  9 EA  30.00 270.00 30.00 270.00 25.00 225.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  350.00 350.00 300.00 300.00 200.00 200.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  10.00 60.00 11.00 66.00 17.00 102.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  2 EA  1500.00 3000.00 1400.00 2800.00 110.00 220.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  2 EA  300.00 600.00 400.00 800.00 300.00 600.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  83 LF  15.00 1245.00 30.00 2490.00 45.00 3735.00SHOULDER BERM GUTTER
0029 3030000000-E 862 537.5 LF  8.50 4568.75 8.50 4568.75 8.50 4568.75STL BM GUARDRAIL
0030 3045000000-E 862  50 LF  9.00 450.00 9.00 450.00 9.00 450.00SBGR SHOP CURVED
0031 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00 22.00 110.00ADDIT GUARDRAIL POSTS
0032 3195000000-N 862  1 EA  325.00 325.00 325.00 325.00 325.00 325.00GR ANCHOR TYPE AT-1
0033 3215000000-N 862  4 EA  825.00 3300.00 825.00 3300.00 825.00 3300.00GR ANCHOR TYPE III
0034 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00 5400.00GR ANCHOR TYPE 350
0035 3642000000-E 876  5 TON 50.00 250.00 100.00 500.00 40.00 200.00PLAIN RIP RAP, CLASS A
0036 3649000000-E 876  4 TON 50.00 200.00 125.00 500.00 40.00 160.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  554 SY  3.00 1662.00 2.50 1385.00 1.90 1052.60FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  352 SF  4.40 1548.80 10.00 3520.00 5.48 1928.96WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  94 SF  3.50 329.00 3.50 329.00 3.98 374.12WORK ZONE SIGNS (BARRICDE



FED AID NO BRZ-1322(3) AUG 19 2003 C200754
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MARLOWES CREEK AND APPROACHES ON SR-1322.

HAYMES BROTHERS, INC. DANE CONSTRUCTION, INC. BURLEIGH CONST. CO., INC.

CHATHAM,  VA MOORESVILLE,  NC CONCORD,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3500 2:00PM 2 /  6 006

PERSON

33114.3.2

8.2380603

0.473 MI

0040 4425000000-N 1125  4 EA  8.00 32.00 8.00 32.00 19.38 77.52WARNING FLAG SETS
0041 4435000000-N 1135  6 EA  9.00 54.00 9.00 54.00 9.99 59.94CONES
0042 4445000000-E 1145  96 LF  9.00 864.00 12.00 1152.00 8.48 814.08BARRICADES (TYPE III)
0043 4685000000-E 1205  5,500 LF  0.65 3575.00 0.60 3300.00 0.66 3630.00THERMO PVT MKG LINES 4"90
0044 4686000000-E 1205  5,500 LF  0.65 3575.00 0.60 3300.00 0.70 3850.00THERMO PVT MKG LINES 4"120
0045 4900000000-N 1252  35 EA  6.00 210.00 5.00 175.00 12.00 420.00PERM RAISED PVMT MARKERS
0046 6000000000-E 1605  1,900 LF  4.00 7600.00 6.22 11818.00 1.75 3325.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  100 TON 32.00 3200.00 35.00 3500.00 32.00 3200.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  650 TON 32.00 20800.00 33.00 21450.00 33.00 21450.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  600 TON 28.00 16800.00 23.00 13800.00 21.00 12600.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615  6 ACR 450.00 2700.00 450.00 2700.00 550.00 3300.00TEMPORARY MULCHING
0051 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00 5.50 1100.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620  1 TON 700.00 700.00 700.00 700.00 550.00 550.00FERT FOR TEMP SEEDING
0053 6024000000-E 1622  100 LF  10.00 1000.00 14.00 1400.00 8.50 850.00TEMPORARY SLOPE DRAINS
0054 6027000000-N 1622  5 EA  150.00 750.00 200.00 1000.00 100.00 500.00INLET PROTCN @ SLOPE DRNS
0055 6030000000-E 1630  900 CY  5.00 4500.00 10.00 9000.00 4.90 4410.00SILT EXCAVATION
0056 6033000000-E 1631  950 SY  1.65 1567.50 1.65 1567.50 1.15 1092.50SYNTHETIC ROVING
0057 6036000000-E 1631  1,550 SY  1.65 2557.50 1.65 2557.50 3.35 5192.50MATTING FOR EROS CONTROL
0058 6042000000-E 1632  600 LF  8.00 4800.00 2.85 1710.00 2.85 1710.001/4" HARDWARE CLOTH
0059 6070000000-N SP   8 EA  200.00 1600.00 500.00 4000.00 425.00 3400.00SPECIAL STILLING BASINS
0060 6084000000-E 1660  6 ACR 1480.00 8880.00 1480.00 8880.00 1650.00 9900.00SEEDING AND MULCHING
0061 6087000000-E 1660 3.5 ACR 42.00 147.00 42.00 147.00 110.00 385.00MOWING
0062 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 14.00 700.00SEED FOR REPAIR SEEDING
0063 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 1150.00 287.50FERT FOR REPAIR SEEDING
0064 6096000000-E 1662  150 LB  1.65 247.50 1.65 247.50 11.50 1725.00SEED FOR SUPP SEEDING
0065 6108000000-E 1665 4.5 TON 350.00 1575.00 350.00 1575.00 550.00 2475.00FERTILIZER TOPDRESSING
0066 6114000000-N SP   3 HR  38.00 114.00 38.00 114.00 57.00 171.00SPECIALIZED HAND MOWING
0067 6117000000-N 1675  12 EA  50.00 600.00 50.00 600.00 1.00 12.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 15000.00 35000.00 28000.00CM&R TEMP ACCESS ***********
(25+36.00 -L-)

0069 8035000000-N 402 Lump Sum 40000.00 27000.00 40000.00REMV EXIST STR **********
(25+36.00 -L-)

0070 8105500000-E SP  46.5 LF  500.00 23250.00 565.00 26272.50 600.00 27900.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0071 8105600000-E SP   31 LF  1800.00 55800.00 1898.00 58838.00 2200.00 68200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0072 8111000000-E SP  39.2 LF  200.00 7840.00 215.00 8428.00 250.00 9800.00PERM STL CASING FOR ** PIER
(3'-6")

0073 8115000000-N SP   2 EA  2500.00 5000.00 1000.00 2000.00 3000.00 6000.00CROSSHOLE SONIC LOGGING
0074 8116000000-E SP  354.6 LF  11.00 3900.60 13.50 4787.10 14.00 4964.40CSL TUBES



FED AID NO BRZ-1322(3) AUG 19 2003 C200754
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MARLOWES CREEK AND APPROACHES ON SR-1322.

HAYMES BROTHERS, INC. DANE CONSTRUCTION, INC. BURLEIGH CONST. CO., INC.

CHATHAM,  VA MOORESVILLE,  NC CONCORD,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3500 2:00PM 3 /  6 006

PERSON

33114.3.2

8.2380603

0.473 MI

0075 8121000000-N SP  Lump Sum 10000.00 4500.00 7500.00UNCL STR EXCAV STA *****
(25+36.00 -L-)

0076 8182000000-E 420 72.2 CY  750.00 54150.00 650.00 46930.00 535.00 38627.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 20000.00 15500.00 19000.00BRG APPR SLAB ***********

(25+36.00 -L-)
0078 8217000000-E 425  20,408 LB  0.50 10204.00 0.50 10204.00 0.59 12040.72REINF STEEL (BRIDGE)
0079 8238000000-E 425  2,437 LB  1.00 2437.00 1.00 2437.00 0.95 2315.15SPIRAL COL REINF STL BRG
0080 8364000000-E 450  270 LF  35.00 9450.00 37.00 9990.00 30.00 8100.00HP12X53 PILES
0081 8503000000-E 460  240 LF  45.00 10800.00 44.50 10680.00 42.00 10080.00CONCRETE BARRIER RAIL
0082 8608000000-E 876  482 TON 42.00 20244.00 1.00 482.00 32.00 15424.00PLAIN RIP RAP II (2'-0")
0083 8622000000-E 876  535 SY  3.00 1605.00 3.20 1712.00 2.00 1070.00FILTER FABRIC FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 3000.00 3063.65 2500.00ELASTOMERIC BEARINGS
0085 8762000000-E 430 1,315.53 LF  100.00 131553.00 88.25 116095.52 83.00 109188.993'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 852484.65 TOTAL 869585.52 TOTAL 894439.18CONTRACT TOTAL

 

    SUB-TOTAL 428251.05 SUB-TOTAL 485665.75 SUB-TOTAL 483728.92ROADWAY ITEMS
    SUB-TOTAL 424233.60 SUB-TOTAL 383919.77 SUB-TOTAL 410710.26STRUCTURE ITEMS



FED AID NO BRZ-1322(3) AUG 19 2003 C200754
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MARLOWES CREEK AND APPROACHES ON SR-1322.

TREDRIGHT, INC.

CLARKSVILLE,  VA   

AUG 20, 2003 08:45 AM

TIP NO B-3500 2:00PM 4 /  6 006

PERSON

33114.3.2

8.2380603

0.473 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 13000.00REINF BRG APPR **********

(25+36.00)
0003 0043000000-N 226 Lump Sum 257000.00GRADING
0004 0050000000-E 226  1 ACR 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  12.00 6000.00UNDERCUT EXCAVATION
0006 0134000000-E 240  231 CY  4.00 924.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  250 CY  32.00 8000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  250 SY  1.50 375.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  23 TON 20.00 460.00FNDATION MATL, MINOR STRS
0010 0344000000-E 310  148 LF  24.00 3552.0018" SIDE DRAIN PIPE
0011 0708000000-E 310  68 LF  22.00 1496.0015" BCCSP B 0.064"
0012 0806000000-E 310  4 EA  150.00 600.0015" BCCS ELB B 0.064"
0013 0995000000-E 340  38 LF  20.00 760.00PIPE REMOVAL
0014 1220000000-E 545  30 TON 15.00 450.00INCIDENTAL STONE BASE
0015 1489000000-E 610  1,500 TON 34.40 51600.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  350 TON 38.55 13492.50ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  950 TON 36.15 34342.50ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  143 TON 246.50 35249.50ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  18 EA  120.00 2160.00RIGHT OF WAY MARKERS
0020 2022000000-E 815  70 CY  12.00 840.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  51 CY  32.00 1632.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  300 LF  12.00 3600.006" PERF SUBDRN PIPE
0023 2055000000-E 815  9 EA  35.00 315.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  300.00 300.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  12.00 72.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  2 EA  1000.00 2000.00MASNRY DRAINAGE STRUCT
0027 2367000000-N 840  2 EA  400.00 800.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  83 LF  35.00 2905.00SHOULDER BERM GUTTER
0029 3030000000-E 862 537.5 LF  8.50 4568.75STL BM GUARDRAIL
0030 3045000000-E 862  50 LF  9.00 450.00SBGR SHOP CURVED
0031 3150000000-N 862  5 EA  22.00 110.00ADDIT GUARDRAIL POSTS
0032 3195000000-N 862  1 EA  325.00 325.00GR ANCHOR TYPE AT-1
0033 3215000000-N 862  4 EA  825.00 3300.00GR ANCHOR TYPE III
0034 3270000000-N SP   3 EA  1800.00 5400.00GR ANCHOR TYPE 350
0035 3642000000-E 876  5 TON 40.00 200.00PLAIN RIP RAP, CLASS A
0036 3649000000-E 876  4 TON 40.00 160.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  554 SY  1.50 831.00FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  352 SF  6.00 2112.00WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  94 SF  4.75 446.50WORK ZONE SIGNS (BARRICDE



FED AID NO BRZ-1322(3) AUG 19 2003 C200754
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MARLOWES CREEK AND APPROACHES ON SR-1322.

TREDRIGHT, INC.

CLARKSVILLE,  VA   

AUG 20, 2003 08:45 AM

TIP NO B-3500 2:00PM 5 /  6 006

PERSON

33114.3.2

8.2380603

0.473 MI

0040 4425000000-N 1125  4 EA  10.50 42.00WARNING FLAG SETS
0041 4435000000-N 1135  6 EA  17.25 103.50CONES
0042 4445000000-E 1145  96 LF  9.20 883.20BARRICADES (TYPE III)
0043 4685000000-E 1205  5,500 LF  0.65 3575.00THERMO PVT MKG LINES 4"90
0044 4686000000-E 1205  5,500 LF  0.65 3575.00THERMO PVT MKG LINES 4"120
0045 4900000000-N 1252  35 EA  5.00 175.00PERM RAISED PVMT MARKERS
0046 6000000000-E 1605  1,900 LF  1.75 3325.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  100 TON 35.00 3500.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  650 TON 35.00 22750.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  600 TON 30.00 18000.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615  6 ACR 400.00 2400.00TEMPORARY MULCHING
0051 6018000000-E 1620  200 LB  6.00 1200.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620  1 TON 900.00 900.00FERT FOR TEMP SEEDING
0053 6024000000-E 1622  100 LF  15.00 1500.00TEMPORARY SLOPE DRAINS
0054 6027000000-N 1622  5 EA  200.00 1000.00INLET PROTCN @ SLOPE DRNS
0055 6030000000-E 1630  900 CY  5.00 4500.00SILT EXCAVATION
0056 6033000000-E 1631  950 SY  1.25 1187.50SYNTHETIC ROVING
0057 6036000000-E 1631  1,550 SY  2.00 3100.00MATTING FOR EROS CONTROL
0058 6042000000-E 1632  600 LF  2.85 1710.001/4" HARDWARE CLOTH
0059 6070000000-N SP   8 EA  500.00 4000.00SPECIAL STILLING BASINS
0060 6084000000-E 1660  6 ACR 1200.00 7200.00SEEDING AND MULCHING
0061 6087000000-E 1660 3.5 ACR 35.00 122.50MOWING
0062 6090000000-E 1661  50 LB  9.00 450.00SEED FOR REPAIR SEEDING
0063 6093000000-E 1661 0.25 TON 900.00 225.00FERT FOR REPAIR SEEDING
0064 6096000000-E 1662  150 LB  2.00 300.00SEED FOR SUPP SEEDING
0065 6108000000-E 1665 4.5 TON 200.00 900.00FERTILIZER TOPDRESSING
0066 6114000000-N SP   3 HR  25.00 75.00SPECIALIZED HAND MOWING
0067 6117000000-N 1675  12 EA  50.00 600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 10000.00CM&R TEMP ACCESS ***********
(25+36.00 -L-)

0069 8035000000-N 402 Lump Sum 51000.00REMV EXIST STR **********
(25+36.00 -L-)

0070 8105500000-E SP  46.5 LF  590.00 27435.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0071 8105600000-E SP   31 LF  1700.00 52700.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0072 8111000000-E SP  39.2 LF  195.00 7644.00PERM STL CASING FOR ** PIER
(3'-6")

0073 8115000000-N SP   2 EA  2600.00 5200.00CROSSHOLE SONIC LOGGING
0074 8116000000-E SP  354.6 LF  11.50 4077.90CSL TUBES



FED AID NO BRZ-1322(3) AUG 19 2003 C200754
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MARLOWES CREEK AND APPROACHES ON SR-1322.

TREDRIGHT, INC.

CLARKSVILLE,  VA   

AUG 20, 2003 08:45 AM

TIP NO B-3500 2:00PM 6 /  6 006

PERSON

33114.3.2

8.2380603

0.473 MI

0075 8121000000-N SP  Lump Sum 6850.00UNCL STR EXCAV STA *****
(25+36.00 -L-)

0076 8182000000-E 420 72.2 CY  690.00 49818.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 22000.00BRG APPR SLAB ***********

(25+36.00 -L-)
0078 8217000000-E 425  20,408 LB  0.60 12244.80REINF STEEL (BRIDGE)
0079 8238000000-E 425  2,437 LB  1.25 3046.25SPIRAL COL REINF STL BRG
0080 8364000000-E 450  270 LF  38.00 10260.00HP12X53 PILES
0081 8503000000-E 460  240 LF  50.00 12000.00CONCRETE BARRIER RAIL
0082 8608000000-E 876  482 TON 31.50 15183.00PLAIN RIP RAP II (2'-0")
0083 8622000000-E 876  535 SY  3.00 1605.00FILTER FABRIC FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 5500.00ELASTOMERIC BEARINGS
0085 8762000000-E 430 1,315.53 LF  87.00 114451.113'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 999642.51CONTRACT TOTAL

 

    SUB-TOTAL 588627.45ROADWAY ITEMS
    SUB-TOTAL 411015.06STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  852484.65HAYMES BROTHERS, INC.
     2  869585.52DANE CONSTRUCTION, INC.
     3  894439.18BURLEIGH CONST. CO., INC.
     4  999642.51TREDRIGHT, INC.



FED AID NO HP-STPNHF-0100(008) AUG 19 2003 C200760
FINE GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & SIGNALS

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1714 (RIVER RD) TO WEST OF US-301.

BARNHILL CONTRACTING CO. BMCO CONSTRUCTION, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

TARBORO,  NC LUMBERTON,  NC KINSTON,  NC

AUG 20, 2003 08:45 AM

TIP NO X-2DF 2:00PM 1 /  4 007

CUMBERLAND

35196.3.14

8.T441307

6.040 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 292300.00 291400.00 310000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 29150.00 60000.00 32000.00CONSTRUCTION SURVEYING
0003 0036000000-M 225  500 M3  12.89 6445.00 4.90 2450.00 19.95 9975.00UNDERCUT EXCAVATION
0004 0106000000-M 230  17,800 M3  7.61 135458.00 4.26 75828.00 1.25 22250.00BORROW EXCAVATION
0005 1011000000-N 500 Lump Sum 317742.00 509000.00 474000.00FINE GRADING
0006 1110000000-M 510  4,000 MTN 18.81 75240.00 16.00 64000.00 18.50 74000.00STABILIZER AGGREGATE
0007 1121000000-M 520  96,700 MTN 15.79 1526893.00 13.22 1278374.00 17.00 1643900.00AGGREGATE BASE COURSE
0008 1503000000-M 610  33,180 MTN 30.11 999049.80 36.25 1202775.00 36.25 1202775.00ASP CONC INTR CRS I19.0C
0009 1539000000-M 610  24,680 MTN 33.91 836898.80 36.25 894650.00 36.25 894650.00ASP CONC SURF CRS S12.5C
0010 1560000000-M 620  1,560 MTN 218.86 341421.60 251.25 391950.00 251.25 391950.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-M 620  1,358 MTN 229.84 312122.72 266.70 362178.60 266.70 362178.60ASP FOR PLANT MIX  PG70-22
0012 1840000000-M 665  24,000 M   0.29 6960.00 0.60 14400.00 0.34 8160.00MILLED RUMBLE STRIPS
0013 2364000000-N 840  53 EA  256.38 13588.14 350.00 18550.00 275.00 14575.00FRAME W/2GRTS 840.16 STD
0014 2556000000-M 846  5,810 M   34.52 200561.20 38.00 220780.00 29.00 168490.00SHLDR BERM GUTTER
0015 2815000000-N 858  53 EA  304.51 16139.03 525.00 27825.00 300.00 15900.00ADJ DROP INLETS
0016 3030000000-M 862 6,419.85 M   26.24 168456.86 26.24 168456.86 26.24 168456.86STL BM GRDRAIL
0017 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 20.00 200.00ADDIT GUARDRAIL POSTS
0018 3180000000-N 862  18 EA  900.00 16200.00 900.00 16200.00 900.00 16200.00GR ANCHOR TYPE **********

(B-83)
0019 3210000000-N 862  13 EA  400.00 5200.00 400.00 5200.00 400.00 5200.00GR ANCHOR TYPE CAT-1
0020 3270000000-N SP   13 EA  1500.00 19500.00 1500.00 19500.00 1500.00 19500.00GR ANCHOR TYPE 350
0021 3285000000-N SP   6 EA  1400.00 8400.00 1400.00 8400.00 1400.00 8400.00GR ANCHOR TYPE M-350
0022 3389400000-M 865  6,000 M   9.84 59040.00 9.84 59040.00 9.84 59040.00DBL FACED CABLE GUIDERAIL
0023 3389600000-N 865  23 EA  900.00 20700.00 900.00 20700.00 900.00 20700.00CBL GUIDERAIL ANCH UNIT
0024 3656000000-M 876  255 M2  2.16 550.80 6.00 1530.00 2.55 650.25FILTER FABRIC FOR DRAINGE
0025 4048000000-M 902  5 M3  500.00 2500.00 975.00 4875.00 864.00 4320.00RC SIGN FOOTINGS
0026 4054000000-M 902  1 M3  1.00 1.00 950.00 950.00 728.00 728.00PLN CONC SIGN FOOTINGS
0027 4060000000-M 903  1,538 KG  7.00 10766.00 4.65 7151.70 3.50 5383.00SUPPORT, BRKWY STL BEAM
0028 4066000000-M 903  577 KG  7.00 4039.00 3.65 2106.05 2.30 1327.10SIMPLE STL BEAM SIGN SUPP
0029 4072000000-M 903  332 M   15.00 4980.00 23.50 7802.00 18.37 6098.84SUPPORT, 4.5KG STEEL U-CHNL
0030 4096000000-N 904  4 EA  100.00 400.00 115.00 460.00 120.50 482.00SIGN ERECTION, TYPE D
0031 4102000000-N 904  16 EA  50.00 800.00 70.00 1120.00 61.00 976.00SIGN ERECTION, TYPE E
0032 4108000000-N 904  18 EA  100.00 1800.00 170.00 3060.00 79.62 1433.16SIGN ERECTION, TYPE F
0033 4110000000-N 904  5 EA  500.00 2500.00 525.00 2625.00 376.00 1880.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0034 4116000000-N 904  2 EA  25.00 50.00 265.00 530.00 141.00 282.00SIGN ERECTION, OVERLAY (GRD MTD)
0035 4155000000-N 907  18 EA  1.00 18.00 8.00 144.00 23.50 423.00DISPOSE SIGN SYST U-CHAN
0036 4236000000-N 907  3 EA  1.00 3.00 250.00 750.00 70.44 211.32DISPOSE SIGN, A OR B (GRD MTD)
0037 4238000000-N 907  1 EA  1.00 1.00 25.00 25.00 23.50 23.50DISPOSE SIGN, D, E, F
0038 4370000000-N SP  Lump Sum 34000.00 43500.00 18381.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"



FED AID NO HP-STPNHF-0100(008) AUG 19 2003 C200760
FINE GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & SIGNALS

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1714 (RIVER RD) TO WEST OF US-301.

BARNHILL CONTRACTING CO. BMCO CONSTRUCTION, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

TARBORO,  NC LUMBERTON,  NC KINSTON,  NC

AUG 20, 2003 08:45 AM

TIP NO X-2DF 2:00PM 2 /  4 007

CUMBERLAND

35196.3.14

8.T441307

6.040 KM

0039 4370000000-N SP  Lump Sum 25000.00 20500.00 46838.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0040 4400000000-M 1110  8 M2  43.00 344.00 150.00 1200.00 135.00 1080.00WORK ZONE SIGNS (STAT)
0041 4405000000-M 1110  31 M2  39.50 1224.50 200.00 6200.00 135.00 4185.00WORK ZONE SIGNS (PORT)
0042 4415000000-N 1115  1 EA  1310.86 1310.86 4500.00 4500.00 2850.00 2850.00FLASHING ARROW PNL TYPE C
0043 4420000000-N 1120  1 EA  2168.51 2168.51 4000.00 4000.00 11000.00 11000.00CHANGEABLE MESSAGE SIGNS
0044 4425000000-N 1125  2 EA  4.14 8.28 300.00 600.00 125.00 250.00WARNING FLAG SETS
0045 4430000000-N 1130  101 EA  67.52 6819.52 50.00 5050.00 75.00 7575.00DRUMS
0046 4435000000-N 1135  101 EA  22.76 2298.76 30.00 3030.00 35.00 3535.00CONES
0047 4455000000-N 1150  12 MD  208.78 2505.36 130.00 1560.00 225.00 2700.00FLAGGER
0048 4460000000-N 1155  2 EA  104.92 209.84 300.00 600.00 350.00 700.00WARNING LIGHTS (TYPE B)
0049 4510000000-N SP   3 HR  20.00 60.00 100.00 300.00 55.00 165.00POLICE
0050 4685000000-M 1205  27,328 M   1.00 27328.00 1.05 28694.40 1.05 28694.40100MM THERMO MKG, 2.3MMTK
0051 4686000000-M 1205  4,504 M   1.18 5314.72 1.25 5630.00 1.25 5630.00100MM THERMO MKG, 3.1MMTK
0052 4695000000-M 1205  434 M   7.60 3298.40 3.00 1302.00 3.00 1302.00200MM THERMO MKG 2.3MM TK
0053 4710000000-M 1205  55 M   16.80 924.00 14.00 770.00 14.00 770.00600MM THERMO MKG 3.1MM TK
0054 4721000000-M 1205  8 EA  50.00 400.00 75.00 600.00 75.00 600.00THERMO PVT MKG CHARACTER 3.1
0055 4725000000-M 1205  13 EA  125.00 1625.00 75.00 975.00 75.00 975.00THERMO PVT MKG SYMB 2.3MM
0056 4770000000-M 1205  381 M   4.00 1524.00 4.00 1524.00 4.00 1524.00COLD APP PLAS LINES 100MM
0057 4780000000-M 1205  8 M   8.00 64.00 8.00 64.00 8.00 64.00COLD APP PLAS LINES 200MM
0058 4800000000-N 1205  4 EA  60.00 240.00 75.00 300.00 75.00 300.00COLD APP PLAS CHARACTER
0059 4805000000-N 1205  1 EA  175.00 175.00 125.00 125.00 125.00 125.00COLD APPL PLASTIC SYMBOL
0060 4850000000-M 1205  1,577 M   3.20 5046.40 1.75 2759.75 1.75 2759.75REMVL OF 100MM LINES
0061 4860000000-M 1205  39 M   6.40 249.60 3.25 126.75 3.25 126.75REMVL OF 200MM LINES
0062 4865000000-M 1205  62 M   9.60 595.20 5.00 310.00 5.00 310.00REMVL OF 300MM LINES
0063 4870000000-M 1205  28 M   12.80 358.40 10.00 280.00 10.00 280.00REMVL OF 600MM LINES
0064 4875000000-N 1205  11 EA  45.00 495.00 50.00 550.00 50.00 550.00REMOVAL OF SYMBL & CHARAC
0065 4900000000-N 1252  771 EA  5.50 4240.50 5.00 3855.00 5.00 3855.00PERM RAISED PVMT MARKERS
0066 4935000000-N 1267  34 EA  22.95 780.30 35.00 1190.00 30.00 1020.00FLEX DELINATR (CRYSTAL)
0067 4940000000-N 1267  11 EA  22.95 252.45 35.00 385.00 30.00 330.00FLEX DELINATR (YELLOW)
0068 4945000000-N 1267  5 EA  22.95 114.75 35.00 175.00 30.00 150.00FLEX DELINATR (CRY & RED)
0069 4950000000-N 1267  5 EA  22.95 114.75 35.00 175.00 30.00 150.00FLEX DELINATR (YEL & RED)
0070 6000000000-M 1605  500 M   8.41 4205.00 8.00 4000.00 6.25 3125.00TEMPORARY SILT FENCE
0071 6006000000-M 1610  140 MTN 42.43 5940.20 35.00 4900.00 40.00 5600.00EROS CONTRL STONE CL A
0072 6009000000-M 1610  1,000 MTN 38.32 38320.00 35.00 35000.00 40.00 40000.00EROS CONTRL STONE CL B
0073 6012000000-M 1610  1,000 MTN 35.01 35010.00 32.00 32000.00 40.00 40000.00SEDIMENT CONTROL STONE
0074 6015000000-M 1615 8.5 HA  640.00 5440.00 640.00 5440.00 640.00 5440.00TEMPORARY MULCHING
0075 6018000000-M 1620  325 KG  2.21 718.25 2.21 718.25 325.00 105625.00SEED FOR TEMP SEEDING
0076 6021000000-M 1620 2.75 MTN 552.00 1518.00 552.00 1518.00 552.00 1518.00FERT FOR TEMP SEEDING
0077 6024000000-M 1622  150 M   47.83 7174.50 52.00 7800.00 75.00 11250.00TEMPORARY SLOPE DRAINS



FED AID NO HP-STPNHF-0100(008) AUG 19 2003 C200760
FINE GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & SIGNALS

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1714 (RIVER RD) TO WEST OF US-301.

BARNHILL CONTRACTING CO. BMCO CONSTRUCTION, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

TARBORO,  NC LUMBERTON,  NC KINSTON,  NC

AUG 20, 2003 08:45 AM

TIP NO X-2DF 2:00PM 3 /  4 007

CUMBERLAND

35196.3.14

8.T441307

6.040 KM

0078 6027000000-N 1622  10 EA  175.00 1750.00 1.00 10.00 650.00 6500.00INLET PROTCN @ SLOPE DRNS
0079 6030000000-M 1630  2,000 M3  26.30 52600.00 7.80 15600.00 5.00 10000.00SILT EXCAVATION
0080 6033000000-M 1631  1,000 M2  1.50 1500.00 1.50 1500.00 1.50 1500.00SYNTHETIC ROVING
0081 6036000000-M 1631  1,000 M2  1.44 1440.00 1.44 1440.00 1.44 1440.00MATTING FOR EROS CONTROL
0082 6038000000-M SP   500 M2  9.57 4785.00 9.57 4785.00 9.57 4785.00PERM SOIL REINF MAT
0083 6042000000-M 1632  200 M   17.08 3416.00 15.00 3000.00 10.00 2000.006.4MM HARDWARE CLOTH
0084 6084000000-M 1660  8 HA  2224.00 17792.00 2224.00 17792.00 2224.00 17792.00SEEDING & MULCHING
0085 6087000000-M 1660  5 HA  79.00 395.00 79.00 395.00 79.00 395.00MOWING
0086 6090000000-M 1661  125 KG  11.03 1378.75 11.03 1378.75 11.03 1378.75SEED FOR REPAIR SEEDING
0087 6093000000-M 1661 0.5 MTN 896.00 448.00 896.00 448.00 896.00 448.00FERT FOR REPAIR SEEDING
0088 6096000000-M 1662  225 KG  1.60 360.00 1.60 360.00 1.60 360.00SEED FOR SUPP SEEDING
0089 6108000000-M 1665  13 MTN 275.00 3575.00 275.00 3575.00 275.00 3575.00FERTILIZER TOPDRESSING
0090 6109200000-M SP  1.6 HA  14231.00 22769.60 14231.00 22769.60 14231.00 22769.60SPECIAL SEED UND GR CENTIPEDE
0091 6114000000-N SP   86 HR  28.00 2408.00 28.00 2408.00 28.00 2408.00SPECIALIZED HAND MOWING
0092 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0093 7060000000-M 1705  105 M   6.24 655.20 6.24 655.20 5.90 619.50SIGNAL CABLE
0094 7120000000-M 1705  6 EA  841.00 5046.00 841.00 5046.00 683.00 4098.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0095 7264000000-M 1710  235 M   7.56 1776.60 7.56 1776.60 5.70 1339.50MESSENGER CABLE (9.52MM)
0096 7300000000-M 1715  143 M   14.85 2123.55 14.85 2123.55 20.80 2974.40TRENCHING (UNPAVED)
0097 7324000000-N 1716  5 EA  225.00 1125.00 225.00 1125.00 225.40 1127.00JUNCTION BOX (STANDARD SIZE)
0098 7360000000-N 1720  1 EA  810.00 810.00 810.00 810.00 707.00 707.00WOOD POLE
0099 7444000000-M 1725  257 M   10.53 2706.21 10.53 2706.21 15.70 4034.90INDUCTIVE LOOP SAWCUT
0100 7456000000-M 1726  505 M   3.60 1818.00 3.60 1818.00 5.50 2777.50LEAD-IN CABLE
0101 7484000000-N SP   1 EA  980.00 980.00 980.00 980.00 984.30 984.30MICROWAVE VEHICLE DETECTOR
0102 7576000000-N 1740  4 EA  4600.00 18400.00 4600.00 18400.00 5025.00 20100.00METAL STRAIN SIGNAL POLE
0103 7688000000-N SP   1 EA  225.00 225.00 225.00 225.00 363.00 363.00CABINET BASE ADAPTER
0104 7756000000-N 1751  1 EA  9687.00 9687.00 9687.00 9687.00 12681.00 12681.00CONTLR WITH CBNT, 2070L BASE MTD
0105 7780000000-N 1751  7 EA  129.00 903.00 129.00 903.00 170.50 1193.50DETECTOR CHANNEL (TYPE 2070L)
0106 7980000000-N SP   4 EA  400.00 1600.00 400.00 1600.00 977.00 3908.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0107 7990000000-M SP   20 M   990.00 19800.00 990.00 19800.00 1161.00 23220.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION (1050MM DIA)

 

    TOTAL 5845771.91 TOTAL 6120318.27 TOTAL 6463538.48CONTRACT TOTAL

 

    SUB-TOTAL 5845771.91 SUB-TOTAL 6120318.27 SUB-TOTAL 6463538.48ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5845771.91BARNHILL CONTRACTING CO.



FED AID NO HP-STPNHF-0100(008) AUG 19 2003 C200760
FINE GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & SIGNALS

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1714 (RIVER RD) TO WEST OF US-301.

   

AUG 20, 2003 08:45 AM

TIP NO X-2DF 2:00PM 4 /  4 007

CUMBERLAND

35196.3.14

8.T441307

6.040 KM

     2  6120318.27BMCO CONSTRUCTION, INC.
     3  6463538.48COASTAL CAROLINA DIV. OF APAC-ATLANTIC, INC.



FED AID NO BRZ-1751(2) AUG 19 2003 C200752
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BYRDS CREEK & APPROACHES ON SR-1751.

DANE CONSTRUCTION, INC. TREDRIGHT, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC CLARKSVILLE,  VA STATESVILLE,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3319 2:00PM 1 /  6 008

CASWELL

32989.3.2

8.2481202

0.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28585.00 28000.00 29500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 12000.00 14000.00REINF BRG APPR **********

(15+52)
0003 0043000000-N 226 Lump Sum 75000.00 58000.00 50000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  310 CY  8.00 2480.00 8.00 2480.00 8.00 2480.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  12 TON 50.00 600.00 50.00 600.00 50.00 600.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  16 LF  40.00 640.00 40.00 640.00 40.00 640.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  64 LF  40.00 2560.00 40.00 2560.00 40.00 2560.0015" RC PIPE CULV III
0009 0708000000-E 310  24 LF  30.00 720.00 30.00 720.00 30.00 720.0015" BCCSP B 0.064"
0010 0806000000-E 310  2 EA  150.00 300.00 150.00 300.00 150.00 300.0015" BCCS ELB B 0.064"
0011 0995000000-E 340  20 LF  10.00 200.00 10.00 200.00 10.00 200.00PIPE REMOVAL
0012 1220000000-E 545  50 TON 22.00 1100.00 22.00 1100.00 22.00 1100.00INCIDENTAL STONE BASE
0013 1489000000-E 610  460 TON 32.90 15134.00 34.90 16054.00 33.00 15180.00ASP CONC BASE CRS B25.0B
0014 1514000000-E 610  320 TON 39.15 12528.00 41.15 13168.00 40.00 12800.00ASP CONC SURF CRS S9.5A
0015 1560000000-E 620  41 TON 246.50 10106.50 266.50 10926.50 246.50 10106.50ASP FOR PLANT MIX  PG64-22
0016 1693000000-E 654  50 TON 100.00 5000.00 123.00 6150.00 90.00 4500.00ASPH PM PAVEMENT REPAIR
0017 2286000000-N 840  1 EA  1500.00 1500.00 1500.00 1500.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0018 2367000000-N 840  1 EA  400.00 400.00 400.00 400.00 400.00 400.00FRAME W/2GRTS 840.29 STD
0019 2556000000-E 846  115 LF  20.00 2300.00 33.50 3852.50 27.00 3105.00SHOULDER BERM GUTTER
0020 3030000000-E 862  275 LF  8.50 2337.50 8.50 2337.50 8.50 2337.50STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  25.00 125.00 25.00 125.00 25.00 125.00ADDIT GUARDRAIL POSTS
0022 3215000000-N 862  4 EA  775.00 3100.00 775.00 3100.00 775.00 3100.00GR ANCHOR TYPE III
0023 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0024 3506000000-E 866  18 EA  15.00 270.00 20.00 360.00 20.00 360.004" TIMBER POSTS *****LONG

(36")
0025 3512000000-E 866  18 EA  30.00 540.00 42.00 756.00 42.00 756.005" TIMBER POSTS *****LONG

(36")
0026 3580000000-E 866  370 LF  5.00 1850.00 2.20 814.00 2.20 814.00GENERIC FENCING ITEM 866  (LF)

WOVEN WIRE FENCE, 36" FABRIC WITH TWO STRAND
BARBED WIRE

0027 3628000000-E 876  37 TON 33.00 1221.00 33.00 1221.00 40.00 1480.00PLAIN RIP RAP, CLASS I
0028 3649000000-E 876  5 TON 80.00 400.00 80.00 400.00 90.00 450.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  567 SY  3.00 1701.00 3.00 1701.00 3.00 1701.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  418 SF  5.00 2090.00 5.00 2090.00 4.50 1881.00WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  50 SF  4.50 225.00 4.75 237.50 4.50 225.00WORK ZONE SIGNS (BARRICDE
0032 4425000000-N 1125  8 EA  10.00 80.00 10.50 84.00 9.00 72.00WARNING FLAG SETS
0033 4445000000-E 1145  120 LF  9.25 1110.00 9.50 1140.00 8.50 1020.00BARRICADES (TYPE III)
0034 4810000000-E 1205  4,800 LF  0.25 1200.00 0.25 1200.00 0.35 1680.00PAINT PVMT MARKINGS 4"
0035 4900000000-N 1252  20 EA  5.00 100.00 5.00 100.00 5.00 100.00PERM RAISED PVMT MARKERS
0036 6000000000-E 1605  250 LF  6.00 1500.00 2.45 612.50 3.00 750.00TEMPORARY SILT FENCE



FED AID NO BRZ-1751(2) AUG 19 2003 C200752
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BYRDS CREEK & APPROACHES ON SR-1751.

DANE CONSTRUCTION, INC. TREDRIGHT, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC CLARKSVILLE,  VA STATESVILLE,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3319 2:00PM 2 /  6 008

CASWELL

32989.3.2

8.2481202

0.210 MI

0037 6006000000-E 1610  75 TON 33.00 2475.00 33.00 2475.00 33.00 2475.00EROS CONTRL STONE CL A
0038 6009000000-E 1610  185 TON 33.00 6105.00 33.00 6105.00 33.00 6105.00EROS CONTRL STONE CL B
0039 6012000000-E 1610  240 TON 22.00 5280.00 22.00 5280.00 22.00 5280.00SEDIMENT CONTROL STONE
0040 6015000000-E 1615 1.5 ACR 450.00 675.00 450.00 675.00 450.00 675.00TEMPORARY MULCHING
0041 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 3.00 150.00SEED FOR TEMP SEEDING
0042 6021000000-E 1620 0.25 TON 650.00 162.50 650.00 162.50 650.00 162.50FERT FOR TEMP SEEDING
0043 6030000000-E 1630  450 CY  8.50 3825.00 8.00 3600.00 8.00 3600.00SILT EXCAVATION
0044 6033000000-E 1631  310 SY  1.65 511.50 1.65 511.50 1.65 511.50SYNTHETIC ROVING
0045 6036000000-E 1631  520 SY  1.45 754.00 1.45 754.00 1.45 754.00MATTING FOR EROS CONTROL
0046 6042000000-E 1632  40 LF  2.00 80.00 6.00 240.00 6.00 240.001/4" HARDWARE CLOTH
0047 6070000000-N SP   8 EA  450.00 3600.00 500.00 4000.00 200.00 1600.00SPECIAL STILLING BASINS
0048 6084000000-E 1660 1.5 ACR 1640.00 2460.00 1640.00 2460.00 1640.00 2460.00SEEDING AND MULCHING
0049 6087000000-E 1660  1 ACR 38.00 38.00 38.00 38.00 38.00 38.00MOWING
0050 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0051 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0052 6096000000-E 1662  50 LB  2.10 105.00 2.10 105.00 2.10 105.00SEED FOR SUPP SEEDING
0053 6108000000-E 1665  1 TON 400.00 400.00 400.00 400.00 400.00 400.00FERTILIZER TOPDRESSING
0054 6114000000-N SP   1 HR  48.00 48.00 48.00 48.00 48.00 48.00SPECIALIZED HAND MOWING
0055 6117000000-N 1675  8 EA  50.00 400.00 50.00 400.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0056 8035000000-N 402 Lump Sum 29555.00 30700.00 15000.00REMV EXIST STR **********
(15+52.00-L-)

0057 8105500000-E SP   10 LF  450.00 4500.00 625.00 6250.00 630.00 6300.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0058 8105600000-E SP   28 LF  1950.00 54600.00 1750.00 49000.00 1900.00 53200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0059 8111000000-E SP   10 LF  175.00 1750.00 160.00 1600.00 155.00 1550.00PERM STL CASING FOR ** PIER
(3'-6")

0060 8115000000-N SP   1 EA  4000.00 4000.00 4200.00 4200.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
0061 8116000000-E SP   192 LF  11.75 2256.00 9.50 1824.00 10.00 1920.00CSL TUBES
0062 8121000000-N SP  Lump Sum 12500.00 5500.00 4000.00UNCL STR EXCAV STA *****

(15+52.00-L-)
0063 8161000000-E 420  3,474 SF  0.75 2605.50 1.00 3474.00 0.70 2431.80GROOVING BRIDGE FLOORS
0064 8175000000-E 420 39.9 CY  560.00 22344.00 365.00 14563.50 1000.00 39900.00CLASS AA CONC (BRIDGE)
0065 8182000000-E 420 83.5 CY  590.00 49265.00 660.00 55110.00 665.00 55527.50CLASS A CONCRETE (BRIDGE)
0066 8210000000-N 422 Lump Sum 15850.00 21000.00 17000.00BRG APPR SLAB ***********

(15+52.00-L-)
0067 8217000000-E 425  15,722 LB  0.50 7861.00 0.68 10690.96 1.00 15722.00REINF STEEL (BRIDGE)
0068 8238000000-E 425  1,675 LB  0.80 1340.00 1.20 2010.00 2.50 4187.50SPIRAL COL REINF STL BRG
0069 8364000000-E 450  210 LF  42.25 8872.50 45.00 9450.00 35.00 7350.00HP12X53 PILES
0070 8503000000-E 460 214.42 LF  42.45 9102.13 49.50 10613.79 50.00 10721.00CONCRETE BARRIER RAIL
0071 8608000000-E 876  450 TON 30.00 13500.00 34.00 15300.00 30.00 13500.00PLAIN RIP RAP II (2'-0")



FED AID NO BRZ-1751(2) AUG 19 2003 C200752
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BYRDS CREEK & APPROACHES ON SR-1751.

DANE CONSTRUCTION, INC. TREDRIGHT, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC CLARKSVILLE,  VA STATESVILLE,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3319 2:00PM 3 /  6 008

CASWELL

32989.3.2

8.2481202

0.210 MI

0072 8622000000-E 876  500 SY  2.50 1250.00 3.25 1625.00 2.00 1000.00FILTER FABRIC FOR DRAINAGE
0073 8657000000-N 430 Lump Sum 2100.00 4200.00 3000.00ELASTOMERIC BEARINGS
0074 8692000000-N SP  Lump Sum 8100.00 10000.00 15000.00EVAZOTE JOINT SEALS
0075 8762000000-E 430 1,180.67 LF  81.75 96519.77 90.00 106260.30 105.00 123970.353'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 571718.90 TOTAL 573481.05 TOTAL 592211.15CONTRACT TOTAL

 

    SUB-TOTAL 223848.00 SUB-TOTAL 210109.50 SUB-TOTAL 198931.00ROADWAY ITEMS
    SUB-TOTAL 347870.90 SUB-TOTAL 363371.55 SUB-TOTAL 393280.15STRUCTURE ITEMS



FED AID NO BRZ-1751(2) AUG 19 2003 C200752
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BYRDS CREEK & APPROACHES ON SR-1751.

DELLINGER, INC. HAYMES BROTHERS, INC.

MONROE,  NC CHATHAM,  VA  

AUG 20, 2003 08:45 AM

TIP NO B-3319 2:00PM 4 /  6 008

CASWELL

32989.3.2

8.2481202

0.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 30000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 10000.00REINF BRG APPR **********

(15+52)
0003 0043000000-N 226 Lump Sum 60000.00 40000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240  310 CY  8.00 2480.00 5.00 1550.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  12 TON 50.00 600.00 25.00 300.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  16 LF  40.00 640.00 30.00 480.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  64 LF  40.00 2560.00 30.00 1920.0015" RC PIPE CULV III
0009 0708000000-E 310  24 LF  30.00 720.00 25.00 600.0015" BCCSP B 0.064"
0010 0806000000-E 310  2 EA  150.00 300.00 250.00 500.0015" BCCS ELB B 0.064"
0011 0995000000-E 340  20 LF  10.00 200.00 5.00 100.00PIPE REMOVAL
0012 1220000000-E 545  50 TON 22.00 1100.00 30.00 1500.00INCIDENTAL STONE BASE
0013 1489000000-E 610  460 TON 32.90 15134.00 38.00 17480.00ASP CONC BASE CRS B25.0B
0014 1514000000-E 610  320 TON 39.15 12528.00 40.00 12800.00ASP CONC SURF CRS S9.5A
0015 1560000000-E 620  41 TON 246.50 10106.50 250.00 10250.00ASP FOR PLANT MIX  PG64-22
0016 1693000000-E 654  50 TON 125.00 6250.00 125.00 6250.00ASPH PM PAVEMENT REPAIR
0017 2286000000-N 840  1 EA  1500.00 1500.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0018 2367000000-N 840  1 EA  400.00 400.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0019 2556000000-E 846  115 LF  31.33 3602.95 15.00 1725.00SHOULDER BERM GUTTER
0020 3030000000-E 862  275 LF  8.50 2337.50 8.50 2337.50STL BM GUARDRAIL
0021 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0022 3215000000-N 862  4 EA  900.00 3600.00 1100.00 4400.00GR ANCHOR TYPE III
0023 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0024 3506000000-E 866  18 EA  20.00 360.00 18.00 324.004" TIMBER POSTS *****LONG

(36")
0025 3512000000-E 866  18 EA  42.00 756.00 36.00 648.005" TIMBER POSTS *****LONG

(36")
0026 3580000000-E 866  370 LF  2.20 814.00 4.50 1665.00GENERIC FENCING ITEM 866  (LF)

WOVEN WIRE FENCE, 36" FABRIC WITH TWO STRAND
BARBED WIRE

0027 3628000000-E 876  37 TON 33.00 1221.00 40.00 1480.00PLAIN RIP RAP, CLASS I
0028 3649000000-E 876  5 TON 80.00 400.00 40.00 200.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  567 SY  3.00 1701.00 3.00 1701.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  418 SF  4.50 1881.00 5.98 2499.64WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  50 SF  3.99 199.50 4.95 247.50WORK ZONE SIGNS (BARRICDE
0032 4425000000-N 1125  8 EA  8.90 71.20 14.50 116.00WARNING FLAG SETS
0033 4445000000-E 1145  120 LF  8.50 1020.00 7.85 942.00BARRICADES (TYPE III)
0034 4810000000-E 1205  4,800 LF  0.37 1776.00 0.40 1920.00PAINT PVMT MARKINGS 4"
0035 4900000000-N 1252  20 EA  8.00 160.00 8.00 160.00PERM RAISED PVMT MARKERS
0036 6000000000-E 1605  250 LF  2.45 612.50 3.00 750.00TEMPORARY SILT FENCE



FED AID NO BRZ-1751(2) AUG 19 2003 C200752
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BYRDS CREEK & APPROACHES ON SR-1751.

DELLINGER, INC. HAYMES BROTHERS, INC.

MONROE,  NC CHATHAM,  VA  

AUG 20, 2003 08:45 AM

TIP NO B-3319 2:00PM 5 /  6 008

CASWELL

32989.3.2

8.2481202

0.210 MI

0037 6006000000-E 1610  75 TON 33.00 2475.00 32.00 2400.00EROS CONTRL STONE CL A
0038 6009000000-E 1610  185 TON 33.00 6105.00 32.00 5920.00EROS CONTRL STONE CL B
0039 6012000000-E 1610  240 TON 22.00 5280.00 28.00 6720.00SEDIMENT CONTROL STONE
0040 6015000000-E 1615 1.5 ACR 450.00 675.00 450.00 675.00TEMPORARY MULCHING
0041 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00SEED FOR TEMP SEEDING
0042 6021000000-E 1620 0.25 TON 650.00 162.50 650.00 162.50FERT FOR TEMP SEEDING
0043 6030000000-E 1630  450 CY  8.00 3600.00 4.00 1800.00SILT EXCAVATION
0044 6033000000-E 1631  310 SY  1.65 511.50 1.65 511.50SYNTHETIC ROVING
0045 6036000000-E 1631  520 SY  1.45 754.00 1.45 754.00MATTING FOR EROS CONTROL
0046 6042000000-E 1632  40 LF  6.00 240.00 7.00 280.001/4" HARDWARE CLOTH
0047 6070000000-N SP   8 EA  492.00 3936.00 200.00 1600.00SPECIAL STILLING BASINS
0048 6084000000-E 1660 1.5 ACR 1640.00 2460.00 1640.00 2460.00SEEDING AND MULCHING
0049 6087000000-E 1660  1 ACR 38.00 38.00 38.00 38.00MOWING
0050 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0051 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0052 6096000000-E 1662  50 LB  2.10 105.00 2.10 105.00SEED FOR SUPP SEEDING
0053 6108000000-E 1665  1 TON 400.00 400.00 400.00 400.00FERTILIZER TOPDRESSING
0054 6114000000-N SP   1 HR  48.00 48.00 48.00 48.00SPECIALIZED HAND MOWING
0055 6117000000-N 1675  8 EA  50.00 400.00 50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0056 8035000000-N 402 Lump Sum 30000.00 20000.00REMV EXIST STR **********
(15+52.00-L-)

0057 8105500000-E SP   10 LF  735.00 7350.00 500.00 5000.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0058 8105600000-E SP   28 LF  1930.00 54040.00 2500.00 70000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0059 8111000000-E SP   10 LF  250.00 2500.00 150.00 1500.00PERM STL CASING FOR ** PIER
(3'-6")

0060 8115000000-N SP   1 EA  4500.00 4500.00 4000.00 4000.00CROSSHOLE SONIC LOGGING
0061 8116000000-E SP   192 LF  11.00 2112.00 10.00 1920.00CSL TUBES
0062 8121000000-N SP  Lump Sum 3000.00 10000.00UNCL STR EXCAV STA *****

(15+52.00-L-)
0063 8161000000-E 420  3,474 SF  1.00 3474.00 0.40 1389.60GROOVING BRIDGE FLOORS
0064 8175000000-E 420 39.9 CY  700.00 27930.00 1000.00 39900.00CLASS AA CONC (BRIDGE)
0065 8182000000-E 420 83.5 CY  700.00 58450.00 750.00 62625.00CLASS A CONCRETE (BRIDGE)
0066 8210000000-N 422 Lump Sum 20000.00 20000.00BRG APPR SLAB ***********

(15+52.00-L-)
0067 8217000000-E 425  15,722 LB  0.75 11791.50 0.50 7861.00REINF STEEL (BRIDGE)
0068 8238000000-E 425  1,675 LB  1.00 1675.00 1.00 1675.00SPIRAL COL REINF STL BRG
0069 8364000000-E 450  210 LF  25.00 5250.00 35.00 7350.00HP12X53 PILES
0070 8503000000-E 460 214.42 LF  65.00 13937.30 45.00 9648.90CONCRETE BARRIER RAIL
0071 8608000000-E 876  450 TON 35.00 15750.00 36.00 16200.00PLAIN RIP RAP II (2'-0")



FED AID NO BRZ-1751(2) AUG 19 2003 C200752
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BYRDS CREEK & APPROACHES ON SR-1751.

DELLINGER, INC. HAYMES BROTHERS, INC.

MONROE,  NC CHATHAM,  VA  

AUG 20, 2003 08:45 AM

TIP NO B-3319 2:00PM 6 /  6 008

CASWELL

32989.3.2

8.2481202

0.210 MI

0072 8622000000-E 876  500 SY  2.00 1000.00 5.00 2500.00FILTER FABRIC FOR DRAINAGE
0073 8657000000-N 430 Lump Sum 3000.00 5000.00ELASTOMERIC BEARINGS
0074 8692000000-N SP  Lump Sum 15000.00 10000.00EVAZOTE JOINT SEALS
0075 8762000000-E 430 1,180.67 LF  85.00 100356.95 100.00 118067.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 602563.90 TOTAL 605981.14CONTRACT TOTAL

 

    SUB-TOTAL 221447.15 SUB-TOTAL 191344.64ROADWAY ITEMS
    SUB-TOTAL 381116.75 SUB-TOTAL 414636.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  571718.90DANE CONSTRUCTION, INC.
    ** CHANGE IMPROPERLY MADE
    ** DID NOT INITIAL
     2  573481.05TREDRIGHT, INC.
     3  592211.15R. E. BURNS & SONS CO., INC.
     4  602563.90DELLINGER, INC.
     5  605981.14HAYMES BROTHERS, INC.
    

** DENOTES IRREGULAR BID



FED AID NO STATE FUNDED AUG 19 2003 C200875
DRAINAGE, SHDR RECONST, MILLING & RESURFACING.

NC-86 FROM SOUTH OF THE PRONG MOON CREEK BRIDGE TO THE VIRGINIA STATE LINE.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC DANVILLE,  VA WINSTON-SALEM,  NC

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  2 009

CASWELL

36463

C200875

5.052 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18950.00 58988.00 26000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 12900.00 34500.00 52000.00GRADING
0003 0372000000-E 310  40 LF  65.00 2600.00 20.00 800.00 19.50 780.0018" RC PIPE CULV III
0004 1022000000-E SP   1,000 LB  3.50 3500.00 3.85 3850.00 3.75 3750.00SEALING PVMT CRACKS
0005 1220000000-E 545  350 TON 25.50 8925.00 34.50 12075.00 34.00 11900.00INCIDENTAL STONE BASE
0006 1245000000-E SP  9.6 SMI 1675.00 16080.00 2250.00 21600.00 3600.00 34560.00SHOULDER RECONSTRUCTION
0007 1297000000-E 607  1,833 SY  2.04 3739.32 3.30 6048.90 7.00 12831.00MILL ASP PVMT *****" DTH

(1-1/2")
0008 1308000000-E 607  1,467 SY  2.30 3374.10 3.75 5501.25 7.00 10269.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1489000000-E 610  8,223 TON 26.75 219965.25 33.00 271359.00 37.00 304251.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  4,666 TON 25.50 118983.00 27.75 129481.50 29.30 136713.80ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  8,857 TON 22.70 201053.90 21.95 194411.15 26.55 235153.35ASP CONC SURF CRS S9.5B
0012 1560000000-E 620  1,148 TON 231.50 265762.00 218.50 250838.00 200.00 229600.00ASP FOR PLANT MIX  PG64-22
0013 1704000000-E SP   326 TON 90.00 29340.00 100.00 32600.00 150.00 48900.00PATCHING EXIST PAVEMENT
0014 2286000000-N 840  1 EA  1530.00 1530.00 1700.00 1700.00 1550.00 1550.00MASNRY DRAINAGE STRUCT
0015 2364000000-N 840  1 EA  310.00 310.00 350.00 350.00 310.00 310.00FRAME W/2GRTS 840.16 STD
0016 2655000000-E 852  26 SY  56.10 1458.60 100.00 2600.00 46.00 1196.005" MONO CONC ISLDS (KEY IN)
0017 3030000000-E 862 12,337.5 LF  8.16 100674.00 8.50 104868.75 8.75 107953.13STL BM GUARDRAIL
0018 3180000000-N 862  8 EA  1428.00 11424.00 500.00 4000.00 525.00 4200.00GR ANCHOR TYPE **********

(POST & BEAM)
0019 3270000000-N SP   63 EA  1351.50 85144.50 1390.00 87570.00 1500.00 94500.00GR ANCHOR TYPE 350
0020 3360000000-E 863  15,540 LF  1.00 15540.00 1.00 15540.00 1.05 16317.00REMOVE EXISTING GUARDRAIL
0021 4685000000-E 1205  50,360 LF  0.26 13093.60 0.25 12590.00 0.26 13093.60THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  34,693 LF  0.56 19428.08 0.55 19081.15 0.58 20121.94THERMO PVT MKG LINES 4"120
0023 4690000000-E 1205  212 LF  2.04 432.48 2.00 424.00 2.10 445.206"WIDE THERMO 120 MILS
0024 4695000000-E 1205  768 LF  2.04 1566.72 2.00 1536.00 2.10 1612.808"WIDE THERMO 90 MILS
0025 4710000000-E 1205  50 LF  6.12 306.00 6.00 300.00 6.25 312.5024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  12 EA  102.00 1224.00 100.00 1200.00 105.00 1260.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  9 EA  102.00 918.00 100.00 900.00 105.00 945.00THERMO PVT SYMBOL 90MILS
0028 4905000000-N 1253  409 EA  27.55 11267.95 27.00 11043.00 28.00 11452.00SNOWPLB RAISED PVMT MRKER
0029 6009000000-E 1610  5 TON 95.00 475.00 250.00 1250.00 48.00 240.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  2 TON 145.00 290.00 250.00 500.00 105.00 210.00SEDIMENT CONTROL STONE
0031 6084000000-E 1660 5.7 ACR 1040.00 5928.00 1500.00 8550.00 1050.00 5985.00SEEDING AND MULCHING
0032 6135000000-E SP  0.5 ACR 1635.00 817.50 2250.00 1125.00 1650.00 825.00GENERIC EROSION CONTROL ITEM (ACR)

RESIDENTIAL SEEDING

 

    TOTAL 1177001.00 TOTAL 1297180.70 TOTAL 1389237.32CONTRACT TOTAL

 

    SUB-TOTAL 1177001.00 SUB-TOTAL 1297180.70 SUB-TOTAL 1389237.32ROADWAY ITEMS



FED AID NO STATE FUNDED AUG 19 2003 C200875
DRAINAGE, SHDR RECONST, MILLING & RESURFACING.

NC-86 FROM SOUTH OF THE PRONG MOON CREEK BRIDGE TO THE VIRGINIA STATE LINE.

   

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 2 /  2 009

CASWELL

36463

C200875

5.052 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1177001.00THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     2  1297180.70THOMPSON'S, INC. OF DANVILLE, VIRGINIA
     3  1389237.32LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



FED AID NO STATE FUNDED AUG 19 2003 C200876
SHOULDER RECONSTRUCTION, RESURFACING & PVT MARKINGS.

NC-86 FROM SOUTH OF PRONG MOON CREEK TO NORTH OF US-158 AND SR-1572 (COUNTRY HOME ROAD).

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC DANVILLE,  VA WINSTON-SALEM,  NC

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  1 010

CASWELL

36477

C200876

4.220 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23350.00 53677.00 35000.00MOBILIZATION
0002 1022000000-E SP   1,000 LB  3.80 3800.00 4.20 4200.00 4.00 4000.00SEALING PVMT CRACKS
0003 1220000000-E 545  200 TON 25.50 5100.00 34.50 6900.00 32.00 6400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  8.4 SMI 1675.00 14070.00 2250.00 18900.00 3800.00 31920.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  7,197 TON 26.75 192519.75 33.00 237501.00 38.00 273486.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  4,095 TON 25.15 102989.25 27.75 113636.25 30.00 122850.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  7,403 TON 22.65 167677.95 21.95 162495.85 28.00 207284.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  983 TON 231.60 227662.80 218.50 214785.50 200.00 196600.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   325 TON 90.00 29250.00 100.00 32500.00 150.00 48750.00PATCHING EXIST PAVEMENT
0010 3030000000-E 862 12,162.5 LF  8.16 99246.00 8.00 97300.00 8.75 106421.88STL BM GUARDRAIL
0011 3270000000-N SP   68 EA  1351.50 91902.00 1550.00 105400.00 1425.00 96900.00GR ANCHOR TYPE 350
0012 3360000000-E 863  14,088 LF  1.00 14088.00 0.90 12679.20 1.05 14792.40REMOVE EXISTING GUARDRAIL
0013 4685000000-E 1205  45,552 LF  0.26 11843.52 0.25 11388.00 0.26 11843.52THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  21,240 LF  0.56 11894.40 0.55 11682.00 0.58 12319.20THERMO PVT MKG LINES 4"120
0015 4690000000-E 1205  140 LF  2.04 285.60 2.00 280.00 2.10 294.006"WIDE THERMO 120 MILS
0016 4695000000-E 1205  125 LF  2.04 255.00 2.00 250.00 2.10 262.508"WIDE THERMO 90 MILS
0017 4721000000-E 1205  11 EA  76.50 841.50 75.00 825.00 80.00 880.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  14 EA  86.70 1213.80 85.00 1190.00 90.00 1260.00THERMO PVT SYMBOL 90MILS
0019 4905000000-N 1253  340 EA  27.54 9363.60 27.00 9180.00 28.00 9520.00SNOWPLB RAISED PVMT MRKER
0020 6084000000-E 1660 4.6 ACR 1100.00 5060.00 1350.00 6210.00 1100.00 5060.00SEEDING AND MULCHING
0021 6135000000-E SP  0.5 ACR 1530.00 765.00 2000.00 1000.00 1550.00 775.00GENERIC EROSION CONTROL ITEM (ACR)

RESIDENTIAL SEEDING

 

    TOTAL 1013178.17 TOTAL 1101979.80 TOTAL 1186618.50CONTRACT TOTAL

 

    SUB-TOTAL 1013178.17 SUB-TOTAL 1101979.80 SUB-TOTAL 1186618.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1013178.17THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     2  1101979.80THOMPSON'S, INC. OF DANVILLE, VIRGINIA
     3  1186618.50LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



FED AID NO STATE FUNDED AUG 19 2003 C200886
GRADING, PAVING, RESURFACING, SHLD RECONST & GDRL.

NC-86 FROM NC-62 TO NORTH OF SR-1366 (COUNTY PARK ROAD).

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

GREENSBORO,  NC DANVILLE,  VA  

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  2 011

CASWELL

36478

C200886

1.112 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 33600.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 115000.00 246500.00GRADING
0003 0057000000-E 226  250 CY  18.70 4675.00 118.00 29500.00UNDERCUT EXCAVATION
0004 0170000000-E SP   370 SY  14.25 5272.50 25.00 9250.00REMOVAL OF CONC PVMT SLBS
0005 0196000000-E 270  570 SY  5.40 3078.00 2.00 1140.00SOIL STABILIZATION FABRIC
0006 0372000000-E 310  20 LF  71.00 1420.00 43.00 860.0018" RC PIPE CULV III
0007 0378000000-E 310  4 LF  132.00 528.00 55.00 220.0024" RC PIPE CULV III
0008 0995000000-E 340  76 LF  16.25 1235.00 25.00 1900.00PIPE REMOVAL
0009 1121000000-E 520  495 TON 25.00 12375.00 37.25 18438.75AGGREGATE BASE COURSE
0010 1220000000-E 545  10 TON 75.00 750.00 100.00 1000.00INCIDENTAL STONE BASE
0011 1245000000-E SP  0.89 SMI 2545.00 2265.05 8100.00 7209.00SHOULDER RECONSTRUCTION
0012 1489000000-E 610  3,043 TON 30.65 93267.95 46.50 141499.50ASP CONC BASE CRS B25.0B
0013 1498000000-E 610  1,824 TON 31.40 57273.60 42.50 77520.00ASP CONC INTR CRS I19.0B
0014 1519000000-E 610  2,778 TON 28.60 79450.80 31.95 88757.10ASP CONC SURF CRS S9.5B
0015 1560000000-E 620  397 TON 235.00 93295.00 226.00 89722.00ASP FOR PLANT MIX  PG64-22
0016 1770000000-E 660  6,325 SY  1.17 7400.25 1.20 7590.00AST, MAT COAT, #6 STONE
0017 2655000000-E 852  45 SY  57.75 2598.75 100.00 4500.005" MONO CONC ISLDS (KEY IN)
0018 2752000000-E SP   450 LF  9.30 4185.00 16.00 7200.00GENERIC PAVING ITEM (LF)

6" X 8" ASPHALT CURB
0019 3030000000-E 862 1,912.5 LF  8.92 17059.50 8.50 16256.25STL BM GUARDRAIL
0020 3270000000-N SP   14 EA  1680.00 23520.00 1600.00 22400.00GR ANCHOR TYPE 350
0021 3360000000-E 863 2,812.5 LF  1.05 2953.13 1.00 2812.50REMOVE EXISTING GUARDRAIL
0022 4685000000-E 1205  26,054 LF  0.47 12245.38 0.39 10161.06THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  3,558 LF  0.63 2241.54 0.42 1494.36THERMO PVT MKG LINES 4"120
0024 4690000000-E 1205  86 LF  2.10 180.60 0.56 48.166"WIDE THERMO 120 MILS
0025 4695000000-E 1205  248 LF  2.21 548.08 0.80 198.408"WIDE THERMO 90 MILS
0026 4725000000-E 1205  5 EA  105.00 525.00 125.00 625.00THERMO PVT SYMBOL 90MILS
0027 4905000000-N 1253  173 EA  33.60 5812.80 39.00 6747.00SNOWPLB RAISED PVMT MRKER
0028 6000000000-E 1605  720 LF  2.31 1663.20 3.00 2160.00TEMPORARY SILT FENCE
0029 6009000000-E 1610  20 TON 80.00 1600.00 100.00 2000.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  10 TON 75.00 750.00 185.00 1850.00SEDIMENT CONTROL STONE
0031 6084000000-E 1660 2.6 ACR 1890.00 4914.00 1500.00 3900.00SEEDING AND MULCHING

 

    TOTAL 576083.13 TOTAL 837059.08CONTRACT TOTAL

 

    SUB-TOTAL 576083.13 SUB-TOTAL 837059.08ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  576083.13THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.



FED AID NO STATE FUNDED AUG 19 2003 C200886
GRADING, PAVING, RESURFACING, SHLD RECONST & GDRL.

NC-86 FROM NC-62 TO NORTH OF SR-1366 (COUNTY PARK ROAD).

   

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 2 /  2 011

CASWELL

36478

C200886

1.112 MI

     2  837059.08THOMPSON'S, INC. OF DANVILLE, VIRGINIA



FED AID NO STATE FUNDED AUG 19 2003 C200885
RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

NC-49 FROM NC-86 TO THE ALAMANCE COUNTY LINE & NC-86 FROM THE CASWELL COUNTY LINE TO SOUTH OF NC-49.

CENTRAL PAVING CO., INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

MEBANE,  NC WINSTON-SALEM,  NC GREENSBORO,  NC

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  2 012

ORANGE

36578

C200885

5.390 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6800.00 19700.00 15500.00MOBILIZATION
0002 1220000000-E 545  465 TON 28.00 13020.00 27.50 12787.50 23.70 11020.50INCIDENTAL STONE BASE
0003 1245000000-E SP   10 SMI 1400.00 14000.00 2775.00 27750.00 1830.00 18300.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  5,546 TON 27.72 153735.12 28.25 156674.50 34.40 190782.40ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  12,001 TON 20.96 251540.96 23.80 285623.80 25.35 304225.35ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,019 TON 202.00 205838.00 200.00 203800.00 234.10 238547.90ASP FOR PLANT MIX  PG64-22
0007 1839000000-E 660  62,550 SY  0.70 43785.00 0.65 40657.50 0.55 34402.50GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT,  #78M
STONE

0008 2655000000-E 852  54 SY  28.07 1515.78 36.00 1944.00 56.65 3059.105" MONO CONC ISLDS (KEY IN)
0009 4685000000-E 1205  56,703 LF  0.31 17577.93 0.35 19846.05 0.33 18711.99THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  52,496 LF  0.42 22048.32 0.35 18373.60 0.34 17848.64THERMO PVT MKG LINES 4"120
0011 4690000000-E 1205  151 LF  1.50 226.50 3.15 475.65 3.10 468.106"WIDE THERMO 120 MILS
0012 4695000000-E 1205  153 LF  1.90 290.70 3.15 481.95 3.10 474.308"WIDE THERMO 90 MILS
0013 4725000000-E 1205  5 EA  100.00 500.00 104.00 520.00 105.00 525.00THERMO PVT SYMBOL 90MILS
0014 4905000000-N 1253  471 EA  30.00 14130.00 28.00 13188.00 28.00 13188.00SNOWPLB RAISED PVMT MRKER
0015 6084000000-E 1660 4.92 ACR 1700.00 8364.00 1100.00 5412.00 1113.00 5475.96SEEDING AND MULCHING
0016 6131000000-E 1670  1 ACR 2000.00 2000.00 1700.00 1700.00 1730.00 1730.00GENERIC EROSION CONTROL ITEM (ACR) 1670

RESIDENTIAL SEEDING

 

    TOTAL 755372.31 TOTAL 808934.55 TOTAL 874259.74CONTRACT TOTAL

 

    SUB-TOTAL 755372.31 SUB-TOTAL 808934.55 SUB-TOTAL 874259.74ROADWAY ITEMS



FED AID NO STATE FUNDED AUG 19 2003 C200885
RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

NC-49 FROM NC-86 TO THE ALAMANCE COUNTY LINE & NC-86 FROM THE CASWELL COUNTY LINE TO SOUTH OF NC-49.

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

DANVILLE,  VA   

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 2 /  2 012

ORANGE

36578

C200885

5.390 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15250.00MOBILIZATION
0002 1220000000-E 545  465 TON 33.50 15577.50INCIDENTAL STONE BASE
0003 1245000000-E SP   10 SMI 2286.00 22860.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  5,546 TON 29.10 161388.60ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  12,001 TON 26.75 321026.75ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,019 TON 217.70 221836.30ASP FOR PLANT MIX  PG64-22
0007 1839000000-E 660  62,550 SY  1.07 66928.50GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT,  #78M
STONE

0008 2655000000-E 852  54 SY  100.00 5400.005" MONO CONC ISLDS (KEY IN)
0009 4685000000-E 1205  56,703 LF  0.32 18144.96THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  52,496 LF  0.33 17323.68THERMO PVT MKG LINES 4"120
0011 4690000000-E 1205  151 LF  3.00 453.006"WIDE THERMO 120 MILS
0012 4695000000-E 1205  153 LF  3.00 459.008"WIDE THERMO 90 MILS
0013 4725000000-E 1205  5 EA  100.00 500.00THERMO PVT SYMBOL 90MILS
0014 4905000000-N 1253  471 EA  27.00 12717.00SNOWPLB RAISED PVMT MRKER
0015 6084000000-E 1660 4.92 ACR 1775.00 8733.00SEEDING AND MULCHING
0016 6131000000-E 1670  1 ACR 2200.00 2200.00GENERIC EROSION CONTROL ITEM (ACR) 1670

RESIDENTIAL SEEDING

 

    TOTAL 890798.29CONTRACT TOTAL

 

    SUB-TOTAL 890798.29ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  755372.31CENTRAL PAVING CO., INC.
     2  808934.55LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  874259.74THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     4  890798.29THOMPSON'S, INC. OF DANVILLE, VIRGINIA



FED AID NO STATE FUNDED AUG 19 2003 C200881
RESURFACING, SHOULDER RECONST, GUARDRAIL & PVMT MARKINGS.

NC-49 FROM THE ORANGE COUNTY LINE TO SR-2029 (OLD NC-49).

CENTRAL PAVING CO., INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

MEBANE,  NC WINSTON-SALEM,  NC GREENSBORO,  NC

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  2 013

ALAMANCE

36580

C200881

4.060 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6500.00 17500.00 13585.00MOBILIZATION
0002 1220000000-E 545  475 TON 28.00 13300.00 26.00 12350.00 23.70 11257.50INCIDENTAL STONE BASE
0003 1245000000-E SP  8.12 SMI 1400.00 11368.00 4295.00 34875.40 1827.00 14835.24SHOULDER RECONSTRUCTION
0004 1489000000-E 610  4,286 TON 27.72 118807.92 25.70 110150.20 33.50 143581.00ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  8,467 TON 20.96 177468.32 24.00 203208.00 24.40 206594.80ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  735 TON 202.00 148470.00 200.00 147000.00 234.10 172063.50ASP FOR PLANT MIX  PG64-22
0007 1839000000-E 660  49,562 SY  0.70 34693.40 0.64 31719.68 0.55 27259.10GENERIC PAVING ITEM (660)

AST MAT COAT, 78M
0008 2655000000-E 852  67 SY  28.07 1880.69 36.50 2445.50 56.65 3795.555" MONO CONC ISLDS (KEY IN)
0009 3030000000-E 862  575 LF  7.75 4456.25 8.10 4657.50 8.00 4600.00STL BM GUARDRAIL
0010 3270000000-N SP   8 EA  1500.00 12000.00 1570.00 12560.00 1545.00 12360.00GR ANCHOR TYPE 350
0011 3360000000-E 863  150 LF  1.00 150.00 1.05 157.50 1.05 157.50REMOVE EXISTING GUARDRAIL
0012 4685000000-E 1205  40,820 LF  0.32 13062.40 0.32 13062.40 0.32 13062.40THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  35,720 LF  0.43 15359.60 0.35 12502.00 0.34 12144.80THERMO PVT MKG LINES 4"120
0014 4690000000-E 1205  116 LF  1.50 174.00 3.15 365.40 3.10 359.606"WIDE THERMO 120 MILS
0015 4695000000-E 1205  250 LF  1.90 475.00 3.14 785.00 3.10 775.008"WIDE THERMO 90 MILS
0016 4725000000-E 1205  1 EA  150.00 150.00 314.00 314.00 310.00 310.00THERMO PVT SYMBOL 90MILS
0017 4905000000-N 1253  293 EA  30.00 8790.00 28.25 8277.25 28.00 8204.00SNOWPLB RAISED PVMT MRKER
0018 6084000000-E 1660  2 ACR 1900.00 3800.00 1140.00 2280.00 1123.00 2246.00SEEDING AND MULCHING
0019 6131000000-E 1670 1.75 ACR 2150.00 3762.50 1655.00 2896.25 1628.00 2849.00GENERIC EROSION CONTROL ITEM (ACR) 1670

RESIDENTIAL SEEDING

 

    TOTAL 574668.08 TOTAL 617106.08 TOTAL 650039.99CONTRACT TOTAL

 

    SUB-TOTAL 574668.08 SUB-TOTAL 617106.08 SUB-TOTAL 650039.99ROADWAY ITEMS



FED AID NO STATE FUNDED AUG 19 2003 C200881
RESURFACING, SHOULDER RECONST, GUARDRAIL & PVMT MARKINGS.

NC-49 FROM THE ORANGE COUNTY LINE TO SR-2029 (OLD NC-49).

RILEY PAVING, INC.

CARTHAGE,  NC   

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 2 /  2 013

ALAMANCE

36580

C200881

4.060 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24233.00MOBILIZATION
0002 1220000000-E 545  475 TON 18.00 8550.00INCIDENTAL STONE BASE
0003 1245000000-E SP  8.12 SMI 2400.00 19488.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  4,286 TON 32.00 137152.00ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  8,467 TON 25.25 213791.75ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  735 TON 215.21 158179.35ASP FOR PLANT MIX  PG64-22
0007 1839000000-E 660  49,562 SY  0.90 44605.80GENERIC PAVING ITEM (660)

AST MAT COAT, 78M
0008 2655000000-E 852  67 SY  25.00 1675.005" MONO CONC ISLDS (KEY IN)
0009 3030000000-E 862  575 LF  7.75 4456.25STL BM GUARDRAIL
0010 3270000000-N SP   8 EA  1500.00 12000.00GR ANCHOR TYPE 350
0011 3360000000-E 863  150 LF  1.00 150.00REMOVE EXISTING GUARDRAIL
0012 4685000000-E 1205  40,820 LF  0.38 15511.60THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  35,720 LF  0.33 11787.60THERMO PVT MKG LINES 4"120
0014 4690000000-E 1205  116 LF  3.00 348.006"WIDE THERMO 120 MILS
0015 4695000000-E 1205  250 LF  3.00 750.008"WIDE THERMO 90 MILS
0016 4725000000-E 1205  1 EA  300.00 300.00THERMO PVT SYMBOL 90MILS
0017 4905000000-N 1253  293 EA  27.00 7911.00SNOWPLB RAISED PVMT MRKER
0018 6084000000-E 1660  2 ACR 1090.00 2180.00SEEDING AND MULCHING
0019 6131000000-E 1670 1.75 ACR 1580.00 2765.00GENERIC EROSION CONTROL ITEM (ACR) 1670

RESIDENTIAL SEEDING

 

    TOTAL 665834.35CONTRACT TOTAL

 

    SUB-TOTAL 665834.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  574668.08CENTRAL PAVING CO., INC.
     2  617106.08LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  650039.99THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     4  665834.35RILEY PAVING, INC.



FED AID NO STATE FUNDED AUG 19 2003 C200883
MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

NC-49 FROM SR-2029 (OLD NC-49) TO SR-1928 (TROLLINGWOOD RD) AND 1 SECTION OF SECONDARY ROAD.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

RILEY PAVING, INC.

WINSTON-SALEM,  NC GREENSBORO,  NC CARTHAGE,  NC

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  1 014

ALAMANCE

36641

C200883

6.574 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00 17800.00 48335.49MOBILIZATION
0002 1220000000-E 545  1,100 TON 21.00 23100.00 23.70 26070.00 20.00 22000.00INCIDENTAL STONE BASE
0003 1245000000-E SP   13 SMI 2900.00 37700.00 1826.00 23738.00 2600.00 33800.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  11,871 SY  1.50 17806.50 1.90 22554.90 1.70 20180.70MILL ASP PVMT *****" DTH

(3")
0005 1489000000-E 610  9,139 TON 25.70 234872.30 29.80 272342.20 35.00 319865.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  4,476 TON 23.50 105186.00 25.00 111900.00 30.00 134280.00ASP CONC INTR CRS I19.0B
0007 1503000000-E 610  1,621 TON 30.00 48630.00 27.45 44496.45 30.00 48630.00ASP CONC INTR CRS I19.0C
0008 1519000000-E 610  15,128 TON 23.00 347944.00 23.65 357777.20 27.50 416020.00ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  1,536 TON 23.00 35328.00 26.45 40627.20 27.50 42240.00ASP CONC SURF CRS S9.5C
0010 1560000000-E 620  1,692 TON 200.00 338400.00 234.10 396097.20 215.21 364135.32ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  99 TON 220.00 21780.00 246.10 24363.90 256.24 25367.76ASP FOR PLANT MIX PG70-22
0012 1839000000-E 660  81,058 SY  0.65 52687.70 0.55 44581.90 0.90 72952.20GENERIC PAVING ITEM (660)

AST MAT COAT, 78M
0013 2830000000-N 858  11 EA  525.00 5775.00 695.00 7645.00 693.00 7623.00ADJ MANHOLES
0014 2845000000-N 858  14 EA  520.00 7280.00 670.00 9380.00 669.00 9366.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  70,030 LF  0.31 21709.30 0.31 21709.30 0.54 37816.20THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  63,010 LF  0.43 27094.30 0.42 26464.20 0.35 22053.50THERMO PVT MKG LINES 4"120
0017 4690000000-E 1205  452 LF  1.57 709.64 1.55 700.60 3.00 1356.006"WIDE THERMO 120 MILS
0018 4695000000-E 1205  600 LF  2.00 1200.00 1.96 1176.00 3.00 1800.008"WIDE THERMO 90 MILS
0019 4710000000-E 1205  120 LF  6.80 816.00 6.70 804.00 5.00 600.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  17 EA  104.70 1779.90 103.00 1751.00 100.00 1700.00THERMO PVT SYMBOL 90MILS
0021 4905000000-N 1253  649 EA  30.00 19470.00 30.00 19470.00 27.00 17523.00SNOWPLB RAISED PVMT MRKER
0022 6084000000-E 1660 2.5 ACR 1125.00 2812.50 1123.00 2807.50 1090.00 2725.00SEEDING AND MULCHING
0023 6131000000-E 1670  4 ACR 1600.00 6400.00 1628.00 6512.00 1580.00 6320.00GENERIC EROSION CONTROL ITEM (ACR) 1670

RESIDENTIAL SEEDING
0024 7324000000-N 1716  2 EA  1350.00 2700.00 206.00 412.00 275.00 550.00JUNCTION BOX (STANDARD SIZE)
0025 7444000000-E 1725  500 LF  10.00 5000.00 6.20 3100.00 7.00 3500.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1392181.14 TOTAL 1484280.55 TOTAL 1660739.17CONTRACT TOTAL

 

    SUB-TOTAL 1392181.14 SUB-TOTAL 1484280.55 SUB-TOTAL 1660739.17ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1392181.14LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  1484280.55THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     3  1660739.17RILEY PAVING, INC.



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC. HAYMES BROTHERS, INC.

HILLSVILLE,  VA CHARLOTTE,  NC CHATHAM,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 1 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 99000.00 100000.00 100000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 19000.00 20000.00 20000.00REINF BRG APPR **********

(19+25.00)
0003 0043000000-N 226 Lump Sum 160000.00 251000.00 200000.00GRADING
0004 0050000000-E 226  1 ACR 2700.00 2700.00 7750.00 7750.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  50 CY  10.50 525.00 24.00 1200.00 5.00 250.00UNDERCUT EXCAVATION
0006 0134000000-E 240  1,080 CY  8.00 8640.00 6.00 6480.00 3.00 3240.00DRAINAGE DITCH EXCAVATION
0007 0199000000-E SP   140 SF  105.00 14700.00 46.00 6440.00 50.00 7000.00TEMPORARY SHORING
0008 0241000000-E SP   1,940 SY  31.00 60140.00 33.00 64020.00 40.00 77600.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0009 0318000000-E 300  28 TON 22.00 616.00 30.00 840.00 30.00 840.00FNDATION MATL, MINOR STRS
0010 0343000000-E 310  48 LF  24.80 1190.40 33.00 1584.00 25.00 1200.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  112 LF  24.00 2688.00 33.00 3696.00 25.00 2800.0015" RC PIPE CULV III
0012 0708000000-E 310  76 LF  36.00 2736.00 30.00 2280.00 25.00 1900.0015" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  320.00 1280.00 270.00 1080.00 250.00 1000.0015" BCCS ELB B 0.064"
0014 0980000000-E SP   84 LF  140.00 11760.00 200.00 16800.00 300.00 25200.00**"WS PIPE *****" B, B&J

(24", 0.250")
0015 0980000000-E SP   84 LF  190.00 15960.00 215.00 18060.00 350.00 29400.00**"WS PIPE *****" B, B&J

(30", 0.312")
0016 0995000000-E 340  144 LF  7.50 1080.00 19.00 2736.00 10.00 1440.00PIPE REMOVAL
0017 1220000000-E 545  50 TON 29.00 1450.00 50.00 2500.00 40.00 2000.00INCIDENTAL STONE BASE
0018 1489000000-E 610  740 TON 42.20 31228.00 40.40 29896.00 42.00 31080.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  260 TON 47.00 12220.00 45.00 11700.00 45.00 11700.00ASP CONC INTR CRS I19.0B
0020 1514000000-E 610  685 TON 39.00 26715.00 38.00 26030.00 37.00 25345.00ASP CONC SURF CRS S9.5A
0021 1560000000-E 620  90 TON 275.00 24750.00 266.00 23940.00 270.00 24300.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  65 TON 100.00 6500.00 102.00 6630.00 150.00 9750.00ASPH PM PAVEMENT REPAIR
0023 2000000000-N 806  19 EA  125.00 2375.00 120.00 2280.00 120.00 2280.00RIGHT OF WAY MARKERS
0024 2286000000-N 840  6 EA  1000.00 6000.00 1106.00 6636.00 1500.00 9000.00MASNRY DRAINAGE STRUCT
0025 2308000000-E 840 3.7 LF  300.00 1110.00 1106.00 4092.20 1000.00 3700.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  2 EA  330.00 660.00 233.00 466.00 300.00 600.00FRAME W/2GRTS 840.16 STD
0027 2367000000-N 840  4 EA  330.00 1320.00 233.00 932.00 300.00 1200.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  100 LF  26.00 2600.00 15.00 1500.00 15.00 1500.00SHOULDER BERM GUTTER
0029 3030000000-E 862  850 LF  9.00 7650.00 8.50 7225.00 8.75 7437.50STL BM GUARDRAIL
0030 3045000000-E 862 112.5 LF  12.75 1434.38 12.00 1350.00 9.75 1096.88SBGR SHOP CURVED
0031 3150000000-N 862  5 EA  21.20 106.00 20.00 100.00 25.00 125.00ADDIT GUARDRAIL POSTS
0032 3195000000-N 862  1 EA  320.00 320.00 300.00 300.00 450.00 450.00GR ANCHOR TYPE AT-1
0033 3215000000-N 862  4 EA  1150.00 4600.00 1100.00 4400.00 900.00 3600.00GR ANCHOR TYPE III
0034 3270000000-N SP   2 EA  1700.00 3400.00 1600.00 3200.00 1900.00 3800.00GR ANCHOR TYPE 350
0035 3285000000-N SP   1 EA  1600.00 1600.00 1500.00 1500.00 1600.00 1600.00GR ANCHOR TYPE M-350
0036 3380000000-E 862  75 LF  6.20 465.00 5.85 438.75 5.00 375.00TEMP STL BM GUARDRAIL
0037 3387000000-N 862  1 EA  1060.00 1060.00 1000.00 1000.00 325.00 325.00GDRL ANCH UNITS ****** TEMP

(III)



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC. HAYMES BROTHERS, INC.

HILLSVILLE,  VA CHARLOTTE,  NC CHATHAM,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 2 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

0038 3389100000-N SP   1 EA  1600.00 1600.00 1500.00 1500.00 700.00 700.00GDRL ANCH UNITS 350 TEMP
0039 3628000000-E 876  115 TON 27.00 3105.00 40.00 4600.00 40.00 4600.00PLAIN RIP RAP, CLASS I
0040 3649000000-E 876  85 TON 32.00 2720.00 40.00 3400.00 38.00 3230.00PLAIN RIP RAP, CLASS B
0041 3656000000-E 876  990 SY  1.50 1485.00 1.50 1485.00 3.00 2970.00FILTER FABRIC FOR DRAINGE
0042 3684000000-E SP   15 TON 300.00 4500.00 105.00 1575.00 100.00 1500.00GENERIC EROSION CONTROL ITEM (TON)

BOULDERS
0043 4025000000-E 901 13.33 SF  13.50 179.96 15.00 199.95 10.00 133.30CONTR FURN, TYPE ***SIGN

(D)
0044 4025000000-E 901  30 SF  13.50 405.00 12.50 375.00 10.00 300.00CONTR FURN, TYPE ***SIGN

(E)
0045 4072000000-E 903  121 LF  6.90 834.90 5.00 605.00 5.00 605.00SUPPORT, 3-LB STL U-CHAN
0046 4096000000-N 904  2 EA  96.00 192.00 105.00 210.00 75.00 150.00SIGN ERECTION, TYPE D
0047 4102000000-N 904  5 EA  90.00 450.00 95.00 475.00 65.00 325.00SIGN ERECTION, TYPE E
0048 4155000000-N 907  16 EA  7.50 120.00 12.30 196.80 10.00 160.00DISPOSE SIGN SYST U-CHAN
0049 4400000000-E 1110  74 SF  5.25 388.50 7.28 538.72 6.25 462.50WORK ZONE SIGNS (STAT)
0050 4405000000-E 1110  144 SF  4.30 619.20 5.00 720.00 3.25 468.00WORK ZONE SIGNS (PORTABLE
0051 4410000000-E 1110  50 SF  4.20 210.00 5.00 250.00 5.00 250.00WORK ZONE SIGNS (BARRICDE
0052 4430000000-N 1130  50 EA  50.00 2500.00 32.00 1600.00 32.00 1600.00DRUMS
0053 4435000000-N 1135  40 EA  15.00 600.00 11.00 440.00 9.00 360.00CONES
0054 4445000000-E 1145  120 LF  10.00 1200.00 12.00 1440.00 8.00 960.00BARRICADES (TYPE III)
0055 4450000000-N 1150  3,000 HR  8.00 24000.00 16.45 49350.00 12.00 36000.00FLAGGER
0056 4475000000-N 1165  2 EA  7500.00 15000.00 2500.00 5000.00 5000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0057 4615000000-E 1205  1,580 LF  1.80 2844.00 1.70 2686.00 1.70 2686.00REM TAPE PVMT MRKINGS 4"
0058 4650000000-N 1251  30 EA  10.60 318.00 10.00 300.00 10.00 300.00TEMP RAISED PVMT MRKS
0059 4685000000-E 1205  3,110 LF  0.75 2332.50 0.70 2177.00 0.70 2177.00THERMO PVT MKG LINES 4"90
0060 4686000000-E 1205  3,127 LF  0.75 2345.25 0.72 2251.44 0.72 2251.44THERMO PVT MKG LINES 4"120
0061 4710000000-E 1205  37 LF  6.90 255.30 6.50 240.50 6.50 240.5024"WIDE THERMO 120 MILS
0062 4770000000-E 1205  1,580 LF  1.60 2528.00 1.50 2370.00 1.50 2370.004" COLD APPL PLSTIC LINES
0063 4810000000-E 1205  12,713 LF  0.25 3178.25 0.24 3051.12 0.24 3051.12PAINT PVMT MARKINGS 4"
0064 4835000000-E 1205  154 LF  2.65 408.10 2.50 385.00 2.50 385.00PAINT PVT MKG LINES 24"
0065 4850000000-E 1205  1,200 LF  1.00 1200.00 0.85 1020.00 0.85 1020.00LINE REMOVAL 4" WIDE
0066 4900000000-N 1252  5 EA  21.20 106.00 20.00 100.00 20.00 100.00PERM RAISED PVMT MARKERS
0067 4905000000-N 1253  25 EA  69.00 1725.00 65.00 1625.00 65.00 1625.00SNOWPLB RAISED PVMT MRKER
0068 4915000000-E 1264  3 EA  25.00 75.00 7.28 21.84 15.00 45.007' U-CHANNEL POSTS
0069 4955000000-N 1264  3 EA  65.00 195.00 4.00 12.00 50.00 150.00OBJECT MARKERS (END OF RD
0070 6000000000-E 1605  530 LF  5.00 2650.00 3.00 1590.00 2.10 1113.00TEMPORARY SILT FENCE
0071 6006000000-E 1610  75 TON 31.00 2325.00 35.00 2625.00 32.00 2400.00EROS CONTRL STONE CL A
0072 6009000000-E 1610  260 TON 30.00 7800.00 35.00 9100.00 32.00 8320.00EROS CONTRL STONE CL B
0073 6012000000-E 1610  465 TON 30.00 13950.00 32.50 15112.50 28.00 13020.00SEDIMENT CONTROL STONE
0074 6015000000-E 1615  5 ACR 425.00 2125.00 400.00 2000.00 400.00 2000.00TEMPORARY MULCHING
0075 6018000000-E 1620  200 LB  1.60 320.00 1.50 300.00 1.50 300.00SEED FOR TEMP SEEDING



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC. HAYMES BROTHERS, INC.

HILLSVILLE,  VA CHARLOTTE,  NC CHATHAM,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 3 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

0076 6021000000-E 1620 0.75 TON 635.00 476.25 600.00 450.00 600.00 450.00FERT FOR TEMP SEEDING
0077 6024000000-E 1622  40 LF  16.00 640.00 23.00 920.00 20.00 800.00TEMPORARY SLOPE DRAINS
0078 6027000000-N 1622  2 EA  145.00 290.00 150.00 300.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0079 6030000000-E 1630  715 CY  5.00 3575.00 1.00 715.00 5.00 3575.00SILT EXCAVATION
0080 6033000000-E 1631  686 SY  1.55 1063.30 1.45 994.70 1.45 994.70SYNTHETIC ROVING
0081 6036000000-E 1631  1,206 SY  1.55 1869.30 1.45 1748.70 1.45 1748.70MATTING FOR EROS CONTROL
0082 6042000000-E 1632  410 LF  3.20 1312.00 3.00 1230.00 3.00 1230.001/4" HARDWARE CLOTH
0083 6070000000-N SP   12 EA  1050.00 12600.00 250.00 3000.00 200.00 2400.00SPECIAL STILLING BASINS
0084 6084000000-E 1660 5.5 ACR 1100.00 6050.00 1030.00 5665.00 1030.00 5665.00SEEDING AND MULCHING
0085 6087000000-E 1660  3 ACR 35.00 105.00 32.00 96.00 32.00 96.00MOWING
0086 6090000000-E 1661  50 LB  7.00 350.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 850.00 212.50 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  125 LB  1.30 162.50 1.20 150.00 1.20 150.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  4 TON 300.00 1200.00 280.00 1120.00 280.00 1120.00FERTILIZER TOPDRESSING
0090 6114000000-N SP  2.5 HR  34.00 85.00 32.00 80.00 32.00 80.00SPECIALIZED HAND MOWING
0091 6117000000-N 1675  8 EA  50.00 400.00 25.00 200.00 25.00 200.00RESPONSE FOR EROS CONTROL
0092 6126000000-E SP  0.14 ACR 2650.00 371.00 2500.00 350.00 2500.00 350.00STREAMBANK REFORESTATION
0093 6132000000-N SP   10 EA  385.00 3850.00 440.00 4400.00 1000.00 10000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0094 6141000000-E SP   200 SY  7.00 1400.00 6.50 1300.00 6.50 1300.00GENERIC EROSION CONTROL ITEM (SY)

COIR FIBER MAT
0095 6147000000-E SP   100 LF  5.30 530.00 2.50 250.00 10.00 1000.00GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE

STRUCTURE ITEMS

0096 8017000000-N SP  Lump Sum 235000.00 285700.00 350000.00CM&R TEMP ACCESS ***********
(19+25.00 -L-)

0097 8021000000-N SP  Lump Sum 165000.00 130000.00 250000.00REMV EXIST STR **********
(19+25.00 -L-)

0098 8105500000-E SP  50.66 LF  1135.00 57499.10 1500.00 75990.00 500.00 25330.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0099 8105600000-E SP   48 LF  1700.00 81600.00 1500.00 72000.00 1800.00 86400.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0100 8111000000-E SP  19.73 LF  160.00 3156.80 242.00 4774.66 200.00 3946.00PERM STL CASING FOR ** PIER
(4'-0")

0101 8115000000-N SP   1 EA  3200.00 3200.00 2558.00 2558.00 4000.00 4000.00CROSSHOLE SONIC LOGGING
0102 8116000000-E SP  454.66 LF  10.00 4546.60 13.30 6046.98 10.00 4546.60CSL TUBES
0103 8121000000-N SP  Lump Sum 2700.00 10500.00 20000.00UNCL STR EXCAV STA *****

(19+25.00 -L-)
0104 8147000000-E 420  11,409 SF  19.50 222475.50 18.00 205362.00 20.00 228180.00REINF CONCRETE DECK SLAB
0105 8161000000-E 420  9,162 SF  0.45 4122.90 0.29 2656.98 0.45 4122.90GROOVING BRIDGE FLOORS
0106 8182000000-E 420 203.1 CY  500.00 101550.00 600.00 121860.00 750.00 152325.00CLASS A CONCRETE (BRIDGE)
0107 8210000000-N 422 Lump Sum 29500.00 23500.00 25000.00BRG APPR SLAB ***********

(19+25.00 -L-)



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC. HAYMES BROTHERS, INC.

HILLSVILLE,  VA CHARLOTTE,  NC CHATHAM,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 4 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

0108 8217000000-E 425  35,878 LB  0.62 22244.36 0.60 21526.80 0.50 17939.00REINF STEEL (BRIDGE)
0109 8238000000-E 425  4,827 LB  1.35 6516.45 1.20 5792.40 1.00 4827.00SPIRAL COL REINF STL BRG
0110 8265000000-E 430 1,446.67 LF  121.00 175047.07 143.00 206873.81 150.00 217000.5054" PRESTR CONCRETE GIRDR
0111 8364000000-E 450  525 LF  29.50 15487.50 30.00 15750.00 35.00 18375.00HP12X53 PILES
0112 8503000000-E 460 734.11 LF  40.00 29364.40 34.00 24959.74 45.00 33034.95CONCRETE BARRIER RAIL
0113 8608000000-E 876  1,305 TON 26.00 33930.00 35.00 45675.00 38.00 49590.00PLAIN RIP RAP II (2'-0")
0114 8622000000-E 876  1,450 SY  2.00 2900.00 1.70 2465.00 3.00 4350.00FILTER FABRIC FOR DRAINAGE
0115 8657000000-N 430 Lump Sum 3380.00 15000.00 5000.00ELASTOMERIC BEARINGS
0116 8692000000-N SP  Lump Sum 2350.00 3500.00 10000.00EVAZOTE JOINT SEALS
0117 8741000000-N SP  Lump Sum 39000.00 67135.00 40000.00STR DRN SYS ************

(19+25.00 -L-)

 

    TOTAL 1923481.27 TOTAL 2134105.59 TOTAL 2310388.59CONTRACT TOTAL

 

    SUB-TOTAL 682910.59 SUB-TOTAL 784479.22 SUB-TOTAL 756421.64ROADWAY ITEMS
    SUB-TOTAL 1240570.68 SUB-TOTAL 1349626.37 SUB-TOTAL 1553966.95STRUCTURE ITEMS



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 5 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 161000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(19+25.00)
0003 0043000000-N 226 Lump Sum 140000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  50 CY  10.00 500.00UNDERCUT EXCAVATION
0006 0134000000-E 240  1,080 CY  8.00 8640.00DRAINAGE DITCH EXCAVATION
0007 0199000000-E SP   140 SF  170.00 23800.00TEMPORARY SHORING
0008 0241000000-E SP   1,940 SY  20.00 38800.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0009 0318000000-E 300  28 TON 32.00 896.00FNDATION MATL, MINOR STRS
0010 0343000000-E 310  48 LF  15.00 720.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  112 LF  28.00 3136.0015" RC PIPE CULV III
0012 0708000000-E 310  76 LF  18.00 1368.0015" BCCSP B 0.064"
0013 0806000000-E 310  4 EA  125.00 500.0015" BCCS ELB B 0.064"
0014 0980000000-E SP   84 LF  170.00 14280.00**"WS PIPE *****" B, B&J

(24", 0.250")
0015 0980000000-E SP   84 LF  159.00 13356.00**"WS PIPE *****" B, B&J

(30", 0.312")
0016 0995000000-E 340  144 LF  8.00 1152.00PIPE REMOVAL
0017 1220000000-E 545  50 TON 25.00 1250.00INCIDENTAL STONE BASE
0018 1489000000-E 610  740 TON 39.75 29415.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  260 TON 44.20 11492.00ASP CONC INTR CRS I19.0B
0020 1514000000-E 610  685 TON 36.75 25173.75ASP CONC SURF CRS S9.5A
0021 1560000000-E 620  90 TON 261.00 23490.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  65 TON 261.00 16965.00ASPH PM PAVEMENT REPAIR
0023 2000000000-N 806  19 EA  120.00 2280.00RIGHT OF WAY MARKERS
0024 2286000000-N 840  6 EA  1350.00 8100.00MASNRY DRAINAGE STRUCT
0025 2308000000-E 840 3.7 LF  300.00 1110.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.16 STD
0027 2367000000-N 840  4 EA  350.00 1400.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  100 LF  20.00 2000.00SHOULDER BERM GUTTER
0029 3030000000-E 862  850 LF  8.75 7437.50STL BM GUARDRAIL
0030 3045000000-E 862 112.5 LF  9.75 1096.88SBGR SHOP CURVED
0031 3150000000-N 862  5 EA  25.00 125.00ADDIT GUARDRAIL POSTS
0032 3195000000-N 862  1 EA  450.00 450.00GR ANCHOR TYPE AT-1
0033 3215000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE III
0034 3270000000-N SP   2 EA  1900.00 3800.00GR ANCHOR TYPE 350
0035 3285000000-N SP   1 EA  1600.00 1600.00GR ANCHOR TYPE M-350
0036 3380000000-E 862  75 LF  5.00 375.00TEMP STL BM GUARDRAIL
0037 3387000000-N 862  1 EA  325.00 325.00GDRL ANCH UNITS ****** TEMP

(III)



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 6 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

0038 3389100000-N SP   1 EA  700.00 700.00GDRL ANCH UNITS 350 TEMP
0039 3628000000-E 876  115 TON 30.00 3450.00PLAIN RIP RAP, CLASS I
0040 3649000000-E 876  85 TON 32.00 2720.00PLAIN RIP RAP, CLASS B
0041 3656000000-E 876  990 SY  2.25 2227.50FILTER FABRIC FOR DRAINGE
0042 3684000000-E SP   15 TON 75.00 1125.00GENERIC EROSION CONTROL ITEM (TON)

BOULDERS
0043 4025000000-E 901 13.33 SF  16.02 213.55CONTR FURN, TYPE ***SIGN

(D)
0044 4025000000-E 901  30 SF  13.31 399.30CONTR FURN, TYPE ***SIGN

(E)
0045 4072000000-E 903  121 LF  5.22 631.62SUPPORT, 3-LB STL U-CHAN
0046 4096000000-N 904  2 EA  110.81 221.62SIGN ERECTION, TYPE D
0047 4102000000-N 904  5 EA  99.64 498.20SIGN ERECTION, TYPE E
0048 4155000000-N 907  16 EA  13.20 211.20DISPOSE SIGN SYST U-CHAN
0049 4400000000-E 1110  74 SF  10.00 740.00WORK ZONE SIGNS (STAT)
0050 4405000000-E 1110  144 SF  8.00 1152.00WORK ZONE SIGNS (PORTABLE
0051 4410000000-E 1110  50 SF  8.00 400.00WORK ZONE SIGNS (BARRICDE
0052 4430000000-N 1130  50 EA  45.00 2250.00DRUMS
0053 4435000000-N 1135  40 EA  15.00 600.00CONES
0054 4445000000-E 1145  120 LF  12.00 1440.00BARRICADES (TYPE III)
0055 4450000000-N 1150  3,000 HR  12.00 36000.00FLAGGER
0056 4475000000-N 1165  2 EA  9200.00 18400.00TRUCK MTD IMP ATTN 45 MPH
0057 4615000000-E 1205  1,580 LF  1.70 2686.00REM TAPE PVMT MRKINGS 4"
0058 4650000000-N 1251  30 EA  10.00 300.00TEMP RAISED PVMT MRKS
0059 4685000000-E 1205  3,110 LF  0.70 2177.00THERMO PVT MKG LINES 4"90
0060 4686000000-E 1205  3,127 LF  0.72 2251.44THERMO PVT MKG LINES 4"120
0061 4710000000-E 1205  37 LF  6.50 240.5024"WIDE THERMO 120 MILS
0062 4770000000-E 1205  1,580 LF  1.50 2370.004" COLD APPL PLSTIC LINES
0063 4810000000-E 1205  12,713 LF  0.24 3051.12PAINT PVMT MARKINGS 4"
0064 4835000000-E 1205  154 LF  2.50 385.00PAINT PVT MKG LINES 24"
0065 4850000000-E 1205  1,200 LF  0.85 1020.00LINE REMOVAL 4" WIDE
0066 4900000000-N 1252  5 EA  20.00 100.00PERM RAISED PVMT MARKERS
0067 4905000000-N 1253  25 EA  65.00 1625.00SNOWPLB RAISED PVMT MRKER
0068 4915000000-E 1264  3 EA  21.38 64.147' U-CHANNEL POSTS
0069 4955000000-N 1264  3 EA  105.67 317.01OBJECT MARKERS (END OF RD
0070 6000000000-E 1605  530 LF  5.25 2782.50TEMPORARY SILT FENCE
0071 6006000000-E 1610  75 TON 30.00 2250.00EROS CONTRL STONE CL A
0072 6009000000-E 1610  260 TON 30.00 7800.00EROS CONTRL STONE CL B
0073 6012000000-E 1610  465 TON 30.00 13950.00SEDIMENT CONTROL STONE
0074 6015000000-E 1615  5 ACR 400.00 2000.00TEMPORARY MULCHING
0075 6018000000-E 1620  200 LB  1.50 300.00SEED FOR TEMP SEEDING



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 7 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

0076 6021000000-E 1620 0.75 TON 600.00 450.00FERT FOR TEMP SEEDING
0077 6024000000-E 1622  40 LF  15.00 600.00TEMPORARY SLOPE DRAINS
0078 6027000000-N 1622  2 EA  150.00 300.00INLET PROTCN @ SLOPE DRNS
0079 6030000000-E 1630  715 CY  8.00 5720.00SILT EXCAVATION
0080 6033000000-E 1631  686 SY  1.45 994.70SYNTHETIC ROVING
0081 6036000000-E 1631  1,206 SY  1.45 1748.70MATTING FOR EROS CONTROL
0082 6042000000-E 1632  410 LF  3.00 1230.001/4" HARDWARE CLOTH
0083 6070000000-N SP   12 EA  450.00 5400.00SPECIAL STILLING BASINS
0084 6084000000-E 1660 5.5 ACR 1030.00 5665.00SEEDING AND MULCHING
0085 6087000000-E 1660  3 ACR 32.00 96.00MOWING
0086 6090000000-E 1661  50 LB  6.00 300.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 800.00 200.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  125 LB  1.20 150.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  4 TON 280.00 1120.00FERTILIZER TOPDRESSING
0090 6114000000-N SP  2.5 HR  32.00 80.00SPECIALIZED HAND MOWING
0091 6117000000-N 1675  8 EA  25.00 200.00RESPONSE FOR EROS CONTROL
0092 6126000000-E SP  0.14 ACR 2500.00 350.00STREAMBANK REFORESTATION
0093 6132000000-N SP   10 EA  475.00 4750.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0094 6141000000-E SP   200 SY  6.50 1300.00GENERIC EROSION CONTROL ITEM (SY)

COIR FIBER MAT
0095 6147000000-E SP   100 LF  2.00 200.00GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE

STRUCTURE ITEMS

0096 8017000000-N SP  Lump Sum 1100000.00CM&R TEMP ACCESS ***********
(19+25.00 -L-)

0097 8021000000-N SP  Lump Sum 400000.00REMV EXIST STR **********
(19+25.00 -L-)

0098 8105500000-E SP  50.66 LF  960.00 48633.60**'-**" DRILLD PIER IN SOIL
(4'-0")

0099 8105600000-E SP   48 LF  1175.00 56400.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0100 8111000000-E SP  19.73 LF  210.00 4143.30PERM STL CASING FOR ** PIER
(4'-0")

0101 8115000000-N SP   1 EA  1500.00 1500.00CROSSHOLE SONIC LOGGING
0102 8116000000-E SP  454.66 LF  16.75 7615.56CSL TUBES
0103 8121000000-N SP  Lump Sum 16500.00UNCL STR EXCAV STA *****

(19+25.00 -L-)
0104 8147000000-E 420  11,409 SF  24.65 281231.85REINF CONCRETE DECK SLAB
0105 8161000000-E 420  9,162 SF  0.33 3023.46GROOVING BRIDGE FLOORS
0106 8182000000-E 420 203.1 CY  845.00 171619.50CLASS A CONCRETE (BRIDGE)
0107 8210000000-N 422 Lump Sum 17600.00BRG APPR SLAB ***********

(19+25.00 -L-)



FED AID NO BRSTP-89(5) AUG 19 2003 C200747
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DAN RIVER & APPROACHES ON NC-89.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

AUG 20, 2003 08:45 AM

TIP NO B-3045 2:00PM 8 /  8 015

STOKES

32835.3.2

8.1640902

0.343 MI

0108 8217000000-E 425  35,878 LB  1.25 44847.50REINF STEEL (BRIDGE)
0109 8238000000-E 425  4,827 LB  1.20 5792.40SPIRAL COL REINF STL BRG
0110 8265000000-E 430 1,446.67 LF  189.00 273420.6354" PRESTR CONCRETE GIRDR
0111 8364000000-E 450  525 LF  31.00 16275.00HP12X53 PILES
0112 8503000000-E 460 734.11 LF  27.00 19820.97CONCRETE BARRIER RAIL
0113 8608000000-E 876  1,305 TON 33.50 43717.50PLAIN RIP RAP II (2'-0")
0114 8622000000-E 876  1,450 SY  2.75 3987.50FILTER FABRIC FOR DRAINAGE
0115 8657000000-N 430 Lump Sum 4000.00ELASTOMERIC BEARINGS
0116 8692000000-N SP  Lump Sum 4500.00EVAZOTE JOINT SEALS
0117 8741000000-N SP  Lump Sum 43000.00STR DRN SYS ************

(19+25.00 -L-)

 

    TOTAL 3287966.00CONTRACT TOTAL

 

    SUB-TOTAL 720337.23ROADWAY ITEMS
    SUB-TOTAL 2567628.77STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1923481.27DLB, INC. D/B/A  DLB, INC., (OF VA.)
     2  2134105.59BLYTHE CONSTRUCTION, INC.
     3  2310388.59HAYMES BROTHERS, INC.
  **  4  3287966.00DANE CONSTRUCTION, INC.
    ** CHANGE IMPROPERLY MADE
    ** DID NOT INITIAL
    

** DENOTES IRREGULAR BID



FED AID NO STP-321A(2) AUG 19 2003 C200759
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

INTERSECTIONS OF US-321A & SR-1108 EAST OF US-321A & SR-1130 WEST OF US-321A IN SAWMILLS.

MIDSTATE CONTRACTORS, INC. TENNOCA CONSTRUCTION CO. SMITH & SONS PAVING CO.

HICKORY,  NC CANDLER,  NC PINEOLA,  NC

AUG 20, 2003 08:45 AM

TIP NO R-4064 2:00PM 1 /  10 016

CALDWELL

34606.3.2

8.1731703

0.508 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 48000.00 84000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 65000.00 26000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 161256.00 69500.00 81110.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 4000.00 4000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  8,500 CY  6.75 57375.00 7.00 59500.00 7.00 59500.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  1,095 CY  4.00 4380.00 8.00 8760.00 5.56 6088.20UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 15.00 7500.00 13.00 6500.00 16.38 8190.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  8,500 CY  7.75 65875.00 13.00 110500.00 7.00 59500.00BORROW EXCAVATION
0009 0134000000-E 240  140 CY  5.50 770.00 6.00 840.00 4.32 604.80DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  4,400 SY  3.00 13200.00 4.00 17600.00 1.92 8448.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  750 CY  15.00 11250.00 21.00 15750.00 23.01 17257.50SELECT GRANULAR MATERIAL
0012 0196000000-E 270  1,000 SY  2.00 2000.00 1.50 1500.00 1.56 1560.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  290 TON 20.00 5800.00 20.00 5800.00 17.86 5179.40FNDATION MATL, MINOR STRS
0014 0343000000-E 310  28 LF  22.00 616.00 28.00 784.00 19.93 558.0415" SIDE DRAIN PIPE
0015 0366000000-E 310  1,770 LF  19.00 33630.00 30.00 53100.00 22.00 38940.0015" RC PIPE CULV III
0016 0372000000-E 310  800 LF  22.00 17600.00 32.00 25600.00 27.07 21656.0018" RC PIPE CULV III
0017 0378000000-E 310  96 LF  30.00 2880.00 35.00 3360.00 40.79 3915.8424" RC PIPE CULV III
0018 0995000000-E 340  413 LF  8.00 3304.00 5.00 2065.00 5.03 2077.39PIPE REMOVAL
0019 1011000000-N 500 Lump Sum 25000.00 70000.00 42022.00FINE GRADING
0020 1121000000-E 520  50 TON 16.00 800.00 14.00 700.00 25.77 1288.50AGGREGATE BASE COURSE
0021 1220000000-E 545  400 TON 16.00 6400.00 20.00 8000.00 22.56 9024.00INCIDENTAL STONE BASE
0022 1297000000-E 607  1,100 SY  8.00 8800.00 3.62 3982.00 7.91 8701.00MILL ASP PVMT *****" DTH

(3")
0023 1489000000-E 610  1,900 TON 56.20 106780.00 42.89 81491.00 48.74 92606.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  1,950 TON 39.00 76050.00 42.79 83440.50 38.69 75445.50ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  3,500 TON 39.75 139125.00 39.32 137620.00 39.26 137410.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  420 TON 250.20 105084.00 267.75 112455.00 255.00 107100.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  30 TON 135.00 4050.00 200.00 6000.00 130.00 3900.00ASPH PM PAVEMENT REPAIR
0028 2000000000-N 806  75 EA  110.00 8250.00 80.00 6000.00 130.00 9750.00RIGHT OF WAY MARKERS
0029 2190000000-N 828  5 EA  300.00 1500.00 425.00 2125.00 742.00 3710.00TEMP STL PLT COVER FOR MDS
0030 2253000000-E 840 1.786 CY  560.00 1000.16 787.00 1405.58 1000.00 1786.00PIPE COLLARS
0031 2286000000-N 840  29 EA  1100.00 31900.00 1100.00 31900.00 1121.00 32509.00MASNRY DRAINAGE STRUCT
0032 2308000000-E 840 0.5 LF  450.00 225.00 262.00 131.00 520.00 260.00MASNRY DRAINAGE STRUCT
0033 2364000000-N 840  9 EA  300.00 2700.00 340.00 3060.00 350.00 3150.00FRAME W/2GRTS 840.16 STD
0034 2366000000-N 840  1 EA  275.00 275.00 315.00 315.00 350.00 350.00FRAME W/2GRTS 840.24 STD
0035 2374000000-N 840  1 EA  300.00 300.00 340.00 340.00 350.00 350.00FRAME-GRT-HD 840.03 **

(E)
0036 2374000000-N 840  11 EA  290.00 3190.00 340.00 3740.00 350.00 3850.00FRAME-GRT-HD 840.03 **

(F)
0037 2374000000-N 840  6 EA  300.00 1800.00 340.00 2040.00 350.00 2100.00FRAME-GRT-HD 840.03 **

(G)
0038 2396000000-N 840  1 EA  200.00 200.00 315.00 315.00 350.00 350.00FRAME W/COVER STD 840.54



FED AID NO STP-321A(2) AUG 19 2003 C200759
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

INTERSECTIONS OF US-321A & SR-1108 EAST OF US-321A & SR-1130 WEST OF US-321A IN SAWMILLS.

MIDSTATE CONTRACTORS, INC. TENNOCA CONSTRUCTION CO. SMITH & SONS PAVING CO.

HICKORY,  NC CANDLER,  NC PINEOLA,  NC

AUG 20, 2003 08:45 AM

TIP NO R-4064 2:00PM 2 /  10 016

CALDWELL

34606.3.2

8.1731703

0.508 MI

0039 2535000000-E 846  270 LF  13.95 3766.50 15.23 4112.10 17.93 4841.10**"X**" CONCRETE CURB
(8" X 18")

0040 2549000000-E 846  5,600 LF  10.90 61040.00 9.40 52640.00 13.69 76664.002'-6"CONC CURB & GUTTER
0041 2591000000-E 848  1,650 SY  24.75 40837.50 25.20 41580.00 31.00 51150.004" CONCRETE SIDEWALK
0042 2598000000-E 848  85 SY  45.00 3825.00 29.93 2544.05 41.60 3536.00CONCRETE WHEELCHAIR RAMP
0043 2612000000-E 848  480 SY  39.00 18720.00 38.85 18648.00 45.53 21854.406" CONCRETE DRIVEWAY
0044 2830000000-N 858  1 EA  500.00 500.00 120.00 120.00 750.00 750.00ADJ MANHOLES
0045 2845000000-N 858  20 EA  450.00 9000.00 45.00 900.00 350.00 7000.00ADJ METER OR VALVE BOXES
0046 3030000000-E 862 37.5 LF  14.00 525.00 6.33 237.38 12.48 468.00STL BM GUARDRAIL
0047 3105000000-N 862  2 EA  100.00 200.00 262.50 525.00 520.00 1040.00SBGR TERM SECT
0048 3649000000-E 876  50 TON 23.00 1150.00 30.00 1500.00 29.01 1450.50PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  570 SY  3.00 1710.00 1.75 997.50 2.36 1345.20FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   1 EA  400.00 400.00 125.00 125.00 309.00 309.00PREFORMED SCOUR HOLES
0051 4400000000-E 1110  536 SF  6.00 3216.00 9.25 4958.00 6.00 3216.00WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  288 SF  3.00 864.00 5.00 1440.00 12.65 3643.20WORK ZONE SIGNS (PORTABLE
0053 4410000000-E 1110  115 SF  4.50 517.50 5.00 575.00 6.00 690.00WORK ZONE SIGNS (BARRICDE
0054 4420000000-N 1120  2 EA  1750.00 3500.00 11000.00 22000.00 15575.00 31150.00CHANGEABLE MESSAGE SIGNS
0055 4425000000-N 1125  2 EA  15.00 30.00 19.00 38.00 52.00 104.00WARNING FLAG SETS
0056 4430000000-N 1130  60 EA  40.00 2400.00 40.00 2400.00 54.00 3240.00DRUMS
0057 4435000000-N 1135  60 EA  9.00 540.00 19.00 1140.00 16.64 998.40CONES
0058 4445000000-E 1145  440 LF  8.25 3630.00 10.00 4400.00 9.46 4162.40BARRICADES (TYPE III)
0059 4450000000-N 1150  450 HR  15.00 6750.00 19.00 8550.00 15.47 6961.50FLAGGER
0060 4460000000-N 1155  4 EA  63.00 252.00 75.00 300.00 400.00 1600.00WARNING LIGHTS (TYPE B)
0061 4650000000-N 1251  230 EA  5.00 1150.00 5.25 1207.50 5.20 1196.00TEMP RAISED PVMT MRKS
0062 4685000000-E 1205  4,690 LF  0.60 2814.00 0.42 1969.80 0.42 1969.80THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  11,530 LF  0.65 7494.50 0.47 5419.10 0.47 5419.10THERMO PVT MKG LINES 4"120
0064 4695000000-E 1205  40 LF  2.00 80.00 2.10 84.00 2.08 83.208"WIDE THERMO 90 MILS
0065 4710000000-E 1205  240 LF  4.50 1080.00 6.30 1512.00 6.24 1497.6024"WIDE THERMO 120 MILS
0066 4725000000-E 1205  23 EA  100.00 2300.00 105.00 2415.00 104.00 2392.00THERMO PVT SYMBOL 90MILS
0067 4810000000-E 1205  51,450 LF  0.18 9261.00 0.12 6174.00 0.11 5659.50PAINT PVMT MARKINGS 4"
0068 4820000000-E 1205  80 LF  2.00 160.00 1.58 126.40 1.56 124.80PAINT PVMT MARKINGS 8"
0069 4835000000-E 1205  1,160 LF  2.00 2320.00 2.10 2436.00 2.08 2412.80PAINT PVT MKG LINES 24"
0070 4845000000-N 1205  46 EA  40.00 1840.00 63.00 2898.00 62.40 2870.40PAINT PVT MKG SYMBOL
0071 4850000000-E 1205  1,000 LF  0.75 750.00 0.79 790.00 0.78 780.00LINE REMOVAL 4" WIDE
0072 4900000000-N 1252  40 EA  5.00 200.00 5.25 210.00 5.20 208.00PERM RAISED PVMT MARKERS
0073 4905000000-N 1253  190 EA  40.00 7600.00 28.35 5386.50 28.08 5335.20SNOWPLB RAISED PVMT MRKER
0074 4915000000-E 1264  3 EA  30.00 90.00 23.10 69.30 104.00 312.007' U-CHANNEL POSTS
0075 4955000000-N 1264  3 EA  55.00 165.00 63.00 189.00 104.00 312.00OBJECT MARKERS (END OF RD
0076 5300000000-E 1505  730 TON 18.00 13140.00 18.00 13140.00 17.00 12410.00FND CONDIT MAT CL *******

(VI)



FED AID NO STP-321A(2) AUG 19 2003 C200759
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

INTERSECTIONS OF US-321A & SR-1108 EAST OF US-321A & SR-1130 WEST OF US-321A IN SAWMILLS.

MIDSTATE CONTRACTORS, INC. TENNOCA CONSTRUCTION CO. SMITH & SONS PAVING CO.

HICKORY,  NC CANDLER,  NC PINEOLA,  NC

AUG 20, 2003 08:45 AM

TIP NO R-4064 2:00PM 3 /  10 016

CALDWELL

34606.3.2

8.1731703

0.508 MI

0077 5306000000-E SP   730 TON 15.00 10950.00 18.00 13140.00 17.00 12410.00BEDDING MATL, CL ********
(IV)

0078 5318000000-E 1505  56 TON 135.00 7560.00 200.00 11200.00 130.00 7280.00PVMT REPAIR UTILITY WORK
0079 5414000000-E 1510  215 LF  15.00 3225.00 13.00 2795.00 26.00 5590.003/4"CU WATER PIPE TYPE K
0080 5468000000-E 1510  3,696 LF  25.00 92400.00 18.00 66528.00 26.00 96096.00**" PVC WATER C900 ** ****

(6", DR14, 200#WP)
0081 5474000000-E 1510  338 LF  34.00 11492.00 21.00 7098.00 28.08 9491.048" PVC H2O P C900 ** ***

(DR14, 200#WP)
0082 5476000000-E 1510  1,118 LF  38.00 42484.00 27.00 30186.00 32.76 36625.68***" PVC H2O PIPE C-900

(12", DR14, 200#WP)
0083 5480000000-E 1510  6,890 LB  3.75 25837.50 3.00 20670.00 2.60 17914.00DI H2O FITTINGS 250# MIN
0084 5510000000-E 1510  11 EA  125.00 1375.00 55.00 605.00 78.00 858.003/4" CORPORATION STOP
0085 5540000000-E 1510  9 EA  425.00 3825.00 850.00 7650.00 598.00 5382.006" GATE V&VB 200# WP
0086 5546000000-E 1510  3 EA  625.00 1875.00 1000.00 3000.00 702.00 2106.008" GATE V&VB *****WP

(200# WP)
0087 5558000000-E 1510  2 EA  1500.00 3000.00 1400.00 2800.00 1300.00 2600.0012" GATE V&VB *****WP

(200# WP)
0088 5582000000-E 1510  10 EA  250.00 2500.00 48.00 480.00 104.00 1040.00**"X **" TAPPING SADDLE

(6" X 3/4")
0089 5582000000-E 1510  1 EA  275.00 275.00 50.00 50.00 312.00 312.00**"X **" TAPPING SADDLE

(8" X 3/4")
0090 5618000000-E 1510  12 EA  500.00 6000.00 175.00 2100.00 312.00 3744.006" TRANSIT COUPLN *******

(PVC TO AC)
0091 5624000000-E 1510  3 EA  500.00 1500.00 200.00 600.00 416.00 1248.008" TRANSIT COUPLN *******

(PVC TO AC)
0092 5636000000-E 1510  2 EA  600.00 1200.00 250.00 500.00 728.00 1456.0012"TRANSIT COUPLN *******

(PVC TO AC)
0093 5672000000-N 1510  4 EA  1000.00 4000.00 750.00 3000.00 1040.00 4160.00RELOCATE EXIST FIRE HYD
0094 5798000000-E 1530  3,696 LF  6.00 22176.00 6.50 24024.00 7.28 26906.88FIL OR REMV **" PIPE, ***

(6", AC WATER)
0095 5798000000-E 1530  260 LF  7.00 1820.00 8.00 2080.00 10.40 2704.00FIL OR REMV **" PIPE, ***

(8", AC WATER)
0096 5804000000-E 1530  1,023 LF  8.00 8184.00 9.00 9207.00 12.48 12767.04FIL OR REMV 12" PIPE, ***

(AC WATER)
0097 5882000000-N SP   1 EA  750.00 750.00 250.00 250.00 1040.00 1040.00GENERIC UTILITY ITEM (EA)

RECONNECT EXISTISTING FIRE    HYDRANT
0098 5882000000-N SP   6 EA  400.00 2400.00 75.00 450.00 520.00 3120.00GENERIC UTILITY ITEM (EA)

RECONNECT EXISTISTING WATER METER WITH
BACKFLOW PREVENTER

0099 5882000000-N SP   7 EA  500.00 3500.00 300.00 2100.00 572.00 4004.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING WATER METER WITH BACKFLOW
PREVENTER

0100 6000000000-E 1605  2,190 LF  1.75 3832.50 3.00 6570.00 1.77 3876.30TEMPORARY SILT FENCE
0101 6006000000-E 1610  225 TON 21.00 4725.00 30.00 6750.00 27.09 6095.25EROS CONTRL STONE CL A
0102 6009000000-E 1610  505 TON 23.00 11615.00 30.00 15150.00 26.53 13397.65EROS CONTRL STONE CL B
0103 6012000000-E 1610  280 TON 18.00 5040.00 30.00 8400.00 22.58 6322.40SEDIMENT CONTROL STONE
0104 6015000000-E 1615 8.5 ACR 800.00 6800.00 420.00 3570.00 416.00 3536.00TEMPORARY MULCHING



FED AID NO STP-321A(2) AUG 19 2003 C200759
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

INTERSECTIONS OF US-321A & SR-1108 EAST OF US-321A & SR-1130 WEST OF US-321A IN SAWMILLS.

MIDSTATE CONTRACTORS, INC. TENNOCA CONSTRUCTION CO. SMITH & SONS PAVING CO.

HICKORY,  NC CANDLER,  NC PINEOLA,  NC

AUG 20, 2003 08:45 AM

TIP NO R-4064 2:00PM 4 /  10 016

CALDWELL

34606.3.2

8.1731703

0.508 MI

0105 6018000000-E 1620  300 LB  3.00 900.00 3.15 945.00 3.12 936.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620 1.25 TON 320.00 400.00 336.00 420.00 332.80 416.00FERT FOR TEMP SEEDING
0107 6024000000-E 1622  20 LF  12.00 240.00 10.00 200.00 14.40 288.00TEMPORARY SLOPE DRAINS
0108 6027000000-N 1622  1 EA  100.00 100.00 100.00 100.00 396.00 396.00INLET PROTCN @ SLOPE DRNS
0109 6030000000-E 1630  1,080 CY  4.00 4320.00 5.00 5400.00 6.87 7419.60SILT EXCAVATION
0110 6033000000-E 1631  1,016 SY  0.01 10.16 1.05 1066.80 1.04 1056.64SYNTHETIC ROVING
0111 6036000000-E 1631  1,020 SY  1.50 1530.00 3.15 3213.00 3.12 3182.40MATTING FOR EROS CONTROL
0112 6042000000-E 1632  500 LF  2.50 1250.00 3.00 1500.00 2.96 1480.001/4" HARDWARE CLOTH
0113 6084000000-E 1660 8.5 ACR 1100.00 9350.00 1155.00 9817.50 1144.00 9724.00SEEDING AND MULCHING
0114 6087000000-E 1660  5 ACR 25.00 125.00 52.50 262.50 52.00 260.00MOWING
0115 6090000000-E 1661  100 LB  1.00 100.00 5.25 525.00 5.20 520.00SEED FOR REPAIR SEEDING
0116 6093000000-E 1661 0.25 TON 200.00 50.00 672.00 168.00 665.60 166.40FERT FOR REPAIR SEEDING
0117 6096000000-E 1662  200 LB  1.00 200.00 3.15 630.00 3.12 624.00SEED FOR SUPP SEEDING
0118 6108000000-E 1665 6.25 TON 220.00 1375.00 231.00 1443.75 228.80 1430.00FERTILIZER TOPDRESSING
0119 6117000000-N 1675  8 EA  1.00 8.00 1.05 8.40 1.00 8.00RESPONSE FOR EROS CONTROL
0120 7060000000-E 1705  1,760 LF  1.69 2974.40 1.77 3115.20 1.76 3097.60SIGNAL CABLE
0121 7120000000-E 1705  7 EA  950.00 6650.00 997.50 6982.50 988.00 6916.00VEHICLE SIGNAL HD (12", 3 SECT)
0122 7132000000-E 1705  2 EA  1100.00 2200.00 1155.00 2310.00 1144.00 2288.00VEHICLE SIGNAL HD (12", 4 SECT)
0123 7144000000-E 1705  6 EA  1400.00 8400.00 1470.00 8820.00 1456.00 8736.00VEHICLE SIGNAL HD (12", 5 SECT)
0124 7264000000-E 1710  820 LF  2.99 2451.80 3.14 2574.80 3.11 2550.20MESSENGER CABLE (3/8")
0125 7300000000-E 1715  309 LF  4.50 1390.50 4.73 1461.57 4.68 1446.12TRENCHING (UNPAVED)
0126 7324000000-N 1716  7 EA  265.00 1855.00 278.25 1947.75 276.00 1932.00JUNCTION BOX (STANDARD SIZE)
0127 7372000000-N 1721  2 EA  225.00 450.00 236.25 472.50 234.00 468.00GUY ASSEMBLY
0128 7420000000-E 1722  1 EA  410.00 410.00 430.50 430.50 426.00 426.002" RISER WITH WEATHERHEAD
0129 7444000000-E 1725  1,900 LF  3.49 6631.00 3.66 6954.00 3.63 6897.00INDUCTIVE LOOP SAWCUT
0130 7456000000-E 1726  1,360 LF  1.49 2026.40 1.56 2121.60 1.55 2108.00LEAD-IN CABLE
0131 7576000000-N 1740  6 EA  5300.00 31800.00 5565.00 33390.00 5512.00 33072.00METAL STRAIN SIGNAL POLE
0132 7675000000-N SP   4 EA  2800.00 11200.00 2940.00 11760.00 2912.00 11648.00LED BLANKOUT SIGN
0133 7684000000-N 1750  2 EA  850.00 1700.00 892.50 1785.00 884.00 1768.00SIGNAL CABINET FOUNDATION
0134 7688000000-N SP   2 EA  250.00 500.00 262.50 525.00 260.00 520.00CABINET BASE ADAPTER
0135 7756000000-N 1751  2 EA  10875.00 21750.00 11418.75 22837.50 11310.00 22620.00CONTLR WITH CBNT, 2070L BASE MTD
0136 7780000000-N 1751  18 EA  181.00 3258.00 190.05 3420.90 188.00 3384.00DETECTOR CHANNEL (TYPE 2070L)
0137 7948000000-N SP   1 EA  2000.00 2000.00 2100.00 2100.00 2080.00 2080.00TRAFFIC SIGNAL REMOVAL
0138 7980000000-N SP   6 EA  600.00 3600.00 630.00 3780.00 624.00 3744.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0139 7990000000-E SP   90 LF  360.00 32400.00 378.00 34020.00 374.40 33696.00GENERIC SIGNAL ITEM (LF)

DRILLED PIER FOUNDATION       (42" DIA)

 

    TOTAL 1683630.42 TOTAL 1694437.48 TOTAL 1698790.47CONTRACT TOTAL



FED AID NO STP-321A(2) AUG 19 2003 C200759
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
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CALDWELL

34606.3.2

8.1731703

0.508 MI

 

    SUB-TOTAL 1683630.42 SUB-TOTAL 1694437.48 SUB-TOTAL 1698790.47ROADWAY ITEMS



FED AID NO STP-321A(2) AUG 19 2003 C200759
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8.1731703

0.508 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30700.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 37200.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  8,500 CY  11.75 99875.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  1,095 CY  12.00 13140.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 22.50 11250.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  8,500 CY  12.30 104550.00BORROW EXCAVATION
0009 0134000000-E 240  140 CY  8.00 1120.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  4,400 SY  3.50 15400.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  750 CY  21.75 16312.50SELECT GRANULAR MATERIAL
0012 0196000000-E 270  1,000 SY  2.00 2000.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  290 TON 23.50 6815.00FNDATION MATL, MINOR STRS
0014 0343000000-E 310  28 LF  20.00 560.0015" SIDE DRAIN PIPE
0015 0366000000-E 310  1,770 LF  23.50 41595.0015" RC PIPE CULV III
0016 0372000000-E 310  800 LF  28.00 22400.0018" RC PIPE CULV III
0017 0378000000-E 310  96 LF  31.00 2976.0024" RC PIPE CULV III
0018 0995000000-E 340  413 LF  9.50 3923.50PIPE REMOVAL
0019 1011000000-N 500 Lump Sum 46500.00FINE GRADING
0020 1121000000-E 520  50 TON 26.50 1325.00AGGREGATE BASE COURSE
0021 1220000000-E 545  400 TON 20.50 8200.00INCIDENTAL STONE BASE
0022 1297000000-E 607  1,100 SY  8.25 9075.00MILL ASP PVMT *****" DTH

(3")
0023 1489000000-E 610  1,900 TON 45.00 85500.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  1,950 TON 45.00 87750.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  3,500 TON 41.50 145250.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  420 TON 280.00 117600.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  30 TON 125.00 3750.00ASPH PM PAVEMENT REPAIR
0028 2000000000-N 806  75 EA  125.00 9375.00RIGHT OF WAY MARKERS
0029 2190000000-N 828  5 EA  450.00 2250.00TEMP STL PLT COVER FOR MDS
0030 2253000000-E 840 1.786 CY  875.00 1562.75PIPE COLLARS
0031 2286000000-N 840  29 EA  1375.00 39875.00MASNRY DRAINAGE STRUCT
0032 2308000000-E 840 0.5 LF  625.00 312.50MASNRY DRAINAGE STRUCT
0033 2364000000-N 840  9 EA  400.00 3600.00FRAME W/2GRTS 840.16 STD
0034 2366000000-N 840  1 EA  340.00 340.00FRAME W/2GRTS 840.24 STD
0035 2374000000-N 840  1 EA  410.00 410.00FRAME-GRT-HD 840.03 **

(E)
0036 2374000000-N 840  11 EA  410.00 4510.00FRAME-GRT-HD 840.03 **

(F)
0037 2374000000-N 840  6 EA  410.00 2460.00FRAME-GRT-HD 840.03 **

(G)
0038 2396000000-N 840  1 EA  300.00 300.00FRAME W/COVER STD 840.54
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0039 2535000000-E 846  270 LF  16.65 4495.50**"X**" CONCRETE CURB
(8" X 18")

0040 2549000000-E 846  5,600 LF  14.50 81200.002'-6"CONC CURB & GUTTER
0041 2591000000-E 848  1,650 SY  27.75 45787.504" CONCRETE SIDEWALK
0042 2598000000-E 848  85 SY  75.00 6375.00CONCRETE WHEELCHAIR RAMP
0043 2612000000-E 848  480 SY  50.00 24000.006" CONCRETE DRIVEWAY
0044 2830000000-N 858  1 EA  450.00 450.00ADJ MANHOLES
0045 2845000000-N 858  20 EA  450.00 9000.00ADJ METER OR VALVE BOXES
0046 3030000000-E 862 37.5 LF  13.25 496.88STL BM GUARDRAIL
0047 3105000000-N 862  2 EA  550.00 1100.00SBGR TERM SECT
0048 3649000000-E 876  50 TON 32.00 1600.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  570 SY  2.00 1140.00FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   1 EA  875.00 875.00PREFORMED SCOUR HOLES
0051 4400000000-E 1110  536 SF  11.00 5896.00WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  288 SF  22.00 6336.00WORK ZONE SIGNS (PORTABLE
0053 4410000000-E 1110  115 SF  15.00 1725.00WORK ZONE SIGNS (BARRICDE
0054 4420000000-N 1120  2 EA  28000.00 56000.00CHANGEABLE MESSAGE SIGNS
0055 4425000000-N 1125  2 EA  50.00 100.00WARNING FLAG SETS
0056 4430000000-N 1130  60 EA  75.00 4500.00DRUMS
0057 4435000000-N 1135  60 EA  25.00 1500.00CONES
0058 4445000000-E 1145  440 LF  11.00 4840.00BARRICADES (TYPE III)
0059 4450000000-N 1150  450 HR  16.00 7200.00FLAGGER
0060 4460000000-N 1155  4 EA  575.00 2300.00WARNING LIGHTS (TYPE B)
0061 4650000000-N 1251  230 EA  5.50 1265.00TEMP RAISED PVMT MRKS
0062 4685000000-E 1205  4,690 LF  0.45 2110.50THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  11,530 LF  0.50 5765.00THERMO PVT MKG LINES 4"120
0064 4695000000-E 1205  40 LF  2.25 90.008"WIDE THERMO 90 MILS
0065 4710000000-E 1205  240 LF  6.60 1584.0024"WIDE THERMO 120 MILS
0066 4725000000-E 1205  23 EA  110.00 2530.00THERMO PVT SYMBOL 90MILS
0067 4810000000-E 1205  51,450 LF  0.12 6174.00PAINT PVMT MARKINGS 4"
0068 4820000000-E 1205  80 LF  1.65 132.00PAINT PVMT MARKINGS 8"
0069 4835000000-E 1205  1,160 LF  2.25 2610.00PAINT PVT MKG LINES 24"
0070 4845000000-N 1205  46 EA  65.00 2990.00PAINT PVT MKG SYMBOL
0071 4850000000-E 1205  1,000 LF  0.85 850.00LINE REMOVAL 4" WIDE
0072 4900000000-N 1252  40 EA  5.50 220.00PERM RAISED PVMT MARKERS
0073 4905000000-N 1253  190 EA  30.00 5700.00SNOWPLB RAISED PVMT MRKER
0074 4915000000-E 1264  3 EA  30.00 90.007' U-CHANNEL POSTS
0075 4955000000-N 1264  3 EA  55.00 165.00OBJECT MARKERS (END OF RD
0076 5300000000-E 1505  730 TON 22.50 16425.00FND CONDIT MAT CL *******

(VI)
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0077 5306000000-E SP   730 TON 22.50 16425.00BEDDING MATL, CL ********
(IV)

0078 5318000000-E 1505  56 TON 125.00 7000.00PVMT REPAIR UTILITY WORK
0079 5414000000-E 1510  215 LF  47.35 10180.253/4"CU WATER PIPE TYPE K
0080 5468000000-E 1510  3,696 LF  34.80 128620.80**" PVC WATER C900 ** ****

(6", DR14, 200#WP)
0081 5474000000-E 1510  338 LF  44.80 15142.408" PVC H2O P C900 ** ***

(DR14, 200#WP)
0082 5476000000-E 1510  1,118 LF  48.00 53664.00***" PVC H2O PIPE C-900

(12", DR14, 200#WP)
0083 5480000000-E 1510  6,890 LB  4.50 31005.00DI H2O FITTINGS 250# MIN
0084 5510000000-E 1510  11 EA  82.00 902.003/4" CORPORATION STOP
0085 5540000000-E 1510  9 EA  650.00 5850.006" GATE V&VB 200# WP
0086 5546000000-E 1510  3 EA  840.00 2520.008" GATE V&VB *****WP

(200# WP)
0087 5558000000-E 1510  2 EA  1500.00 3000.0012" GATE V&VB *****WP

(200# WP)
0088 5582000000-E 1510  10 EA  215.00 2150.00**"X **" TAPPING SADDLE

(6" X 3/4")
0089 5582000000-E 1510  1 EA  215.00 215.00**"X **" TAPPING SADDLE

(8" X 3/4")
0090 5618000000-E 1510  12 EA  385.00 4620.006" TRANSIT COUPLN *******

(PVC TO AC)
0091 5624000000-E 1510  3 EA  400.00 1200.008" TRANSIT COUPLN *******

(PVC TO AC)
0092 5636000000-E 1510  2 EA  555.00 1110.0012"TRANSIT COUPLN *******

(PVC TO AC)
0093 5672000000-N 1510  4 EA  1500.00 6000.00RELOCATE EXIST FIRE HYD
0094 5798000000-E 1530  3,696 LF  9.75 36036.00FIL OR REMV **" PIPE, ***

(6", AC WATER)
0095 5798000000-E 1530  260 LF  32.00 8320.00FIL OR REMV **" PIPE, ***

(8", AC WATER)
0096 5804000000-E 1530  1,023 LF  13.50 13810.50FIL OR REMV 12" PIPE, ***

(AC WATER)
0097 5882000000-N SP   1 EA  1800.00 1800.00GENERIC UTILITY ITEM (EA)

RECONNECT EXISTISTING FIRE    HYDRANT
0098 5882000000-N SP   6 EA  500.00 3000.00GENERIC UTILITY ITEM (EA)

RECONNECT EXISTISTING WATER METER WITH
BACKFLOW PREVENTER

0099 5882000000-N SP   7 EA  750.00 5250.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING WATER METER WITH BACKFLOW
PREVENTER

0100 6000000000-E 1605  2,190 LF  2.00 4380.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  225 TON 31.50 7087.50EROS CONTRL STONE CL A
0102 6009000000-E 1610  505 TON 35.50 17927.50EROS CONTRL STONE CL B
0103 6012000000-E 1610  280 TON 29.00 8120.00SEDIMENT CONTROL STONE
0104 6015000000-E 1615 8.5 ACR 450.00 3825.00TEMPORARY MULCHING



FED AID NO STP-321A(2) AUG 19 2003 C200759
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

INTERSECTIONS OF US-321A & SR-1108 EAST OF US-321A & SR-1130 WEST OF US-321A IN SAWMILLS.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA   

AUG 20, 2003 08:45 AM

TIP NO R-4064 2:00PM 9 /  10 016

CALDWELL

34606.3.2

8.1731703

0.508 MI

0105 6018000000-E 1620  300 LB  3.35 1005.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620 1.25 TON 350.00 437.50FERT FOR TEMP SEEDING
0107 6024000000-E 1622  20 LF  15.75 315.00TEMPORARY SLOPE DRAINS
0108 6027000000-N 1622  1 EA  275.00 275.00INLET PROTCN @ SLOPE DRNS
0109 6030000000-E 1630  1,080 CY  11.00 11880.00SILT EXCAVATION
0110 6033000000-E 1631  1,016 SY  1.10 1117.60SYNTHETIC ROVING
0111 6036000000-E 1631  1,020 SY  3.30 3366.00MATTING FOR EROS CONTROL
0112 6042000000-E 1632  500 LF  3.15 1575.001/4" HARDWARE CLOTH
0113 6084000000-E 1660 8.5 ACR 1225.00 10412.50SEEDING AND MULCHING
0114 6087000000-E 1660  5 ACR 55.00 275.00MOWING
0115 6090000000-E 1661  100 LB  5.50 550.00SEED FOR REPAIR SEEDING
0116 6093000000-E 1661 0.25 TON 725.00 181.25FERT FOR REPAIR SEEDING
0117 6096000000-E 1662  200 LB  3.35 670.00SEED FOR SUPP SEEDING
0118 6108000000-E 1665 6.25 TON 250.00 1562.50FERTILIZER TOPDRESSING
0119 6117000000-N 1675  8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0120 7060000000-E 1705  1,760 LF  2.00 3520.00SIGNAL CABLE
0121 7120000000-E 1705  7 EA  750.00 5250.00VEHICLE SIGNAL HD (12", 3 SECT)
0122 7132000000-E 1705  2 EA  955.00 1910.00VEHICLE SIGNAL HD (12", 4 SECT)
0123 7144000000-E 1705  6 EA  1175.00 7050.00VEHICLE SIGNAL HD (12", 5 SECT)
0124 7264000000-E 1710  820 LF  2.80 2296.00MESSENGER CABLE (3/8")
0125 7300000000-E 1715  309 LF  7.50 2317.50TRENCHING (UNPAVED)
0126 7324000000-N 1716  7 EA  360.00 2520.00JUNCTION BOX (STANDARD SIZE)
0127 7372000000-N 1721  2 EA  425.00 850.00GUY ASSEMBLY
0128 7420000000-E 1722  1 EA  400.00 400.002" RISER WITH WEATHERHEAD
0129 7444000000-E 1725  1,900 LF  6.50 12350.00INDUCTIVE LOOP SAWCUT
0130 7456000000-E 1726  1,360 LF  2.10 2856.00LEAD-IN CABLE
0131 7576000000-N 1740  6 EA  5270.00 31620.00METAL STRAIN SIGNAL POLE
0132 7675000000-N SP   4 EA  3000.00 12000.00LED BLANKOUT SIGN
0133 7684000000-N 1750  2 EA  2470.00 4940.00SIGNAL CABINET FOUNDATION
0134 7688000000-N SP   2 EA  460.00 920.00CABINET BASE ADAPTER
0135 7756000000-N 1751  2 EA  12200.00 24400.00CONTLR WITH CBNT, 2070L BASE MTD
0136 7780000000-N 1751  18 EA  115.00 2070.00DETECTOR CHANNEL (TYPE 2070L)
0137 7948000000-N SP   1 EA  4850.00 4850.00TRAFFIC SIGNAL REMOVAL
0138 7980000000-N SP   6 EA  1050.00 6300.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0139 7990000000-E SP   90 LF  350.00 31500.00GENERIC SIGNAL ITEM (LF)

DRILLED PIER FOUNDATION       (42" DIA)

 

    TOTAL 1989882.43CONTRACT TOTAL
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    SUB-TOTAL 1989882.43ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1683630.42MIDSTATE CONTRACTORS, INC.
     2  1694437.48TENNOCA CONSTRUCTION CO.
     3  1698790.47SMITH & SONS PAVING CO.
     4  1989882.43DLB, INC. D/B/A  DLB, INC., (OF VA.)
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 19000.00 22000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8500.00 9000.00 7000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 14000.00 15000.00 6000.00REINF BRG APPR **********

(17+12.50)
0004 0043000000-N 226 Lump Sum 25000.00 50000.00 50000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1300.00 1300.00SUPP CLEARING & GRUBBING
0006 0318000000-E 300  14 TON 25.00 350.00 35.00 490.00 42.00 588.00FNDATION MATL, MINOR STRS
0007 0343000000-E 310  48 LF  18.00 864.00 25.00 1200.00 34.00 1632.0015" SIDE DRAIN PIPE
0008 0714000000-E 310  52 LF  24.00 1248.00 30.00 1560.00 40.00 2080.0018" BCCSP B 0.064"
0009 0732000000-E 310  24 LF  48.00 1152.00 45.00 1080.00 95.00 2280.0036" BCCSP B 0.079"
0010 0995000000-E 340  40 LF  8.00 320.00 10.00 400.00 10.00 400.00PIPE REMOVAL
0011 1220000000-E 545  80 TON 20.00 1600.00 25.00 2000.00 27.00 2160.00INCIDENTAL STONE BASE
0012 1489000000-E 610  250 TON 56.35 14087.50 52.85 13212.50 56.00 14000.00ASP CONC BASE CRS B25.0B
0013 1514000000-E 610  210 TON 67.30 14133.00 63.80 13398.00 67.00 14070.00ASP CONC SURF CRS S9.5A
0014 1560000000-E 620  25 TON 300.00 7500.00 300.00 7500.00 315.00 7875.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  8 TON 200.00 1600.00 150.00 1200.00 130.00 1040.00ASPH PM PAVEMENT REPAIR
0016 2000000000-N 806  13 EA  150.00 1950.00 120.00 1560.00 125.00 1625.00RIGHT OF WAY MARKERS
0017 2022000000-E 815  45 CY  10.00 450.00 10.00 450.00 13.50 607.50SUBDRAIN EXCAVATION
0018 2033000000-E 815  34 CY  32.00 1088.00 40.00 1360.00 50.00 1700.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  200 LF  8.00 1600.00 8.00 1600.00 8.00 1600.006" PERF SUBDRN PIPE
0020 2055000000-E 815  6 EA  30.00 180.00 50.00 300.00 21.00 126.006" SUBDRN Y,T,OR L
0021 2066000000-N 815  1 EA  175.00 175.00 200.00 200.00 380.00 380.00CONC PAD SUBDRN OUTLET
0022 2077000000-E 815  6 LF  8.00 48.00 20.00 120.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0023 2253000000-E 840 0.8 CY  1000.00 800.00 1200.00 960.00 1600.00 1280.00PIPE COLLARS
0024 3030000000-E 862  100 LF  8.50 850.00 8.50 850.00 9.00 900.00STL BM GUARDRAIL
0025 3045000000-E 862 180.68 LF  12.00 2168.16 9.50 1716.46 12.75 2303.67SBGR SHOP CURVED
0026 3150000000-N 862  5 EA  20.00 100.00 22.00 110.00 21.00 105.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1100.00 4400.00 750.00 3000.00 1150.00 4600.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1600.00 6400.00 1800.00 7200.00 1700.00 6800.00GR ANCHOR TYPE 350
0029 3557000000-E 866  100 LF  1.00 100.00 1.00 100.00 1.10 110.00ADDITIONAL BARBED WIRE
0030 3580000000-E 866  350 LF  6.00 2100.00 4.10 1435.00 4.35 1522.50GENERIC FENCING ITEM 866  (LF)

TEMP. 3 STRAND BARBED WIRE FENCE WITH POSTS
0031 3628000000-E 876  15 TON 35.00 525.00 40.00 600.00 40.00 600.00PLAIN RIP RAP, CLASS I
0032 3649000000-E 876  3 TON 35.00 105.00 40.00 120.00 45.00 135.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  370 SY  5.00 1850.00 2.20 814.00 2.00 740.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  110 SF  10.00 1100.00 10.00 1100.00 7.50 825.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  128 SF  10.00 1280.00 4.30 550.40 4.00 512.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  20 SF  10.00 200.00 10.00 200.00 4.00 80.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  31 EA  50.00 1550.00 36.00 1116.00 40.00 1240.00DRUMS
0038 4435000000-N 1135  31 EA  25.00 775.00 16.00 496.00 12.00 372.00CONES
0039 4445000000-E 1145  48 LF  10.00 480.00 12.00 576.00 9.00 432.00BARRICADES (TYPE III)
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0040 4455000000-N 1150  75 MD  150.00 11250.00 75.00 5625.00 140.00 10500.00FLAGGER
0041 4810000000-E 1205  7,832 LF  0.30 2349.60 0.28 2192.96 0.35 2741.20PAINT PVMT MARKINGS 4"
0042 4835000000-E 1205  69 LF  2.50 172.50 4.50 310.50 2.65 182.85PAINT PVT MKG LINES 24"
0043 6000000000-E 1605  455 LF  5.00 2275.00 6.75 3071.25 2.35 1069.25TEMPORARY SILT FENCE
0044 6006000000-E 1610  75 TON 30.00 2250.00 40.00 3000.00 29.00 2175.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  160 TON 30.00 4800.00 40.00 6400.00 25.00 4000.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  130 TON 30.00 3900.00 30.00 3900.00 25.00 3250.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00 750.00 1125.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  8.00 400.00 8.00 400.00 6.40 320.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 1600.00 400.00 1600.00 400.00 1275.00 318.75FERT FOR TEMP SEEDING
0050 6030000000-E 1630  335 CY  8.00 2680.00 10.00 3350.00 8.80 2948.00SILT EXCAVATION
0051 6033000000-E 1631  320 SY  1.90 608.00 1.90 608.00 1.10 352.00SYNTHETIC ROVING
0052 6036000000-E 1631  560 SY  1.90 1064.00 1.90 1064.00 3.20 1792.00MATTING FOR EROS CONTROL
0053 6070000000-N SP   4 EA  750.00 3000.00 500.00 2000.00 1070.00 4280.00SPECIAL STILLING BASINS
0054 6084000000-E 1660 1.5 ACR 1695.00 2542.50 1695.00 2542.50 2600.00 3900.00SEEDING AND MULCHING
0055 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 105.00 105.00MOWING
0056 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00 6.40 320.00SEED FOR REPAIR SEEDING
0057 6093000000-E 1661 0.25 TON 2600.00 650.00 2600.00 650.00 1275.00 318.75FERT FOR REPAIR SEEDING
0058 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 6.40 320.00SEED FOR SUPP SEEDING
0059 6108000000-E 1665  1 TON 1200.00 1200.00 1200.00 1200.00 530.00 530.00FERTILIZER TOPDRESSING
0060 6114000000-N SP  1.5 HR  100.00 150.00 100.00 150.00 53.00 79.50SPECIALIZED HAND MOWING
0061 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00 1.10 8.80RESPONSE FOR EROS CONTROL
0062 6123000000-E 1670 0.5 ACR 1200.00 600.00 1200.00 600.00 2150.00 1075.00REFORESTATION

STRUCTURE ITEMS

0063 8021000000-N SP  Lump Sum 10000.00 7000.00 16000.00REMV EXIST STR **********
(17+12.50 -L-)

0064 8105500000-E SP  21.16 LF  740.00 15658.40 310.00 6559.60 2000.00 42320.00**'-**" DRILLD PIER IN SOIL
(3'-0")

0065 8105600000-E SP   16 LF  2250.00 36000.00 2300.00 36800.00 2600.00 41600.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0066 8114000000-N SP   2 EA  1250.00 2500.00 1155.00 2310.00 550.00 1100.00SPT TESTING
0067 8115000000-N SP   1 EA  4500.00 4500.00 1155.00 1155.00 3200.00 3200.00CROSSHOLE SONIC LOGGING
0068 8116000000-E SP  188.64 LF  12.00 2263.68 13.00 2452.32 6.00 1131.84CSL TUBES
0069 8121000000-N SP  Lump Sum 1200.00 5200.00 2000.00UNCL STR EXCAV STA *****

(17+12.50 -L-)
0070 8161000000-E 420  1,127 SF  2.50 2817.50 2.65 2986.55 4.25 4789.75GROOVING BRIDGE FLOORS
0071 8175000000-E 420 14.1 CY  750.00 10575.00 725.00 10222.50 615.00 8671.50CLASS AA CONC (BRIDGE)
0072 8182000000-E 420 33.2 CY  750.00 24900.00 600.00 19920.00 660.00 21912.00CLASS A CONCRETE (BRIDGE)
0073 8210000000-N 422 Lump Sum 14000.00 10750.00 15000.00BRG APPR SLAB ***********

(17+12.50 -L-)
0074 8217000000-E 425  6,898 LB  0.75 5173.50 0.55 3793.90 0.70 4828.60REINF STEEL (BRIDGE)



FED AID NO BRZ-1503(3) AUG 19 2003 C200749
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JOES CREEK AND APPROACHES ON SR-1503.

MILLER STRUCTURES, INC. DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MARION,  NC MOORESVILLE,  NC HILLSVILLE,  VA

AUG 20, 2003 08:45 AM

TIP NO B-3314 2:00PM 3 /  6 017

CALDWELL

32986.3.2

8.2732503

0.160 MI

0075 8238000000-E 425  737 LB  1.00 737.00 1.20 884.40 1.70 1252.90SPIRAL COL REINF STL BRG
0076 8468000000-E 460 90.5 LF  147.00 13303.50 102.00 9231.00 87.00 7873.50ONE BAR METAL RAIL
0077 8517000000-E 460 105.5 LF  35.00 3692.50 80.00 8440.00 61.00 6435.501'-**"X*****"CONC PARAPET

(1'-0" X 1'-11.5")
0078 8608000000-E 876  82 TON 35.00 2870.00 33.00 2706.00 30.00 2460.00PLAIN RIP RAP II (2'-0")
0079 8622000000-E 876 91.5 SY  8.00 732.00 3.00 274.50 2.50 228.75FILTER FABRIC FOR DRAINAGE
0080 8657000000-N 430 Lump Sum 1650.00 850.00 900.00ELASTOMERIC BEARINGS
0081 8692000000-N SP  Lump Sum 8500.00 8000.00 11500.00EVAZOTE JOINT SEALS
0082 8762000000-E 430 474.75 LF  97.00 46050.75 100.00 47475.00 91.00 43202.253'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 389695.09 TOTAL 389799.34 TOTAL 439210.36CONTRACT TOTAL

 

    SUB-TOTAL 182571.26 SUB-TOTAL 202788.57 SUB-TOTAL 202803.77ROADWAY ITEMS
    SUB-TOTAL 207123.83 SUB-TOTAL 187010.77 SUB-TOTAL 236406.59STRUCTURE ITEMS



FED AID NO BRZ-1503(3) AUG 19 2003 C200749
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JOES CREEK AND APPROACHES ON SR-1503.

R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

STATESVILLE,  NC CHARLOTTE,  NC  

AUG 20, 2003 08:45 AM

TIP NO B-3314 2:00PM 4 /  6 017

CALDWELL

32986.3.2

8.2732503

0.160 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 24000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6000.00 6000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16000.00 10000.00REINF BRG APPR **********

(17+12.50)
0004 0043000000-N 226 Lump Sum 31000.00 75000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0318000000-E 300  14 TON 25.00 350.00 20.00 280.00FNDATION MATL, MINOR STRS
0007 0343000000-E 310  48 LF  35.00 1680.00 28.00 1344.0015" SIDE DRAIN PIPE
0008 0714000000-E 310  52 LF  45.00 2340.00 29.00 1508.0018" BCCSP B 0.064"
0009 0732000000-E 310  24 LF  65.00 1560.00 44.00 1056.0036" BCCSP B 0.079"
0010 0995000000-E 340  40 LF  12.00 480.00 10.00 400.00PIPE REMOVAL
0011 1220000000-E 545  80 TON 20.00 1600.00 25.00 2000.00INCIDENTAL STONE BASE
0012 1489000000-E 610  250 TON 53.00 13250.00 52.85 13212.50ASP CONC BASE CRS B25.0B
0013 1514000000-E 610  210 TON 64.00 13440.00 63.80 13398.00ASP CONC SURF CRS S9.5A
0014 1560000000-E 620  25 TON 300.00 7500.00 300.00 7500.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  8 TON 120.00 960.00 200.00 1600.00ASPH PM PAVEMENT REPAIR
0016 2000000000-N 806  13 EA  120.00 1560.00 120.00 1560.00RIGHT OF WAY MARKERS
0017 2022000000-E 815  45 CY  10.00 450.00 15.00 675.00SUBDRAIN EXCAVATION
0018 2033000000-E 815  34 CY  30.00 1020.00 35.00 1190.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E 815  200 LF  5.00 1000.00 6.00 1200.006" PERF SUBDRN PIPE
0020 2055000000-E 815  6 EA  25.00 150.00 50.00 300.006" SUBDRN Y,T,OR L
0021 2066000000-N 815  1 EA  100.00 100.00 300.00 300.00CONC PAD SUBDRN OUTLET
0022 2077000000-E 815  6 LF  10.00 60.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0023 2253000000-E 840 0.8 CY  1200.00 960.00 1000.00 800.00PIPE COLLARS
0024 3030000000-E 862  100 LF  8.50 850.00 8.50 850.00STL BM GUARDRAIL
0025 3045000000-E 862 180.68 LF  9.50 1716.46 9.50 1716.46SBGR SHOP CURVED
0026 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  750.00 3000.00 750.00 3000.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0029 3557000000-E 866  100 LF  1.00 100.00 1.00 100.00ADDITIONAL BARBED WIRE
0030 3580000000-E 866  350 LF  6.00 2100.00 4.10 1435.00GENERIC FENCING ITEM 866  (LF)

TEMP. 3 STRAND BARBED WIRE FENCE WITH POSTS
0031 3628000000-E 876  15 TON 45.00 675.00 40.00 600.00PLAIN RIP RAP, CLASS I
0032 3649000000-E 876  3 TON 75.00 225.00 70.00 210.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  370 SY  2.00 740.00 2.00 740.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  110 SF  5.95 654.50 7.00 770.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  128 SF  30.00 3840.00 4.00 512.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  20 SF  4.00 80.00 4.00 80.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  31 EA  82.00 2542.00 30.00 930.00DRUMS
0038 4435000000-N 1135  31 EA  20.00 620.00 10.00 310.00CONES
0039 4445000000-E 1145  48 LF  10.00 480.00 10.00 480.00BARRICADES (TYPE III)



FED AID NO BRZ-1503(3) AUG 19 2003 C200749
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JOES CREEK AND APPROACHES ON SR-1503.

R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

STATESVILLE,  NC CHARLOTTE,  NC  

AUG 20, 2003 08:45 AM

TIP NO B-3314 2:00PM 5 /  6 017

CALDWELL

32986.3.2

8.2732503

0.160 MI

0040 4455000000-N 1150  75 MD  150.00 11250.00 180.00 13500.00FLAGGER
0041 4810000000-E 1205  7,832 LF  0.30 2349.60 0.30 2349.60PAINT PVMT MARKINGS 4"
0042 4835000000-E 1205  69 LF  2.50 172.50 2.50 172.50PAINT PVT MKG LINES 24"
0043 6000000000-E 1605  455 LF  3.00 1365.00 2.20 1001.00TEMPORARY SILT FENCE
0044 6006000000-E 1610  75 TON 30.00 2250.00 35.00 2625.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  160 TON 30.00 4800.00 30.00 4800.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  130 TON 25.00 3250.00 25.00 3250.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615 1.5 ACR 700.00 1050.00 700.00 1050.00TEMPORARY MULCHING
0048 6018000000-E 1620  50 LB  6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.25 TON 1200.00 300.00 1200.00 300.00FERT FOR TEMP SEEDING
0050 6030000000-E 1630  335 CY  5.00 1675.00 5.00 1675.00SILT EXCAVATION
0051 6033000000-E 1631  320 SY  1.00 320.00 1.00 320.00SYNTHETIC ROVING
0052 6036000000-E 1631  560 SY  3.00 1680.00 3.00 1680.00MATTING FOR EROS CONTROL
0053 6070000000-N SP   4 EA  200.00 800.00 750.00 3000.00SPECIAL STILLING BASINS
0054 6084000000-E 1660 1.5 ACR 2400.00 3600.00 2400.00 3600.00SEEDING AND MULCHING
0055 6087000000-E 1660  1 ACR 100.00 100.00 100.00 100.00MOWING
0056 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0057 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0058 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0059 6108000000-E 1665  1 TON 500.00 500.00 500.00 500.00FERTILIZER TOPDRESSING
0060 6114000000-N SP  1.5 HR  50.00 75.00 50.00 75.00SPECIALIZED HAND MOWING
0061 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0062 6123000000-E 1670 0.5 ACR 2000.00 1000.00 2000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0063 8021000000-N SP  Lump Sum 8000.00 7000.00REMV EXIST STR **********
(17+12.50 -L-)

0064 8105500000-E SP  21.16 LF  610.00 12907.60 315.00 6665.40**'-**" DRILLD PIER IN SOIL
(3'-0")

0065 8105600000-E SP   16 LF  2120.00 33920.00 2240.00 35840.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0066 8114000000-N SP   2 EA  1000.00 2000.00 3000.00 6000.00SPT TESTING
0067 8115000000-N SP   1 EA  2000.00 2000.00 4000.00 4000.00CROSSHOLE SONIC LOGGING
0068 8116000000-E SP  188.64 LF  10.00 1886.40 15.00 2829.60CSL TUBES
0069 8121000000-N SP  Lump Sum 3000.00 14000.00UNCL STR EXCAV STA *****

(17+12.50 -L-)
0070 8161000000-E 420  1,127 SF  2.50 2817.50 4.00 4508.00GROOVING BRIDGE FLOORS
0071 8175000000-E 420 14.1 CY  2500.00 35250.00 500.00 7050.00CLASS AA CONC (BRIDGE)
0072 8182000000-E 420 33.2 CY  1000.00 33200.00 1500.00 49800.00CLASS A CONCRETE (BRIDGE)
0073 8210000000-N 422 Lump Sum 16000.00 11000.00BRG APPR SLAB ***********

(17+12.50 -L-)
0074 8217000000-E 425  6,898 LB  1.50 10347.00 1.00 6898.00REINF STEEL (BRIDGE)



FED AID NO BRZ-1503(3) AUG 19 2003 C200749
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JOES CREEK AND APPROACHES ON SR-1503.

R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

STATESVILLE,  NC CHARLOTTE,  NC  

AUG 20, 2003 08:45 AM

TIP NO B-3314 2:00PM 6 /  6 017

CALDWELL

32986.3.2

8.2732503

0.160 MI

0075 8238000000-E 425  737 LB  3.50 2579.50 2.00 1474.00SPIRAL COL REINF STL BRG
0076 8468000000-E 460 90.5 LF  100.00 9050.00 100.00 9050.00ONE BAR METAL RAIL
0077 8517000000-E 460 105.5 LF  100.00 10550.00 80.00 8440.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-11.5")
0078 8608000000-E 876  82 TON 45.00 3690.00 60.00 4920.00PLAIN RIP RAP II (2'-0")
0079 8622000000-E 876 91.5 SY  3.00 274.50 5.00 457.50FILTER FABRIC FOR DRAINAGE
0080 8657000000-N 430 Lump Sum 2000.00 2000.00ELASTOMERIC BEARINGS
0081 8692000000-N SP  Lump Sum 15000.00 15000.00EVAZOTE JOINT SEALS
0082 8762000000-E 430 474.75 LF  150.00 71212.50 160.00 75960.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 462824.06 TOTAL 498585.56CONTRACT TOTAL

 

    SUB-TOTAL 187139.06 SUB-TOTAL 225693.06ROADWAY ITEMS
    SUB-TOTAL 275685.00 SUB-TOTAL 272892.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  389695.09MILLER STRUCTURES, INC.
     2  389799.34DANE CONSTRUCTION, INC.
     3  439210.36DLB, INC. D/B/A  DLB, INC., (OF VA.)
     4  462824.06R. E. BURNS & SONS CO., INC.
     5  498585.56CROWDER CONSTRUCTION COMPANY



FED AID NO STATE FUNDED AUG 19 2003 C200877
MILLING, RESURFACING, SHDR RECONST & GUARDRAIL.

NC-268 FROM SR-1144 TO MAIN ST IN ELKIN, NC-89 FROM US-52 BUS TO SR-2432 AND FROM SR-1452 TO THE VIRGINIA STATE LINE.

CARL ROSE & SONS, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

ELKIN,  NC GREENSBORO,  NC  

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  2 018

SURRY

36266

C200877

4.870 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 24359.05MOBILIZATION
0002 1220000000-E 545  320 TON 25.00 8000.00 31.50 10080.00INCIDENTAL STONE BASE
0003 1245000000-E SP   8 SMI 3365.00 26920.00 3201.75 25614.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  14,362 SY  1.25 17952.50 1.35 19388.70MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  32,853 SY  1.35 44351.55 1.60 52564.80MILL ASP PVMT *****" DTH

(2-1/2")
0006 1297000000-E 607  18,950 SY  1.26 23877.00 1.35 25582.50MILL ASP PVMT *****" DTH

(2-1/4")
0007 1297000000-E 607  5,914 SY  5.25 31048.50 5.25 31048.50MILL ASP PVMT *****" DTH

(9")
0008 1489000000-E 610  1,306 TON 34.15 44599.90 34.15 44599.90ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  6,085 TON 30.00 182550.00 30.84 187661.40ASP CONC INTR CRS I19.0B
0010 1503000000-E 610  4,544 TON 30.00 136320.00 27.81 126368.64ASP CONC INTR CRS I19.0C
0011 1519000000-E 610  8,253 TON 31.00 255843.00 31.64 261124.92ASP CONC SURF CRS S9.5B
0012 1523000000-E 610  1,698 TON 28.00 47544.00 28.84 48970.32ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  1,092 TON 236.00 257712.00 249.19 272115.48ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  111 TON 252.00 27972.00 259.56 28811.16ASP FOR PLANT MIX PG70-22
0015 2605000000-N SP   8 EA  2000.00 16000.00 978.50 7828.00WHEELCHAIR RAMP
0016 2815000000-N 858  1 EA  800.00 800.00 824.00 824.00ADJ DROP INLETS
0017 2830000000-N 858  5 EA  800.00 4000.00 824.00 4120.00ADJ MANHOLES
0018 2845000000-N 858  14 EA  800.00 11200.00 824.00 11536.00ADJ METER OR VALVE BOXES
0019 3030000000-E 862  50 LF  8.50 425.00 8.76 438.00STL BM GUARDRAIL
0020 3270000000-N SP   29 EA  1450.00 42050.00 1493.50 43311.50GR ANCHOR TYPE 350
0021 3345000000-E 864  9,000 LF  4.50 40500.00 4.22 37980.00REMOVE & RESET GUARDRAIL
0022 4685000000-E 1205  44,942 LF  0.36 16179.12 0.41 18426.22THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  38,214 LF  0.40 15285.60 0.52 19871.28THERMO PVT MKG LINES 4"120
0024 4697000000-E 1205  848 LF  2.00 1696.00 1.80 1526.40THERMO PVT MKG LINE 8"120
0025 4705000000-E 1205  400 LF  4.00 1600.00 3.09 1236.00THERMO LINES 16" 120MILS
0026 4710000000-E 1205  640 LF  4.50 2880.00 5.67 3628.8024"WIDE THERMO 120 MILS
0027 4721000000-E 1205  16 EA  65.00 1040.00 56.65 906.40THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205  77 EA  85.00 6545.00 97.85 7534.45THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205  86,948 LF  0.20 17389.60 0.12 10433.76PAINT PVMT MARKINGS 4"
0030 4820000000-E 1205  848 LF  2.00 1696.00 0.62 525.76PAINT PVMT MARKINGS 8"
0031 4830000000-E 1205  400 LF  4.00 1600.00 2.06 824.00PAINT PVT MKGS LINES 16"
0032 4835000000-E 1205  640 LF  4.00 2560.00 2.58 1651.20PAINT PVT MKG LINES 24"
0033 4840000000-N 1205  16 EA  30.00 480.00 41.20 659.20PAINT PVT MKG CHARACTER
0034 4845000000-N 1205  66 EA  45.00 2970.00 51.50 3399.00PAINT PVT MKG SYMBOL
0035 4905000000-N 1253  363 EA  26.00 9438.00 30.90 11216.70SNOWPLB RAISED PVMT MRKER
0036 5255000000-N 1413 Lump Sum 12000.00 10815.00PORTABLE LIGHTING
0037 6084000000-E 1660 4.05 ACR 1125.00 4556.25 1030.00 4171.50SEEDING AND MULCHING
0038 7288000000-E 1715  85 LF  15.00 1275.00 20.60 1751.00TRENCHING (PAVED)



FED AID NO STATE FUNDED AUG 19 2003 C200877
MILLING, RESURFACING, SHDR RECONST & GUARDRAIL.

NC-268 FROM SR-1144 TO MAIN ST IN ELKIN, NC-89 FROM US-52 BUS TO SR-2432 AND FROM SR-1452 TO THE VIRGINIA STATE LINE.

CARL ROSE & SONS, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

ELKIN,  NC GREENSBORO,  NC  

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 2 /  2 018

SURRY

36266

C200877

4.870 MI

0039 7300000000-E 1715  80 LF  6.00 480.00 6.18 494.40TRENCHING (UNPAVED)
0040 7324000000-N 1716  8 EA  200.00 1600.00 309.00 2472.00JUNCTION BOX (STANDARD SIZE)
0041 7444000000-E 1725  3,000 LF  6.00 18000.00 5.67 17010.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1370936.02 TOTAL 1382879.94CONTRACT TOTAL

 

    SUB-TOTAL 1370936.02 SUB-TOTAL 1382879.94ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1370936.02CARL ROSE & SONS, INC.
     2  1382879.94THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.



FED AID NO STATE FUNDED AUG 19 2003 C200872
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-421 FROM WEST OF NC-194 TO THE EASTERN CITY LIMIT OF BOONE.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  1 019

WATAUGA

36402

C200872

1.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00MOBILIZATION
0002 1297000000-E 607  38,720 SY  3.50 135520.00MILL ASP PVMT *****" DTH

(3")
0003 1523000000-E 610  7,314 TON 33.50 245019.00ASP CONC SURF CRS S9.5C
0004 1565000000-E 620  475 TON 235.00 111625.00ASP FOR PLANT MIX PG70-22
0005 2830000000-N 858  7 EA  500.00 3500.00ADJ MANHOLES
0006 2845000000-N 858  1 EA  500.00 500.00ADJ METER OR VALVE BOXES
0007 4685000000-E 1205  12,056 LF  0.32 3857.92THERMO PVT MKG LINES 4"90
0008 4686000000-E 1205  17,424 LF  0.45 7840.80THERMO PVT MKG LINES 4"120
0009 4710000000-E 1205  180 LF  10.00 1800.0024"WIDE THERMO 120 MILS
0010 4721000000-E 1205  12 EA  150.00 1800.00THERMO PVT MKG CHARACTER 120
0011 4725000000-E 1205  63 EA  95.00 5985.00THERMO PVT SYMBOL 90MILS
0012 4810000000-E 1205  17,424 LF  0.17 2962.08PAINT PVMT MARKINGS 4"
0013 4835000000-E 1205  180 LF  2.00 360.00PAINT PVT MKG LINES 24"
0014 4905000000-N 1253  308 EA  33.00 10164.00SNOWPLB RAISED PVMT MRKER
0015 5255000000-N 1413 Lump Sum 10000.00PORTABLE LIGHTING
0016 7288000000-E 1715  50 LF  30.00 1500.00TRENCHING (PAVED)
0017 7300000000-E 1715  25 LF  30.00 750.00TRENCHING (UNPAVED)
0018 7324000000-N 1716  1 EA  600.00 600.00JUNCTION BOX (STANDARD SIZE)
0019 7444000000-E 1725  1,000 LF  5.00 5000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 575783.80CONTRACT TOTAL

 

    SUB-TOTAL 575783.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  575783.80MAYMEAD, INC.



FED AID NO BRZ-1135(5) AUG 19 2003 C200701
GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER SECOND BROAD RIVER & APPROACHES ON SR-1135 (MUD CUT ROAD).

MILLER STRUCTURES, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MARION,  NC ASHEVILLE,  NC  

AUG 20, 2003 08:45 AM

TIP NO B-3674 2:00PM 1 /  2 020

MCDOWELL

33218.3.2

8.2871602

0.058 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10000.00 18000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 18000.00 85000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00SUPP CLEARING & GRUBBING
0004 0134000000-E 240  11 CY  8.00 88.00 12.00 132.00DRAINAGE DITCH EXCAVATION
0005 0318000000-E 300  9 TON 25.00 225.00 30.00 270.00FNDATION MATL, MINOR STRS
0006 0343000000-E 310  60 LF  23.00 1380.00 30.00 1800.0015" SIDE DRAIN PIPE
0007 0708000000-E 310  24 LF  28.00 672.00 30.00 720.0015" BCCSP B 0.064"
0008 0995000000-E 340  28 LF  8.00 224.00 15.00 420.00PIPE REMOVAL
0009 1121000000-E 520  250 TON 18.00 4500.00 20.00 5000.00AGGREGATE BASE COURSE
0010 1220000000-E 545  200 TON 18.00 3600.00 20.00 4000.00INCIDENTAL STONE BASE
0011 1489000000-E 610  85 TON 75.10 6383.50 95.00 8075.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  85 TON 75.10 6383.50 95.00 8075.00ASP CONC INTR CRS I19.0B
0013 1519000000-E 610  120 TON 80.70 9684.00 95.00 11400.00ASP CONC SURF CRS S9.5B
0014 1560000000-E 620  16 TON 265.00 4240.00 300.00 4800.00ASP FOR PLANT MIX  PG64-22
0015 2000000000-N 806  8 EA  150.00 1200.00 150.00 1200.00RIGHT OF WAY MARKERS
0016 3030000000-E 862  225 LF  8.50 1912.50 8.50 1912.50STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0018 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0019 3559000000-E 866  200 LF  7.00 1400.00 4.10 820.00** STRAND BW FENCE W/ POSTS

(4)
0020 3559000000-E 866  400 LF  7.25 2900.00 4.10 1640.00** STRAND BW FENCE W/ POSTS

(5)
0021 3628000000-E 876  95 TON 32.00 3040.00 30.00 2850.00PLAIN RIP RAP, CLASS I
0022 3656000000-E 876  450 SY  4.00 1800.00 5.00 2250.00FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  73 SF  10.00 730.00 20.00 1460.00WORK ZONE SIGNS (STAT)
0024 4410000000-E 1110  82 SF  10.00 820.00 20.00 1640.00WORK ZONE SIGNS (BARRICDE
0025 4430000000-N 1130  10 EA  50.00 500.00 100.00 1000.00DRUMS
0026 4435000000-N 1135  10 EA  30.00 300.00 20.00 200.00CONES
0027 4445000000-E 1145  108 LF  10.00 1080.00 30.00 3240.00BARRICADES (TYPE III)
0028 4810000000-E 1205  8,400 LF  0.30 2520.00 0.08 672.00PAINT PVMT MARKINGS 4"
0029 6000000000-E 1605  250 LF  4.50 1125.00 2.75 687.50TEMPORARY SILT FENCE
0030 6006000000-E 1610  75 TON 28.00 2100.00 35.00 2625.00EROS CONTRL STONE CL A
0031 6009000000-E 1610  125 TON 28.00 3500.00 35.00 4375.00EROS CONTRL STONE CL B
0032 6012000000-E 1610  50 TON 25.00 1250.00 35.00 1750.00SEDIMENT CONTROL STONE
0033 6015000000-E 1615 2.5 ACR 800.00 2000.00 800.00 2000.00TEMPORARY MULCHING
0034 6018000000-E 1620  100 LB  8.00 800.00 8.00 800.00SEED FOR TEMP SEEDING
0035 6021000000-E 1620 0.5 TON 1500.00 750.00 1500.00 750.00FERT FOR TEMP SEEDING
0036 6030000000-E 1630  100 CY  7.00 700.00 15.00 1500.00SILT EXCAVATION
0037 6033000000-E 1631  125 SY  2.25 281.25 2.25 281.25SYNTHETIC ROVING
0038 6036000000-E 1631  300 SY  2.25 675.00 2.25 675.00MATTING FOR EROS CONTROL
0039 6069000000-E 1638  30 CY  27.00 810.00 15.00 450.00STILLING BASINS



FED AID NO BRZ-1135(5) AUG 19 2003 C200701
GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER SECOND BROAD RIVER & APPROACHES ON SR-1135 (MUD CUT ROAD).

MILLER STRUCTURES, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MARION,  NC ASHEVILLE,  NC  

AUG 20, 2003 08:45 AM

TIP NO B-3674 2:00PM 2 /  2 020

MCDOWELL

33218.3.2

8.2871602

0.058 MI

0040 6084000000-E 1660 2.5 ACR 1795.00 4487.50 1795.00 4487.50SEEDING AND MULCHING
0041 6087000000-E 1660 1.5 ACR 300.00 450.00 300.00 450.00MOWING
0042 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00SEED FOR REPAIR SEEDING
0043 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00FERT FOR REPAIR SEEDING
0044 6096000000-E 1662  75 LB  5.00 375.00 5.00 375.00SEED FOR SUPP SEEDING
0045 6108000000-E 1665 1.75 TON 1000.00 1750.00 1000.00 1750.00FERTILIZER TOPDRESSING
0046 6111000000-E SP   250 LF  30.00 7500.00 15.00 3750.00IMPERVIOUS DIKE
0047 6114000000-N SP   1 HR  100.00 100.00 100.00 100.00SPECIALIZED HAND MOWING
0048 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0049 6120000000-E SP   120 CY  10.00 1200.00 30.00 3600.00CULVERT DIVERSION CHANNEL
0050 6123000000-E 1670 0.2 ACR 3000.00 600.00 3000.00 600.00REFORESTATION

CULVERT ITEMS

0051 8049000000-N SP  Lump Sum 10000.00 35000.00REMV EXIST STR **********
(17+29.41 -L-)

0052 8126000000-N 414 Lump Sum 7500.00 20000.00CULV EXCAV @ ************
(17+29.41 -L-)

0053 8133000000-E 414  153 TON 25.00 3825.00 25.00 3825.00FND CONDIT MAT, BOX CULV
0054 8196000000-E 420 251.3 CY  268.00 67348.40 339.00 85190.70CLASS A CONCRETE (CULV)
0055 8245000000-E 425  45,755 LB  0.55 25165.25 0.60 27453.00REINF STEEL (CULVERT)
0056 8590000000-E 876  67 TON 30.00 2010.00 33.00 2211.00PLAIN RIP RAP, CLASS **

(I)

 

    TOTAL 238835.90 TOTAL 380712.45CONTRACT TOTAL

 

    SUB-TOTAL 122987.25 SUB-TOTAL 207032.75ROADWAY ITEMS
    SUB-TOTAL 115848.65 SUB-TOTAL 173679.70CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  238835.90MILLER STRUCTURES, INC.
     2  380712.45TAYLOR & MURPHY CONSTRUCTION  CO., INC.



FED AID NO STP-25(8) AUG 19 2003 C200511
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-25 FROM SR-1528 (BROOKSIDE CAMP RD) TO SR-1345.

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

CANDLER,  NC ASHEVILLE,  NC CHARLOTTE,  NC

AUG 20, 2003 08:45 AM

TIP NO R-2214A 2:00PM 1 /  20 021

HENDERSON

34389.3.5

8.1951105

3.934 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 580000.00 1100000.00 1250000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 300000.00 200000.00 200000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 290000.00 555010.00 1868210.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00 3920.00 3920.00 9000.00 9000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  78,450 CY  4.50 353025.00 5.62 440889.00 6.00 470700.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 36750.00 35000.00 18000.00REINF BRG APPR **********

(281+07.50)
0007 0029000000-N SP  Lump Sum 96600.00 92000.00 60000.00REINF BRG APPR **********

(332+16.35)
0008 0036000000-E 225  3,700 CY  7.00 25900.00 6.72 24864.00 7.00 25900.00UNDERCUT EXCAVATION
0009 0080000000-E SP   2,000 TON 13.00 26000.00 21.95 43900.00 11.75 23500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  140,900 CY  6.00 845400.00 6.48 913032.00 5.50 774950.00BORROW EXCAVATION
0011 0134000000-E 240  13,705 CY  6.00 82230.00 7.39 101279.95 5.00 68525.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  725 LF  4.00 2900.00 2.24 1624.00 1.50 1087.50BERM DITCH CONSTRUCTION
0013 0156000000-E 250  13,610 SY  2.00 27220.00 2.02 27492.20 3.50 47635.00REMOVAL OF EXT ASPHALT PVMT
0014 0177000000-E 250  20,910 SY  1.50 31365.00 1.57 32828.70 0.60 12546.00BREAKING OF EXT ASPH PVMT
0015 0195000000-E 265  5,000 CY  18.00 90000.00 28.00 140000.00 22.00 110000.00SELECT GRANULAR MATERIAL
0016 0196000000-E 270  5,000 SY  1.75 8750.00 2.91 14550.00 1.60 8000.00SOIL STABILIZATION FABRIC
0017 0199000000-E SP   2,610 SF  36.75 95917.50 35.00 91350.00 60.00 156600.00TEMPORARY SHORING
0018 0318000000-E 300  2,800 TON 18.00 50400.00 18.87 52836.00 13.75 38500.00FNDATION MATL, MINOR STRS
0019 0342000000-E 310  372 LF  30.00 11160.00 19.28 7172.16 16.00 5952.00**" SIDE DRAIN PIPE

(15")
0020 0342000000-E 310  88 LF  32.00 2816.00 20.56 1809.28 18.50 1628.00**" SIDE DRAIN PIPE

(18")
0021 0360000000-E 310  2,896 LF  25.00 72400.00 19.22 55661.12 17.00 49232.0012" RC PIPE CULV III
0022 0366000000-E 310  12,358 LF  29.50 364561.00 27.63 341451.54 18.00 222444.0015" RC PIPE CULV III
0023 0372000000-E 310  1,984 LF  32.00 63488.00 25.94 51464.96 21.00 41664.0018" RC PIPE CULV III
0024 0378000000-E 310  4,504 LF  36.00 162144.00 36.34 163675.36 23.00 103592.0024" RC PIPE CULV III
0025 0384000000-E 310  1,560 LF  48.00 74880.00 57.63 89902.80 31.00 48360.0030" RC PIPE CULV III
0026 0390000000-E 310  276 LF  61.00 16836.00 64.07 17683.32 42.00 11592.0036" RC PIPE CULV III
0027 0396000000-E 310  368 LF  72.00 26496.00 59.47 21884.96 55.00 20240.0042" RC PIPE CULV III
0028 0402000000-E 310  396 LF  92.00 36432.00 90.45 35818.20 65.00 25740.0048" RC PIPE CULV III
0029 0408000000-E 310  96 LF  98.00 9408.00 130.83 12559.68 100.00 9600.0054" RC PIPE CULV III
0030 0414000000-E 310  222 LF  125.00 27750.00 215.87 47923.14 125.00 27750.0060" RC PIPE CULV III
0031 0420000000-E 310  100 LF  150.00 15000.00 229.89 22989.00 175.00 17500.0066" RC PIPE CULV III
0032 0522000000-E 310  3 EA  500.00 1500.00 400.00 1200.00 275.00 825.00**X**X**" RCP TEE III

(15" X 15" X 12")
0033 0522000000-E 310  2 EA  500.00 1000.00 425.00 850.00 275.00 550.00**X**X**" RCP TEE III

(15" X 15" X 15")
0034 0522000000-E 310  3 EA  600.00 1800.00 475.00 1425.00 275.00 825.00**X**X**" RCP TEE III

(18" X 18" X 12")
0035 0570000000-E 310  52 LF  15.00 780.00 14.75 767.00 12.00 624.006" CS PIPE 0.064" SPR BOX
0036 0582000000-E 310  44 LF  25.00 1100.00 20.18 887.92 16.25 715.0015" CS PIPE CULV 0.064"



FED AID NO STP-25(8) AUG 19 2003 C200511
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-25 FROM SR-1528 (BROOKSIDE CAMP RD) TO SR-1345.

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

CANDLER,  NC ASHEVILLE,  NC CHARLOTTE,  NC

AUG 20, 2003 08:45 AM

TIP NO R-2214A 2:00PM 2 /  20 021

HENDERSON

34389.3.5

8.1951105

3.934 MI

0037 0588000000-E 310  120 LF  27.00 3240.00 21.34 2560.80 16.25 1950.0018" CS PIPE CULV 0.064"
0038 0594000000-E 310  16 LF  50.00 800.00 25.75 412.00 20.75 332.0024" CS PIPE CULV 0.064"
0039 0636000000-E 310  8 EA  200.00 1600.00 250.00 2000.00 135.00 1080.00**" CS ELBOW *****" THICK

(12", 0.064")
0040 0636000000-E 310  17 EA  250.00 4250.00 300.00 5100.00 145.00 2465.00**" CS ELBOW *****" THICK

(15", 0.064")
0041 0636000000-E 310  3 EA  300.00 900.00 340.00 1020.00 156.00 468.00**" CS ELBOW *****" THICK

(18", 0.064")
0042 0636000000-E 310  4 EA  350.00 1400.00 420.00 1680.00 226.00 904.00**" CS ELBOW *****" THICK

(24", 0.064")
0043 0684000000-E 310  76 LF  23.00 1748.00 19.28 1465.28 22.00 1672.00**" BCCSP B *****"

(12", 0.064")
0044 0708000000-E 310  432 LF  26.00 11232.00 22.31 9637.92 17.00 7344.0015" BCCSP B 0.064"
0045 0714000000-E 310  72 LF  28.00 2016.00 23.84 1716.48 19.75 1422.0018" BCCSP B 0.064"
0046 0720000000-E 310  100 LF  52.00 5200.00 29.98 2998.00 23.00 2300.0024" BCCSP B 0.064"
0047 0938000000-E 320  4 LF  400.00 1600.00 313.60 1254.40 51.50 206.00**X**"CS STR PL ARCH ** G

(36" x 22", 14)
0048 0980000000-E SP   40 LF  194.00 7760.00 192.40 7696.00 185.00 7400.00**"WS PIPE *****" B, B&J

(36", 0.500") (UNDER RR)
0049 0980000000-E SP   96 LF  357.00 34272.00 353.60 33945.60 340.00 32640.00**"WS PIPE *****" B, B&J

(48", 0.625")
0050 0980000000-E SP   44 LF  467.00 20548.00 462.80 20363.20 445.00 19580.00**"WS PIPE *****" B, B&J

(54", 0.875")
0051 0980000000-E SP   116 LF  513.00 59508.00 507.52 58872.32 488.00 56608.00**"WS PIPE *****" B, B&J

(60", 0.875")
0052 0980000000-E SP   40 LF  546.00 21840.00 540.80 21632.00 520.00 20800.00**"WS PIPE *****" B, B&J

(66", 0.875")
0053 0995000000-E 340  6,031 LF  3.00 18093.00 8.96 54037.76 6.75 40709.25PIPE REMOVAL
0054 0996000000-N 350  114 EA  150.00 17100.00 784.00 89376.00 1.00 114.00PIPE CLEAN-OUT
0055 1011000000-N 500 Lump Sum 128000.00 84000.00 550000.00FINE GRADING
0056 1022000000-E SP   1,000 LB  4.00 4000.00 5.98 5980.00 5.75 5750.00SEALING PVMT CRACKS
0057 1110000000-E 510  7,200 TON 15.00 108000.00 18.71 134712.00 14.75 106200.00STABILIZER AGGREGATE
0058 1121000000-E 520  64,400 TON 13.00 837200.00 14.34 923496.00 14.25 917700.00AGGREGATE BASE COURSE
0059 1220000000-E 545  5,000 TON 16.00 80000.00 15.34 76700.00 15.00 75000.00INCIDENTAL STONE BASE
0060 1297000000-E 607  5,650 SY  2.62 14803.00 1.20 6780.00 2.22 12543.00MILL ASP PVMT *****" DTH

(2")
0061 1330000000-E 607  15,200 SY  6.82 103664.00 2.76 41952.00 3.72 56544.00INCIDENTAL MILLING
0062 1491000000-E 610  50,450 TON 35.93 1812668.50 35.53 1792488.50 34.50 1740525.00ASP CONC BASE CRS B25.0C
0063 1503000000-E 610  38,450 TON 34.43 1323833.50 33.99 1306915.50 33.00 1268850.00ASP CONC INTR CRS I19.0C
0064 1523000000-E 610  34,950 TON 36.53 1276723.50 36.15 1263442.50 35.10 1226745.00ASP CONC SURF CRS S9.5C
0065 1560000000-E 620  3,980 TON 250.00 995000.00 257.50 1024850.00 250.00 995000.00ASP FOR PLANT MIX  PG64-22
0066 1565000000-E 620  2,280 TON 275.00 627000.00 283.25 645810.00 275.00 627000.00ASP FOR PLANT MIX PG70-22
0067 1693000000-E 654  1,160 TON 100.00 116000.00 145.60 168896.00 88.81 103019.60ASPH PM PAVEMENT REPAIR
0068 2022000000-E 815  224 CY  1.00 224.00 8.57 1919.68 4.60 1030.40SUBDRAIN EXCAVATION
0069 2033000000-E 815  168 CY  25.00 4200.00 29.12 4892.16 24.00 4032.00SUBDRAIN FINE AGGREGATE



FED AID NO STP-25(8) AUG 19 2003 C200511
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-25 FROM SR-1528 (BROOKSIDE CAMP RD) TO SR-1345.

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

CANDLER,  NC ASHEVILLE,  NC CHARLOTTE,  NC

AUG 20, 2003 08:45 AM

TIP NO R-2214A 2:00PM 3 /  20 021

HENDERSON

34389.3.5

8.1951105

3.934 MI

0070 2044000000-E 815  1,000 LF  15.00 15000.00 4.48 4480.00 3.50 3500.006" PERF SUBDRN PIPE
0071 2055000000-E 815  30 EA  5.00 150.00 28.00 840.00 15.00 450.006" SUBDRN Y,T,OR L
0072 2066000000-N 815  2 EA  150.00 300.00 207.20 414.40 148.00 296.00CONC PAD SUBDRN OUTLET
0073 2077000000-E 815  12 LF  20.00 240.00 11.20 134.40 4.75 57.006" OUTLET PIPE (SUBDRNS)
0074 2209000000-E 838 16.37 CY  787.50 12891.38 780.00 12768.60 280.00 4583.60ENDWALLS
0075 2220000000-E 838 17.1 CY  892.50 15261.75 884.00 15116.40 325.00 5557.50REINFORCED ENDWALLS
0076 2253000000-E 840 34.17 CY  840.00 28702.80 832.00 28429.44 225.00 7688.25PIPE COLLARS
0077 2264000000-E 840 1.34 CY  840.00 1125.60 832.00 1114.88 200.00 268.00PIPE PLUGS
0078 2275000000-E SP   120 CY  150.00 18000.00 168.00 20160.00 73.00 8760.00FLOWABLE FILL
0079 2286000000-N 840  337 EA  1039.50 350311.50 1029.60 346975.20 1450.00 488650.00MASNRY DRAINAGE STRUCT
0080 2297000000-E 840  25 CY  840.00 21000.00 832.00 20800.00 1080.00 27000.00MASNRY DRAINAGE STRUCT
0081 2308000000-E 840 192.8 LF  262.50 50610.00 260.00 50128.00 1000.00 192800.00MASNRY DRAINAGE STRUCT
0082 2352000000-N 840  1 EA  315.00 315.00 312.00 312.00 216.00 216.00FRAME W/GRATE 840.***** STD

(840.24)
0083 2352000000-N 840  5 EA  367.00 1835.00 312.00 1560.00 216.00 1080.00FRAME W/GRATE 840.***** STD

(840.33)
0084 2364000000-N 840  61 EA  341.00 20801.00 338.00 20618.00 566.00 34526.00FRAME W/2GRTS 840.16 STD
0085 2366000000-N 840  18 EA  315.00 5670.00 312.00 5616.00 566.00 10188.00FRAME W/2GRTS 840.24 STD
0086 2367000000-N 840  9 EA  315.00 2835.00 312.00 2808.00 566.00 5094.00FRAME W/2GRTS 840.29 STD
0087 2374000000-N 840  32 EA  341.00 10912.00 338.00 10816.00 216.00 6912.00FRAME-GRT-HD 840.03 **

(E)
0088 2374000000-N 840  94 EA  341.00 32054.00 338.00 31772.00 216.00 20304.00FRAME-GRT-HD 840.03 **

(F)
0089 2374000000-N 840  103 EA  341.00 35123.00 338.00 34814.00 216.00 22248.00FRAME-GRT-HD 840.03 **

(G)
0090 2396000000-N 840  17 EA  315.00 5355.00 312.00 5304.00 216.00 3672.00FRAME W/COVER STD 840.54
0091 2407000000-N 840  4 EA  708.00 2832.00 754.00 3016.00 566.00 2264.00STL FRAM W/ 2 GTR, STD 840.37
0092 2451000000-N 840  5 EA  367.00 1835.00 364.00 1820.00 300.00 1500.00CONC APRON FOR DROP INLET
0093 2535000000-E 846  2,520 LF  11.00 27720.00 15.08 38001.60 12.00 30240.00**"X**" CONCRETE CURB

(9" X 12")
0094 2549000000-E 846  39,000 LF  13.00 507000.00 9.31 363090.00 13.00 507000.002'-6"CONC CURB & GUTTER
0095 2612000000-E 848  2,750 SY  28.35 77962.50 38.48 105820.00 45.00 123750.006" CONCRETE DRIVEWAY
0096 2619000000-E 850  111 SY  28.35 3146.85 36.40 4040.40 45.00 4995.004" CONCRETE PAVED DITCH
0097 2655000000-E 852  4,625 SY  26.78 123857.50 40.04 185185.00 45.00 208125.005" MONO CONC ISLDS (KEY IN)
0098 2815000000-N 858  3 EA  630.00 1890.00 624.00 1872.00 239.00 717.00ADJ DROP INLETS
0099 2830000000-N 858  18 EA  300.00 5400.00 560.00 10080.00 269.00 4842.00ADJ MANHOLES
0100 2845000000-N 858  23 EA  100.00 2300.00 672.00 15456.00 269.00 6187.00ADJ METER OR VALVE BOXES
0101 2905000000-N 859  1 EA  630.00 630.00 624.00 624.00 555.00 555.00CONVERT DI TO JB
0102 2938000000-N SP   3 EA  735.00 2205.00 728.00 2184.00 555.00 1665.00CONVERT DI TO JB W/MH CVR
0103 3030000000-E 862 8,662.5 LF  8.24 71379.00 8.16 70686.00 7.85 68000.63STL BM GUARDRAIL
0104 3045000000-E 862  625 LF  12.60 7875.00 12.48 7800.00 12.00 7500.00SBGR SHOP CURVED
0105 3150000000-N 862  10 EA  21.00 210.00 20.80 208.00 20.00 200.00ADDIT GUARDRAIL POSTS
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0106 3195000000-N 862  3 EA  262.50 787.50 260.00 780.00 250.00 750.00GR ANCHOR TYPE AT-1
0107 3210000000-N 862  25 EA  315.00 7875.00 312.00 7800.00 300.00 7500.00GR ANCHOR TYPE CAT-1
0108 3215000000-N 862  8 EA  1050.00 8400.00 1040.00 8320.00 1000.00 8000.00GR ANCHOR TYPE III
0109 3270000000-N SP   27 EA  1418.00 38286.00 1404.00 37908.00 1350.00 36450.00GR ANCHOR TYPE 350
0110 3360000000-E 863 2,062.5 LF  1.05 2165.63 0.94 1938.75 0.90 1856.25REMOVE EXISTING GUARDRAIL
0111 3380000000-E 862  1,000 LF  6.14 6140.00 6.08 6080.00 5.85 5850.00TEMP STL BM GUARDRAIL
0112 3387000000-N 862  2 EA  315.00 630.00 312.00 624.00 300.00 600.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0113 3389100000-N SP   2 EA  1365.00 2730.00 1352.00 2704.00 1300.00 2600.00GDRL ANCH UNITS 350 TEMP
0114 3572000000-E 867  3,750 LF  6.30 23625.00 6.24 23400.00 6.00 22500.00CHAIN LINK FENCE RESET
0115 3628000000-E 876  375 TON 30.00 11250.00 23.24 8715.00 26.00 9750.00PLAIN RIP RAP, CLASS I
0116 3642000000-E 876  11 TON 25.00 275.00 22.12 243.32 24.00 264.00PLAIN RIP RAP, CLASS A
0117 3649000000-E 876  446 TON 25.00 11150.00 22.12 9865.52 26.00 11596.00PLAIN RIP RAP, CLASS B
0118 3656000000-E 876  3,310 SY  1.50 4965.00 2.24 7414.40 1.75 5792.50FILTER FABRIC FOR DRAINGE
0119 4400000000-E 1110  2,650 SF  6.30 16695.00 6.15 16297.50 13.00 34450.00WORK ZONE SIGNS (STAT)
0120 4405000000-E 1110  1,152 SF  4.40 5068.80 3.08 3548.16 13.00 14976.00WORK ZONE SIGNS (PORTABLE
0121 4410000000-E 1110  272 SF  4.40 1196.80 4.11 1117.92 4.25 1156.00WORK ZONE SIGNS (BARRICDE
0122 4415000000-N 1115  2 EA  1500.00 3000.00 1344.00 2688.00 3900.00 7800.00FLASHING ARROW PNL TYPE C
0123 4420000000-N 1120  4 EA  10000.00 40000.00 3920.00 15680.00 16500.00 66000.00CHANGEABLE MESSAGE SIGNS
0124 4425000000-N 1125  75 EA  20.00 1500.00 44.80 3360.00 9.50 712.50WARNING FLAG SETS
0125 4430000000-N 1130  660 EA  60.00 39600.00 84.00 55440.00 43.13 28465.80DRUMS
0126 4435000000-N 1135  660 EA  15.00 9900.00 33.60 22176.00 11.19 7385.40CONES
0127 4445000000-E 1145  1,420 LF  14.00 19880.00 13.44 19084.80 11.19 15889.80BARRICADES (TYPE III)
0128 4450000000-N 1150  13,000 HR  14.00 182000.00 17.92 232960.00 16.66 216580.00FLAGGER
0129 4460000000-N 1155  11 EA  100.00 1100.00 280.00 3080.00 76.36 839.96WARNING LIGHTS (TYPE B)
0130 4465000000-N 1160  8 EA  5000.00 40000.00 2500.00 20000.00 8600.00 68800.00TEMPORARY CRASH CUSHIONS
0131 4470000000-N 1160  5 EA  1500.00 7500.00 2000.00 10000.00 1850.00 9250.00RESET CRASH CUSHION
0132 4475000000-N 1165  2 EA  4000.00 8000.00 2800.00 5600.00 18850.00 37700.00TRUCK MTD IMP ATTN 45 MPH
0133 4480000000-N 1165  2 EA  10000.00 20000.00 2800.00 5600.00 25250.00 50500.00TRUCK MTD IMP ATTN 60 MPH
0134 4485000000-E 1170  3,080 LF  15.00 46200.00 16.00 49280.00 20.00 61600.00PORT CONC BARRIER
0135 4490000000-E 1170  1,050 LF  18.00 18900.00 25.00 26250.00 25.00 26250.00PORT CONC BARRIER(ANCHRD)
0136 4495000000-E 1170  1,320 LF  15.00 19800.00 16.00 21120.00 20.00 26400.00PORT CONC BARRIER(DRAINGE
0137 4505000000-E 1170  1,400 LF  8.00 11200.00 2.00 2800.00 8.50 11900.00RESET PORT CONC BARR,ANCH
0138 4507000000-E SP   3,070 LF  42.00 128940.00 20.00 61400.00 25.00 76750.00WATER FILLED BARRIER
0139 4508000000-E SP   4,949 LF  6.00 29694.00 10.00 49490.00 3.25 16084.25RESET WATER FILLED BARRIER
0140 4510000000-N SP   624 HR  35.00 21840.00 28.00 17472.00 30.00 18720.00POLICE
0141 4650000000-N 1251  4,660 EA  4.20 19572.00 4.68 21808.80 4.50 20970.00TEMP RAISED PVMT MRKS
0142 4685000000-E 1205  5,490 LF  0.37 2031.30 0.35 1921.50 0.34 1866.60THERMO PVT MKG LINES 4"90
0143 4686000000-E 1205  67,530 LF  0.42 28362.60 0.40 27012.00 0.38 25661.40THERMO PVT MKG LINES 4"120
0144 4695000000-E 1205  1,460 LF  2.10 3066.00 1.56 2277.60 1.50 2190.008"WIDE THERMO 90 MILS



FED AID NO STP-25(8) AUG 19 2003 C200511
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-25 FROM SR-1528 (BROOKSIDE CAMP RD) TO SR-1345.

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

CANDLER,  NC ASHEVILLE,  NC CHARLOTTE,  NC

AUG 20, 2003 08:45 AM

TIP NO R-2214A 2:00PM 5 /  20 021

HENDERSON

34389.3.5

8.1951105

3.934 MI

0145 4705000000-E 1205  224 LF  7.35 1646.40 2.60 582.40 2.50 560.00THERMO LINES 16" 120MILS
0146 4710000000-E 1205  820 LF  5.25 4305.00 7.80 6396.00 7.50 6150.0024"WIDE THERMO 120 MILS
0147 4721000000-E 1205  16 EA  42.00 672.00 46.80 748.80 45.00 720.00THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  235 EA  94.00 22090.00 85.80 20163.00 82.50 19387.50THERMO PVT SYMBOL 90MILS
0149 4770000000-E 1205  2,570 LF  1.31 3366.70 1.56 4009.20 1.50 3855.004" COLD APPL PLSTIC LINES
0150 4800000000-N 1205  8 EA  63.00 504.00 57.20 457.60 55.00 440.00COLD APP PLAS CHARACTER
0151 4805000000-N 1205  8 EA  168.00 1344.00 156.00 1248.00 150.00 1200.00COLD APPL PLASTIC SYMBOL
0152 4810000000-E 1205  471,180 LF  0.13 61253.40 0.13 61253.40 0.12 56541.60PAINT PVMT MARKINGS 4"
0153 4820000000-E 1205  5,770 LF  1.57 9058.90 0.42 2423.40 0.40 2308.00PAINT PVMT MARKINGS 8"
0154 4830000000-E 1205  610 LF  2.62 1598.20 1.82 1110.20 1.75 1067.50PAINT PVT MKGS LINES 16"
0155 4835000000-E 1205  3,030 LF  2.10 6363.00 3.38 10241.40 3.25 9847.50PAINT PVT MKG LINES 24"
0156 4840000000-N 1205  52 EA  36.75 1911.00 20.80 1081.60 20.00 1040.00PAINT PVT MKG CHARACTER
0157 4845000000-N 1205  660 EA  52.50 34650.00 36.40 24024.00 35.00 23100.00PAINT PVT MKG SYMBOL
0158 4850000000-E 1205  61,200 LF  0.31 18972.00 0.47 28764.00 0.45 27540.00LINE REMOVAL 4" WIDE
0159 4860000000-E 1205  700 LF  1.05 735.00 0.88 616.00 0.85 595.00LINE REMOVAL 8" WIDE
0160 4870000000-E 1205  500 LF  1.57 785.00 2.60 1300.00 2.50 1250.00LINE REMOVAL 24" WIDE
0161 4875000000-N 1205  150 EA  42.00 6300.00 52.00 7800.00 50.00 7500.00REMOVAL OF SYMBL & CHARAC
0162 4880000000-E 1205  2,570 LF  0.52 1336.40 0.78 2004.60 0.75 1927.50CURING COMP REMOVAL LINES
0163 4885000000-N 1205  10 EA  42.00 420.00 78.00 780.00 75.00 750.00CURING COMPD REMOVAL SYMB
0164 4905000000-N 1253  2,330 EA  26.25 61162.50 25.48 59368.40 24.50 57085.00SNOWPLB RAISED PVMT MRKER
0165 4915000000-E 1264  5 EA  40.00 200.00 15.60 78.00 55.00 275.007' U-CHANNEL POSTS
0166 4935000000-N 1267  12 EA  35.00 420.00 23.71 284.52 32.25 387.00FLEX DELINATR (CRYSTAL)
0167 4940000000-N 1267  6 EA  35.00 210.00 23.71 142.26 32.25 193.50FLEX DELINATR (YELLOW)
0168 4945000000-N 1267  12 EA  35.00 420.00 25.79 309.48 32.25 387.00FLEX DELINATR (CRY & RED)
0169 4950000000-N 1267  10 EA  35.00 350.00 25.79 257.90 32.25 322.50FLEX DELINATR (YEL & RED)
0170 4957000000-N 1264  5 EA  100.00 500.00 51.86 259.30 82.00 410.00OBJECT MARKERS (TYPE **)

(III)
0171 5255000000-N 1413 Lump Sum 15000.00 11200.00 20000.00PORTABLE LIGHTING
0172 5300000000-E 1505  680 TON 20.00 13600.00 1.04 707.20 1.00 680.00FND CONDIT MAT CL *******

(VI)
0173 5306000000-E SP   680 TON 20.00 13600.00 1.04 707.20 1.00 680.00BEDDING MATL, CL ********

(IV)
0174 5360000000-E 1510  381 LF  24.00 9144.00 14.72 5608.32 14.15 5391.156" DI WATER PIPE  PC 350
0175 5366000000-E 1510  359 LF  28.00 10052.00 17.00 6103.00 16.35 5869.658" DI WATER PIPE  PC 350
0176 5378000000-E 1510  157 LF  31.00 4867.00 23.04 3617.28 22.15 3477.5512" DI WATER PIPE PC 350
0177 5384000000-E 1510  11,633 LF  35.00 407155.00 34.06 396219.98 35.00 407155.0016" DI WATER PIPE PC ****

(PC 250)
0178 5402000000-E 1510  8,820 LB  3.00 26460.00 3.12 27518.40 3.00 26460.00DI RES JT FITTNS
0179 5414000000-E 1510  773 LF  5.00 3865.00 10.40 8039.20 10.00 7730.003/4"CU WATER PIPE TYPE K
0180 5420000000-E 1510  198 LF  6.00 1188.00 15.60 3088.80 15.00 2970.001" CU WATER PIPE  TYPE K
0181 5432000000-E 1510  307 LF  12.00 3684.00 11.44 3512.08 11.00 3377.002"PVC WATER PIPE ********

( SDR 21, 200# WP)
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0182 5438000000-E 1510  4 LF  13.00 52.00 11.91 47.64 11.45 45.804"PVC WATER PIPE ********
(SDR 35)

0183 5444000000-E 1510  110 LF  14.00 1540.00 14.72 1619.20 14.15 1556.506"PVC WATER PIPE ********
(SDR 21, 200# WP)

0184 5450000000-E 1510  50 LF  16.00 800.00 18.25 912.50 17.55 877.508"PVC WATER PIPE ******
(SDR 21, 200# WP)

0185 5480000000-E 1510  13,870 LB  3.00 41610.00 2.44 33842.80 2.35 32594.50DI H2O FITTINGS 250# MIN
0186 5510000000-E 1510  16 EA  70.00 1120.00 34.32 549.12 33.00 528.003/4" CORPORATION STOP
0187 5516000000-E 1510  2 EA  80.00 160.00 40.56 81.12 39.00 78.001" CORPORATION STOP
0188 5530000000-E 1510  2 EA  140.00 280.00 102.49 204.98 98.55 197.10**" CURB STOP

(2")
0189 5540000000-E 1510  15 EA  500.00 7500.00 443.04 6645.60 426.00 6390.006" GATE V&VB 200# WP
0190 5546000000-E 1510  3 EA  700.00 2100.00 642.10 1926.30 617.40 1852.208" GATE V&VB *****WP

( 200#)
0191 5558000000-E 1510  1 EA  1100.00 1100.00 1154.40 1154.40 1110.00 1110.0012" GATE V&VB *****WP

(200#)
0192 5564000000-E SP   10 EA  1600.00 16000.00 2134.08 21340.80 2052.00 20520.00**" BUTTERFLY V&VB

(16")
0193 5582000000-E 1510  2 EA  130.00 260.00 421.82 843.64 405.60 811.20**"X **" TAPPING SADDLE

(16" X 1")
0194 5582000000-E 1510  2 EA  150.00 300.00 441.64 883.28 424.65 849.30**"X **" TAPPING SADDLE

(16" X 2")
0195 5582000000-E 1510  13 EA  130.00 1690.00 421.77 5483.01 405.55 5272.15**"X **" TAPPING SADDLE

(16" X 3/4")
0196 5582000000-E 1510  3 EA  90.00 270.00 390.10 1170.30 1000.27 3000.81**"X **" TAPPING SADDLE

(8" X 3/4")
0197 5606000000-E SP   1 EA  500.00 500.00 1050.40 1050.40 1010.00 1010.002" BLOW OFF ASSEMBLY
0198 5624000000-E 1510  1 EA  250.00 250.00 1308.58 1308.58 1258.25 1258.258" TRANSIT COUPLN *******

(PVC TO AC)
0199 5642000000-E 1510  6 EA  500.00 3000.00 1840.80 11044.80 1770.00 10620.0016"TRANSIT COUPLN *******

(DI TO AC)
0200 5648000000-N 1510  32 EA  300.00 9600.00 462.12 14787.84 444.35 14219.20RELOCATE EXIST WAT METER
0201 5672000000-N 1510  13 EA  500.00 6500.00 1285.96 16717.48 1236.50 16074.50RELOCATE EXIST FIRE HYD
0202 5810000000-E 1530  9,718 LF  8.00 77744.00 11.96 116227.28 11.50 111757.00FIL OR REMV 16" PIPE, ***

( AC WATER)
0203 5810000000-E 1530  2,151 LF  7.00 15057.00 11.96 25725.96 11.50 24736.50FIL OR REMV 16" PIPE, ***

(DI WATER)
0204 5822000000-N 1530  5 EA  800.00 4000.00 1040.00 5200.00 1000.00 5000.00BREAK DOWN & REBUILD MH
0205 5882000000-N SP   1 EA  150.00 150.00 353.70 353.70 340.10 340.10GENERIC UTILITY ITEM (EA)

YARD HYDRANT
0206 5888000000-E SP   610 LF  50.00 30500.00 43.94 26803.40 42.25 25772.50GENERIC UTILITY ITEM (LF)

(16", DI RESTRAINED JOINT WATER PIPE, PC 250)
0207 5888000000-E SP   60 LF  25.00 1500.00 19.19 1151.40 18.45 1107.00GENERIC UTILITY ITEM (LF)

(6", DI RESTRAINED JOINT WATER PIPE, PC 350)
0208 5888000000-E SP   96 LF  29.00 2784.00 22.41 2151.36 21.55 2068.80GENERIC UTILITY ITEM (LF)

(8", DI RESTRAINED JOINT WATER PIPE, PC 350)
0209 6000000000-E 1605  11,320 LF  2.50 28300.00 2.91 32941.20 3.00 33960.00TEMPORARY SILT FENCE
0210 6006000000-E 1610  750 TON 24.00 18000.00 22.12 16590.00 25.00 18750.00EROS CONTRL STONE CL A
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0211 6009000000-E 1610  9,010 TON 24.00 216240.00 22.12 199301.20 23.90 215339.00EROS CONTRL STONE CL B
0212 6012000000-E 1610  7,830 TON 25.00 195750.00 18.87 147752.10 15.15 118624.50SEDIMENT CONTROL STONE
0213 6015000000-E 1615  56 ACR 446.00 24976.00 442.00 24752.00 425.00 23800.00TEMPORARY MULCHING
0214 6018000000-E 1620  2,000 LB  2.62 5240.00 2.60 5200.00 2.50 5000.00SEED FOR TEMP SEEDING
0215 6021000000-E 1620  8 TON 368.00 2944.00 364.00 2912.00 350.00 2800.00FERT FOR TEMP SEEDING
0216 6024000000-E 1622  340 LF  10.00 3400.00 11.20 3808.00 20.00 6800.00TEMPORARY SLOPE DRAINS
0217 6027000000-N 1622  18 EA  120.00 2160.00 112.00 2016.00 125.00 2250.00INLET PROTCN @ SLOPE DRNS
0218 6030000000-E 1630  30,535 CY  2.00 61070.00 5.60 170996.00 0.01 305.35SILT EXCAVATION
0219 6033000000-E 1631  7,600 SY  1.16 8816.00 1.14 8664.00 1.10 8360.00SYNTHETIC ROVING
0220 6036000000-E 1631  3,800 SY  1.57 5966.00 1.56 5928.00 1.50 5700.00MATTING FOR EROS CONTROL
0221 6042000000-E 1632  7,950 LF  4.00 31800.00 4.48 35616.00 2.58 20511.001/4" HARDWARE CLOTH
0222 6045000000-E SP   100 LF  21.00 2100.00 26.00 2600.00 75.00 7500.00**" TEMPORARY PIPE

(15")
0223 6069000000-E 1638  375 CY  15.75 5906.25 26.00 9750.00 30.00 11250.00STILLING BASINS
0224 6070000000-N SP   20 EA  210.00 4200.00 600.00 12000.00 350.00 7000.00SPECIAL STILLING BASINS
0225 6084000000-E 1660  62 ACR 1155.00 71610.00 1144.00 70928.00 1100.00 68200.00SEEDING AND MULCHING
0226 6087000000-E 1660  33 ACR 52.00 1716.00 52.00 1716.00 50.00 1650.00MOWING
0227 6090000000-E 1661  500 LB  7.87 3935.00 7.80 3900.00 7.50 3750.00SEED FOR REPAIR SEEDING
0228 6093000000-E 1661 1.25 TON 630.00 787.50 624.00 780.00 600.00 750.00FERT FOR REPAIR SEEDING
0229 6096000000-E 1662  1,325 LB  2.62 3471.50 2.60 3445.00 2.50 3312.50SEED FOR SUPP SEEDING
0230 6108000000-E 1665 46.5 TON 367.00 17065.50 364.00 16926.00 350.00 16275.00FERTILIZER TOPDRESSING
0231 6111000000-E SP   360 LF  15.75 5670.00 31.20 11232.00 20.00 7200.00IMPERVIOUS DIKE
0232 6114000000-N SP   22 HR  57.75 1270.50 57.20 1258.40 55.00 1210.00SPECIALIZED HAND MOWING
0233 6117000000-N 1675  32 EA  288.00 9216.00 286.00 9152.00 275.00 8800.00RESPONSE FOR EROS CONTROL
0234 6123000000-E 1670  7 ACR 630.00 4410.00 624.00 4368.00 600.00 4200.00REFORESTATION
0235 6126000000-E SP  0.56 ACR 5250.00 2940.00 5200.00 2912.00 5000.00 2800.00STREAMBANK REFORESTATION
0236 6132000000-N SP   18 EA  350.00 6300.00 336.00 6048.00 250.00 4500.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0237 6135000000-E SP  0.1 ACR 10500.00 1050.00 10400.00 1040.00 10000.00 1000.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER     GUIDERAIL AND
GUARDRAIL(HARD FESCUE/    BLUEGRASS)

0238 6141000000-E SP   3,600 SY  3.67 13212.00 3.64 13104.00 4.25 15300.00GENERIC EROSION CONTROL ITEM (SY)
COIR FIBER MATTING

0239 7060000000-E 1705  9,635 LF  2.36 22738.60 2.34 22545.90 2.25 21678.75SIGNAL CABLE
0240 7120000000-E 1705  110 EA  735.00 80850.00 728.00 80080.00 700.00 77000.00VEHICLE SIGNAL HD (12", 3 SECT)
0241 7132000000-E 1705  10 EA  1023.00 10230.00 1014.00 10140.00 975.00 9750.00VEHICLE SIGNAL HD (12", 4 SECT)
0242 7144000000-E 1705  19 EA  1128.00 21432.00 1118.00 21242.00 1075.00 20425.00VEHICLE SIGNAL HD (12", 5 SECT)
0243 7252000000-E 1710  22,200 LF  1.47 32634.00 1.46 32412.00 1.40 31080.00MESSENGER CABLE (1/4")
0244 7264000000-E 1710  6,195 LF  2.10 13009.50 2.08 12885.60 2.00 12390.00MESSENGER CABLE (3/8")
0245 7279000000-E 1715  6,000 LF  0.31 1860.00 0.31 1860.00 0.30 1800.00TRACER WIRE
0246 7288000000-E 1715  3,950 LF  23.10 91245.00 22.88 90376.00 22.00 86900.00TRENCHING (PAVED)
0247 7300000000-E 1715  14,940 LF  2.88 43027.20 2.86 42728.40 2.75 41085.00TRENCHING (UNPAVED)
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0248 7302000000-E SP   2,900 LF  12.12 35148.00 13.00 37700.00 12.50 36250.00DIR DRILL POLY COND 1.25" **** COND
(1)

0249 7324000000-N 1716  106 EA  214.00 22684.00 212.68 22544.08 204.50 21677.00JUNCTION BOX (STANDARD SIZE)
0250 7336000000-N 1716  38 EA  341.00 12958.00 338.00 12844.00 325.00 12350.00JUNCTION BOX (OVER-SIZED)
0251 7360000000-N 1720  8 EA  630.00 5040.00 624.00 4992.00 600.00 4800.00WOOD POLE
0252 7372000000-N 1721  93 EA  199.00 18507.00 197.60 18376.80 190.00 17670.00GUY ASSEMBLY
0253 7408000000-E 1722  3 EA  288.00 864.00 286.00 858.00 275.00 825.001" RISER WITH WEATHERHEAD
0254 7420000000-E 1722  19 EA  393.00 7467.00 390.00 7410.00 375.00 7125.002" RISER WITH WEATHERHEAD
0255 7432000000-E 1722  16 EA  472.00 7552.00 468.00 7488.00 450.00 7200.002" RISER WITH TUBING
0256 7444000000-E 1725  13,415 LF  6.61 88673.15 6.55 87868.25 6.30 84514.50INDUCTIVE LOOP SAWCUT
0257 7456000000-E 1726  51,790 LF  1.15 59558.50 1.14 59040.60 1.10 56969.00LEAD-IN CABLE
0258 7516000000-E 1730  31,360 LF  1.41 44217.60 1.40 43904.00 1.35 42336.00COMMUNICATIONS CABLE (** FIBER)

(12)
0259 7552000000-N 1731  10 EA  1601.00 16010.00 1586.00 15860.00 1525.00 15250.00INTERCONNECT CENTER
0260 7564000000-N 1732  10 EA  1758.00 17580.00 1742.00 17420.00 1675.00 16750.00FIBER-OPTIC TRANSCEIVER
0261 7566000000-N 1733  38 EA  96.00 3648.00 93.60 3556.80 90.00 3420.00DELINEATOR MARKER
0262 7568000000-N SP   1 EA  1627.00 1627.00 1612.00 1612.00 1550.00 1550.00FURN FIB-OPT RESTORAT KIT
0263 7574000000-N SP   1 EA  1617.00 1617.00 1601.60 1601.60 1540.00 1540.00FURN FIB-OPT TRANSCEIVER
0264 7576000000-N 1740  28 EA  3412.00 95536.00 3380.00 94640.00 3250.00 91000.00METAL STRAIN SIGNAL POLE
0265 7612000000-N 1742  28 EA  3885.00 108780.00 3848.00 107744.00 3700.00 103600.00METAL SIGNAL POLE FOUNDATION
0266 7636000000-N 1745  12 EA  199.00 2388.00 197.60 2371.20 190.00 2280.00SIGN FOR SIGNALS
0267 7684000000-N 1750  7 EA  420.00 2940.00 416.00 2912.00 400.00 2800.00SIGNAL CABINET FOUNDATION
0268 7688000000-N SP   13 EA  472.00 6136.00 468.00 6084.00 450.00 5850.00CABINET BASE ADAPTER
0269 7756000000-N 1751  13 EA  10158.00 132054.00 10062.00 130806.00 9675.00 125775.00CONTLR WITH CBNT, 2070L BASE MTD
0270 7780000000-N 1751  166 EA  73.50 12201.00 72.80 12084.80 70.00 11620.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0271 8056000000-N 402 Lump Sum 5197.00 5148.00 18000.00REMV EXIST STR **********
(249+18.00 -L-REV)

0272 8126000000-N 414 Lump Sum 12446.00 12327.00 25000.00CULV EXCAV @ ************
(187+14.23 -L-REV)

0273 8126000000-N 414 Lump Sum 10860.00 10757.00 20000.00CULV EXCAV @ ************
(228+05.90 -L-REV)

0274 8126000000-N 414 Lump Sum 22484.00 22270.00 50000.00CULV EXCAV @ ************
(249+18.00 -L-REV)

0275 8126000000-N 414 Lump Sum 9494.00 9404.00 25000.00CULV EXCAV @ ************
(306+71.82 -L-REV)

0276 8133000000-E 414  329 TON 31.00 10199.00 30.68 10093.72 30.00 9870.00FND CONDIT MAT, BOX CULV
0277 8196000000-E 420 492.9 CY  430.00 211947.00 426.40 210172.56 410.00 202089.00CLASS A CONCRETE (CULV)
0278 8245000000-E 425  65,104 LB  0.52 33854.08 0.52 33854.08 0.50 32552.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0279 8017000000-N SP  Lump Sum 123600.00 120000.00 300000.00CM&R TEMP ACCESS ***********
(281+07.50 -L-REV)
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0280 8035000000-N 402 Lump Sum 57680.00 56000.00 50000.00REMV EXIST STR **********
(281+07.50 -L-REV)

0281 8035000000-N 402 Lump Sum 123600.00 120000.00 200000.00REMV EXIST STR **********
(332+10.60 -L1 REV-)

0282 8105500000-E SP   520 LF  695.25 361530.00 675.00 351000.00 600.00 312000.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0283 8105500000-E SP   228 LF  375.95 85716.60 365.00 83220.00 275.00 62700.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0284 8105600000-E SP   374 LF  772.50 288915.00 750.00 280500.00 750.00 280500.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0285 8105600000-E SP   32 LF  772.50 24720.00 750.00 24000.00 275.00 8800.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0286 8111000000-E SP   468 LF  195.70 91587.60 190.00 88920.00 250.00 117000.00PERM STL CASING FOR ** PIER
(3'-6")

0287 8114000000-N SP   8 EA  2781.00 22248.00 2700.00 21600.00 2500.00 20000.00SPT TESTING
0288 8115000000-N SP   6 EA  2781.00 16686.00 2700.00 16200.00 2650.00 15900.00CROSSHOLE SONIC LOGGING
0289 8116000000-E SP   4,996 LF  13.39 66896.44 13.00 64948.00 15.00 74940.00CSL TUBES
0290 8147000000-E 420  60,056 SF  17.00 1020952.00 16.50 990924.00 15.25 915854.00REINF CONCRETE DECK SLAB
0291 8161000000-E 420  48,062 SF  0.24 11534.88 0.23 11054.26 0.20 9612.40GROOVING BRIDGE FLOORS
0292 8182000000-E 420 760.9 CY  566.50 431049.85 550.00 418495.00 500.00 380450.00CLASS A CONCRETE (BRIDGE)
0293 8210000000-N 422 Lump Sum 35020.00 34000.00 30000.00BRG APPR SLAB ***********

(281+07.50 -L-REV)
0294 8210000000-N 422 Lump Sum 61800.00 60000.00 50000.00BRG APPR SLAB ***********

(332+10.60 -L1 REV-)
0295 8217000000-E 425  245,189 LB  0.62 152017.18 0.60 147113.40 0.50 122594.50REINF STEEL (BRIDGE)
0296 8238000000-E 425  46,448 LB  1.03 47841.44 1.00 46448.00 0.75 34836.00SPIRAL COL REINF STL BRG
0297 8280000000-E 440 Lump Sum 1802500.00 1700000.00 1600000.00STRUCTURAL STEEL
0298 8364000000-E 450  3,860 LF  20.60 79516.00 20.00 77200.00 19.50 75270.00HP12X53 PILES
0299 8482000000-E 460 1,361.584 LF  113.30 154267.47 110.00 149774.24 95.00 129350.48THREE BAR METAL RAIL
0300 8531000000-E 462  1,675 SY  46.35 77636.25 45.00 75375.00 38.00 63650.004" SLOPE PROTECTION
0301 8608000000-E 876  750 TON 1.03 772.50 1.00 750.00 1.00 750.00PLAIN RIP RAP II (2'-0")
0302 8622000000-E 876  750 SY  2.06 1545.00 2.00 1500.00 25.00 18750.00FILTER FABRIC FOR DRAINAGE
0303 8650000000-N SP  Lump Sum 47380.00 46000.00 75000.00POT BEARINGS
0304 8657000000-N 430 Lump Sum 21630.00 21000.00 30000.00ELASTOMERIC BEARINGS
0305 8692000000-N SP  Lump Sum 84460.00 82000.00 75000.00EVAZOTE JOINT SEALS
0306 8727000000-N SP  Lump Sum 38110.00 37000.00 20000.00ELEC CONDUIT SYS ********

(281+07.50 -L-REV)

 

    TOTAL 22192477.10 TOTAL 23064348.98 TOTAL 24449620.03CONTRACT TOTAL

 

    SUB-TOTAL 16544783.81 SUB-TOTAL 17625300.72 SUB-TOTAL 18994151.65ROADWAY ITEMS
    SUB-TOTAL 316481.08 SUB-TOTAL 314026.36 SUB-TOTAL 382511.00CULVERT ITEMS
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    SUB-TOTAL 5331212.21 SUB-TOTAL 5125021.90 SUB-TOTAL 5072957.38STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 250000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 775000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  78,450 CY  10.00 784500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 100000.00REINF BRG APPR **********

(281+07.50)
0007 0029000000-N SP  Lump Sum 100000.00REINF BRG APPR **********

(332+16.35)
0008 0036000000-E 225  3,700 CY  10.00 37000.00UNDERCUT EXCAVATION
0009 0080000000-E SP   2,000 TON 20.00 40000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  140,900 CY  10.00 1409000.00BORROW EXCAVATION
0011 0134000000-E 240  13,705 CY  10.00 137050.00DRAINAGE DITCH EXCAVATION
0012 0141000000-E 240  725 LF  2.80 2030.00BERM DITCH CONSTRUCTION
0013 0156000000-E 250  13,610 SY  2.50 34025.00REMOVAL OF EXT ASPHALT PVMT
0014 0177000000-E 250  20,910 SY  2.00 41820.00BREAKING OF EXT ASPH PVMT
0015 0195000000-E 265  5,000 CY  15.00 75000.00SELECT GRANULAR MATERIAL
0016 0196000000-E 270  5,000 SY  1.66 8300.00SOIL STABILIZATION FABRIC
0017 0199000000-E SP   2,610 SF  25.00 65250.00TEMPORARY SHORING
0018 0318000000-E 300  2,800 TON 20.00 56000.00FNDATION MATL, MINOR STRS
0019 0342000000-E 310  372 LF  20.06 7462.32**" SIDE DRAIN PIPE

(15")
0020 0342000000-E 310  88 LF  20.06 1765.28**" SIDE DRAIN PIPE

(18")
0021 0360000000-E 310  2,896 LF  23.17 67100.3212" RC PIPE CULV III
0022 0366000000-E 310  12,358 LF  21.43 264831.9415" RC PIPE CULV III
0023 0372000000-E 310  1,984 LF  23.35 46326.4018" RC PIPE CULV III
0024 0378000000-E 310  4,504 LF  28.25 127238.0024" RC PIPE CULV III
0025 0384000000-E 310  1,560 LF  37.74 58874.4030" RC PIPE CULV III
0026 0390000000-E 310  276 LF  50.30 13882.8036" RC PIPE CULV III
0027 0396000000-E 310  368 LF  60.98 22440.6442" RC PIPE CULV III
0028 0402000000-E 310  396 LF  77.02 30499.9248" RC PIPE CULV III
0029 0408000000-E 310  96 LF  97.78 9386.8854" RC PIPE CULV III
0030 0414000000-E 310  222 LF  111.50 24753.0060" RC PIPE CULV III
0031 0420000000-E 310  100 LF  165.14 16514.0066" RC PIPE CULV III
0032 0522000000-E 310  3 EA  596.79 1790.37**X**X**" RCP TEE III

(15" X 15" X 12")
0033 0522000000-E 310  2 EA  596.79 1193.58**X**X**" RCP TEE III

(15" X 15" X 15")
0034 0522000000-E 310  3 EA  596.79 1790.37**X**X**" RCP TEE III

(18" X 18" X 12")
0035 0570000000-E 310  52 LF  18.24 948.486" CS PIPE 0.064" SPR BOX
0036 0582000000-E 310  44 LF  19.34 850.9615" CS PIPE CULV 0.064"
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0037 0588000000-E 310  120 LF  22.81 2737.2018" CS PIPE CULV 0.064"
0038 0594000000-E 310  16 LF  31.12 497.9224" CS PIPE CULV 0.064"
0039 0636000000-E 310  8 EA  210.21 1681.68**" CS ELBOW *****" THICK

(12", 0.064")
0040 0636000000-E 310  17 EA  210.31 3575.27**" CS ELBOW *****" THICK

(15", 0.064")
0041 0636000000-E 310  3 EA  210.31 630.93**" CS ELBOW *****" THICK

(18", 0.064")
0042 0636000000-E 310  4 EA  210.31 841.24**" CS ELBOW *****" THICK

(24", 0.064")
0043 0684000000-E 310  76 LF  24.47 1859.72**" BCCSP B *****"

(12", 0.064")
0044 0708000000-E 310  432 LF  22.51 9724.3215" BCCSP B 0.064"
0045 0714000000-E 310  72 LF  26.56 1912.3218" BCCSP B 0.064"
0046 0720000000-E 310  100 LF  27.95 2795.0024" BCCSP B 0.064"
0047 0938000000-E 320  4 LF  5000.00 20000.00**X**"CS STR PL ARCH ** G

(36" x 22", 14)
0048 0980000000-E SP   40 LF  354.32 14172.80**"WS PIPE *****" B, B&J

(36", 0.500") (UNDER RR)
0049 0980000000-E SP   96 LF  354.32 34014.72**"WS PIPE *****" B, B&J

(48", 0.625")
0050 0980000000-E SP   44 LF  354.32 15590.08**"WS PIPE *****" B, B&J

(54", 0.875")
0051 0980000000-E SP   116 LF  354.32 41101.12**"WS PIPE *****" B, B&J

(60", 0.875")
0052 0980000000-E SP   40 LF  354.32 14172.80**"WS PIPE *****" B, B&J

(66", 0.875")
0053 0995000000-E 340  6,031 LF  9.64 58138.84PIPE REMOVAL
0054 0996000000-N 350  114 EA  722.70 82387.80PIPE CLEAN-OUT
0055 1011000000-N 500 Lump Sum 300000.00FINE GRADING
0056 1022000000-E SP   1,000 LB  6.32 6320.00SEALING PVMT CRACKS
0057 1110000000-E 510  7,200 TON 16.00 115200.00STABILIZER AGGREGATE
0058 1121000000-E 520  64,400 TON 15.00 966000.00AGGREGATE BASE COURSE
0059 1220000000-E 545  5,000 TON 20.00 100000.00INCIDENTAL STONE BASE
0060 1297000000-E 607  5,650 SY  2.00 11300.00MILL ASP PVMT *****" DTH

(2")
0061 1330000000-E 607  15,200 SY  4.60 69920.00INCIDENTAL MILLING
0062 1491000000-E 610  50,450 TON 35.00 1765750.00ASP CONC BASE CRS B25.0C
0063 1503000000-E 610  38,450 TON 35.00 1345750.00ASP CONC INTR CRS I19.0C
0064 1523000000-E 610  34,950 TON 35.00 1223250.00ASP CONC SURF CRS S9.5C
0065 1560000000-E 620  3,980 TON 250.00 995000.00ASP FOR PLANT MIX  PG64-22
0066 1565000000-E 620  2,280 TON 250.00 570000.00ASP FOR PLANT MIX PG70-22
0067 1693000000-E 654  1,160 TON 150.00 174000.00ASPH PM PAVEMENT REPAIR
0068 2022000000-E 815  224 CY  7.28 1630.72SUBDRAIN EXCAVATION
0069 2033000000-E 815  168 CY  27.62 4640.16SUBDRAIN FINE AGGREGATE
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0070 2044000000-E 815  1,000 LF  4.54 4540.006" PERF SUBDRN PIPE
0071 2055000000-E 815  30 EA  10.03 300.906" SUBDRN Y,T,OR L
0072 2066000000-N 815  2 EA  160.41 320.82CONC PAD SUBDRN OUTLET
0073 2077000000-E 815  12 LF  6.58 78.966" OUTLET PIPE (SUBDRNS)
0074 2209000000-E 838 16.37 CY  750.00 12277.50ENDWALLS
0075 2220000000-E 838 17.1 CY  1200.00 20520.00REINFORCED ENDWALLS
0076 2253000000-E 840 34.17 CY  852.43 29127.53PIPE COLLARS
0077 2264000000-E 840 1.34 CY  715.30 958.50PIPE PLUGS
0078 2275000000-E SP   120 CY  136.49 16378.80FLOWABLE FILL
0079 2286000000-N 840  337 EA  1500.00 505500.00MASNRY DRAINAGE STRUCT
0080 2297000000-E 840  25 CY  1500.00 37500.00MASNRY DRAINAGE STRUCT
0081 2308000000-E 840 192.8 LF  1500.00 289200.00MASNRY DRAINAGE STRUCT
0082 2352000000-N 840  1 EA  273.60 273.60FRAME W/GRATE 840.***** STD

(840.24)
0083 2352000000-N 840  5 EA  273.60 1368.00FRAME W/GRATE 840.***** STD

(840.33)
0084 2364000000-N 840  61 EA  307.72 18770.92FRAME W/2GRTS 840.16 STD
0085 2366000000-N 840  18 EA  274.53 4941.54FRAME W/2GRTS 840.24 STD
0086 2367000000-N 840  9 EA  313.79 2824.11FRAME W/2GRTS 840.29 STD
0087 2374000000-N 840  32 EA  318.90 10204.80FRAME-GRT-HD 840.03 **

(E)
0088 2374000000-N 840  94 EA  318.90 29976.60FRAME-GRT-HD 840.03 **

(F)
0089 2374000000-N 840  103 EA  318.90 32846.70FRAME-GRT-HD 840.03 **

(G)
0090 2396000000-N 840  17 EA  275.09 4676.53FRAME W/COVER STD 840.54
0091 2407000000-N 840  4 EA  276.73 1106.92STL FRAM W/ 2 GTR, STD 840.37
0092 2451000000-N 840  5 EA  472.89 2364.45CONC APRON FOR DROP INLET
0093 2535000000-E 846  2,520 LF  13.37 33692.40**"X**" CONCRETE CURB

(9" X 12")
0094 2549000000-E 846  39,000 LF  12.00 468000.002'-6"CONC CURB & GUTTER
0095 2612000000-E 848  2,750 SY  40.00 110000.006" CONCRETE DRIVEWAY
0096 2619000000-E 850  111 SY  51.74 5743.144" CONCRETE PAVED DITCH
0097 2655000000-E 852  4,625 SY  33.90 156787.505" MONO CONC ISLDS (KEY IN)
0098 2815000000-N 858  3 EA  550.00 1650.00ADJ DROP INLETS
0099 2830000000-N 858  18 EA  550.00 9900.00ADJ MANHOLES
0100 2845000000-N 858  23 EA  550.00 12650.00ADJ METER OR VALVE BOXES
0101 2905000000-N 859  1 EA  836.48 836.48CONVERT DI TO JB
0102 2938000000-N SP   3 EA  981.64 2944.92CONVERT DI TO JB W/MH CVR
0103 3030000000-E 862 8,662.5 LF  8.80 76230.00STL BM GUARDRAIL
0104 3045000000-E 862  625 LF  13.20 8250.00SBGR SHOP CURVED
0105 3150000000-N 862  10 EA  22.00 220.00ADDIT GUARDRAIL POSTS
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0106 3195000000-N 862  3 EA  275.00 825.00GR ANCHOR TYPE AT-1
0107 3210000000-N 862  25 EA  330.00 8250.00GR ANCHOR TYPE CAT-1
0108 3215000000-N 862  8 EA  1210.00 9680.00GR ANCHOR TYPE III
0109 3270000000-N SP   27 EA  1650.00 44550.00GR ANCHOR TYPE 350
0110 3360000000-E 863 2,062.5 LF  1.10 2268.75REMOVE EXISTING GUARDRAIL
0111 3380000000-E 862  1,000 LF  6.44 6440.00TEMP STL BM GUARDRAIL
0112 3387000000-N 862  2 EA  330.00 660.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0113 3389100000-N SP   2 EA  1540.00 3080.00GDRL ANCH UNITS 350 TEMP
0114 3572000000-E 867  3,750 LF  6.60 24750.00CHAIN LINK FENCE RESET
0115 3628000000-E 876  375 TON 29.33 10998.75PLAIN RIP RAP, CLASS I
0116 3642000000-E 876  11 TON 28.31 311.41PLAIN RIP RAP, CLASS A
0117 3649000000-E 876  446 TON 28.16 12559.36PLAIN RIP RAP, CLASS B
0118 3656000000-E 876  3,310 SY  1.83 6057.30FILTER FABRIC FOR DRAINGE
0119 4400000000-E 1110  2,650 SF  7.68 20352.00WORK ZONE SIGNS (STAT)
0120 4405000000-E 1110  1,152 SF  4.27 4919.04WORK ZONE SIGNS (PORTABLE
0121 4410000000-E 1110  272 SF  4.27 1161.44WORK ZONE SIGNS (BARRICDE
0122 4415000000-N 1115  2 EA  4095.30 8190.60FLASHING ARROW PNL TYPE C
0123 4420000000-N 1120  4 EA  18685.70 74742.80CHANGEABLE MESSAGE SIGNS
0124 4425000000-N 1125  75 EA  32.61 2445.75WARNING FLAG SETS
0125 4430000000-N 1130  660 EA  41.25 27225.00DRUMS
0126 4435000000-N 1135  660 EA  18.21 12018.60CONES
0127 4445000000-E 1145  1,420 LF  12.99 18445.80BARRICADES (TYPE III)
0128 4450000000-N 1150  13,000 HR  17.09 222170.00FLAGGER
0129 4460000000-N 1155  11 EA  200.00 2200.00WARNING LIGHTS (TYPE B)
0130 4465000000-N 1160  8 EA  12000.00 96000.00TEMPORARY CRASH CUSHIONS
0131 4470000000-N 1160  5 EA  2500.00 12500.00RESET CRASH CUSHION
0132 4475000000-N 1165  2 EA  15000.00 30000.00TRUCK MTD IMP ATTN 45 MPH
0133 4480000000-N 1165  2 EA  15000.00 30000.00TRUCK MTD IMP ATTN 60 MPH
0134 4485000000-E 1170  3,080 LF  25.00 77000.00PORT CONC BARRIER
0135 4490000000-E 1170  1,050 LF  30.00 31500.00PORT CONC BARRIER(ANCHRD)
0136 4495000000-E 1170  1,320 LF  25.00 33000.00PORT CONC BARRIER(DRAINGE
0137 4505000000-E 1170  1,400 LF  10.00 14000.00RESET PORT CONC BARR,ANCH
0138 4507000000-E SP   3,070 LF  55.00 168850.00WATER FILLED BARRIER
0139 4508000000-E SP   4,949 LF  10.00 49490.00RESET WATER FILLED BARRIER
0140 4510000000-N SP   624 HR  50.00 31200.00POLICE
0141 4650000000-N 1251  4,660 EA  4.40 20504.00TEMP RAISED PVMT MRKS
0142 4685000000-E 1205  5,490 LF  0.39 2141.10THERMO PVT MKG LINES 4"90
0143 4686000000-E 1205  67,530 LF  0.44 29713.20THERMO PVT MKG LINES 4"120
0144 4695000000-E 1205  1,460 LF  2.20 3212.008"WIDE THERMO 90 MILS
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0145 4705000000-E 1205  224 LF  7.70 1724.80THERMO LINES 16" 120MILS
0146 4710000000-E 1205  820 LF  5.50 4510.0024"WIDE THERMO 120 MILS
0147 4721000000-E 1205  16 EA  44.00 704.00THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  235 EA  99.00 23265.00THERMO PVT SYMBOL 90MILS
0149 4770000000-E 1205  2,570 LF  1.38 3546.604" COLD APPL PLSTIC LINES
0150 4800000000-N 1205  8 EA  66.00 528.00COLD APP PLAS CHARACTER
0151 4805000000-N 1205  8 EA  176.00 1408.00COLD APPL PLASTIC SYMBOL
0152 4810000000-E 1205  471,180 LF  0.14 65965.20PAINT PVMT MARKINGS 4"
0153 4820000000-E 1205  5,770 LF  1.65 9520.50PAINT PVMT MARKINGS 8"
0154 4830000000-E 1205  610 LF  2.75 1677.50PAINT PVT MKGS LINES 16"
0155 4835000000-E 1205  3,030 LF  2.20 6666.00PAINT PVT MKG LINES 24"
0156 4840000000-N 1205  52 EA  38.50 2002.00PAINT PVT MKG CHARACTER
0157 4845000000-N 1205  660 EA  55.00 36300.00PAINT PVT MKG SYMBOL
0158 4850000000-E 1205  61,200 LF  0.33 20196.00LINE REMOVAL 4" WIDE
0159 4860000000-E 1205  700 LF  1.10 770.00LINE REMOVAL 8" WIDE
0160 4870000000-E 1205  500 LF  1.65 825.00LINE REMOVAL 24" WIDE
0161 4875000000-N 1205  150 EA  44.00 6600.00REMOVAL OF SYMBL & CHARAC
0162 4880000000-E 1205  2,570 LF  0.55 1413.50CURING COMP REMOVAL LINES
0163 4885000000-N 1205  10 EA  44.00 440.00CURING COMPD REMOVAL SYMB
0164 4905000000-N 1253  2,330 EA  27.50 64075.00SNOWPLB RAISED PVMT MRKER
0165 4915000000-E 1264  5 EA  21.98 109.907' U-CHANNEL POSTS
0166 4935000000-N 1267  12 EA  34.32 411.84FLEX DELINATR (CRYSTAL)
0167 4940000000-N 1267  6 EA  34.32 205.92FLEX DELINATR (YELLOW)
0168 4945000000-N 1267  12 EA  37.18 446.16FLEX DELINATR (CRY & RED)
0169 4950000000-N 1267  10 EA  37.18 371.80FLEX DELINATR (YEL & RED)
0170 4957000000-N 1264  5 EA  97.64 488.20OBJECT MARKERS (TYPE **)

(III)
0171 5255000000-N 1413 Lump Sum 100000.00PORTABLE LIGHTING
0172 5300000000-E 1505  680 TON 21.11 14354.80FND CONDIT MAT CL *******

(VI)
0173 5306000000-E SP   680 TON 19.61 13334.80BEDDING MATL, CL ********

(IV)
0174 5360000000-E 1510  381 LF  22.81 8690.616" DI WATER PIPE  PC 350
0175 5366000000-E 1510  359 LF  25.40 9118.608" DI WATER PIPE  PC 350
0176 5378000000-E 1510  157 LF  26.26 4122.8212" DI WATER PIPE PC 350
0177 5384000000-E 1510  11,633 LF  33.75 392613.7516" DI WATER PIPE PC ****

(PC 250)
0178 5402000000-E 1510  8,820 LB  4.52 39866.40DI RES JT FITTNS
0179 5414000000-E 1510  773 LF  11.60 8966.803/4"CU WATER PIPE TYPE K
0180 5420000000-E 1510  198 LF  16.68 3302.641" CU WATER PIPE  TYPE K
0181 5432000000-E 1510  307 LF  12.35 3791.452"PVC WATER PIPE ********

( SDR 21, 200# WP)
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0182 5438000000-E 1510  4 LF  7.17 28.684"PVC WATER PIPE ********
(SDR 35)

0183 5444000000-E 1510  110 LF  11.94 1313.406"PVC WATER PIPE ********
(SDR 21, 200# WP)

0184 5450000000-E 1510  50 LF  12.41 620.508"PVC WATER PIPE ******
(SDR 21, 200# WP)

0185 5480000000-E 1510  13,870 LB  3.37 46741.90DI H2O FITTINGS 250# MIN
0186 5510000000-E 1510  16 EA  90.65 1450.403/4" CORPORATION STOP
0187 5516000000-E 1510  2 EA  104.00 208.001" CORPORATION STOP
0188 5530000000-E 1510  2 EA  95.29 190.58**" CURB STOP

(2")
0189 5540000000-E 1510  15 EA  580.13 8701.956" GATE V&VB 200# WP
0190 5546000000-E 1510  3 EA  786.73 2360.198" GATE V&VB *****WP

( 200#)
0191 5558000000-E 1510  1 EA  1391.87 1391.8712" GATE V&VB *****WP

(200#)
0192 5564000000-E SP   10 EA  1794.47 17944.70**" BUTTERFLY V&VB

(16")
0193 5582000000-E 1510  2 EA  237.00 474.00**"X **" TAPPING SADDLE

(16" X 1")
0194 5582000000-E 1510  2 EA  237.00 474.00**"X **" TAPPING SADDLE

(16" X 2")
0195 5582000000-E 1510  13 EA  237.00 3081.00**"X **" TAPPING SADDLE

(16" X 3/4")
0196 5582000000-E 1510  3 EA  237.00 711.00**"X **" TAPPING SADDLE

(8" X 3/4")
0197 5606000000-E SP   1 EA  938.39 938.392" BLOW OFF ASSEMBLY
0198 5624000000-E 1510  1 EA  275.00 275.008" TRANSIT COUPLN *******

(PVC TO AC)
0199 5642000000-E 1510  6 EA  1280.00 7680.0016"TRANSIT COUPLN *******

(DI TO AC)
0200 5648000000-N 1510  32 EA  478.81 15321.92RELOCATE EXIST WAT METER
0201 5672000000-N 1510  13 EA  1121.43 14578.59RELOCATE EXIST FIRE HYD
0202 5810000000-E 1530  9,718 LF  14.56 141494.08FIL OR REMV 16" PIPE, ***

( AC WATER)
0203 5810000000-E 1530  2,151 LF  14.56 31318.56FIL OR REMV 16" PIPE, ***

(DI WATER)
0204 5822000000-N 1530  5 EA  1505.76 7528.80BREAK DOWN & REBUILD MH
0205 5882000000-N SP   1 EA  2500.00 2500.00GENERIC UTILITY ITEM (EA)

YARD HYDRANT
0206 5888000000-E SP   610 LF  125.00 76250.00GENERIC UTILITY ITEM (LF)

(16", DI RESTRAINED JOINT WATER PIPE, PC 250)
0207 5888000000-E SP   60 LF  75.00 4500.00GENERIC UTILITY ITEM (LF)

(6", DI RESTRAINED JOINT WATER PIPE, PC 350)
0208 5888000000-E SP   96 LF  100.00 9600.00GENERIC UTILITY ITEM (LF)

(8", DI RESTRAINED JOINT WATER PIPE, PC 350)
0209 6000000000-E 1605  11,320 LF  206.00 2331920.00TEMPORARY SILT FENCE
0210 6006000000-E 1610  750 TON 27.69 20767.50EROS CONTRL STONE CL A
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0211 6009000000-E 1610  9,010 TON 25.61 230746.10EROS CONTRL STONE CL B
0212 6012000000-E 1610  7,830 TON 23.01 180168.30SEDIMENT CONTROL STONE
0213 6015000000-E 1615  56 ACR 660.00 36960.00TEMPORARY MULCHING
0214 6018000000-E 1620  2,000 LB  5.50 11000.00SEED FOR TEMP SEEDING
0215 6021000000-E 1620  8 TON 880.00 7040.00FERT FOR TEMP SEEDING
0216 6024000000-E 1622  340 LF  11.68 3971.20TEMPORARY SLOPE DRAINS
0217 6027000000-N 1622  18 EA  143.54 2583.72INLET PROTCN @ SLOPE DRNS
0218 6030000000-E 1630  30,535 CY  6.00 183210.00SILT EXCAVATION
0219 6033000000-E 1631  7,600 SY  2.09 15884.00SYNTHETIC ROVING
0220 6036000000-E 1631  3,800 SY  2.09 7942.00MATTING FOR EROS CONTROL
0221 6042000000-E 1632  7,950 LF  2.80 22260.001/4" HARDWARE CLOTH
0222 6045000000-E SP   100 LF  33.00 3300.00**" TEMPORARY PIPE

(15")
0223 6069000000-E 1638  375 CY  15.67 5876.25STILLING BASINS
0224 6070000000-N SP   20 EA  409.16 8183.20SPECIAL STILLING BASINS
0225 6084000000-E 1660  62 ACR 1402.50 86955.00SEEDING AND MULCHING
0226 6087000000-E 1660  33 ACR 82.50 2722.50MOWING
0227 6090000000-E 1661  500 LB  8.80 4400.00SEED FOR REPAIR SEEDING
0228 6093000000-E 1661 1.25 TON 2200.00 2750.00FERT FOR REPAIR SEEDING
0229 6096000000-E 1662  1,325 LB  4.40 5830.00SEED FOR SUPP SEEDING
0230 6108000000-E 1665 46.5 TON 660.00 30690.00FERTILIZER TOPDRESSING
0231 6111000000-E SP   360 LF  33.00 11880.00IMPERVIOUS DIKE
0232 6114000000-N SP   22 HR  44.00 968.00SPECIALIZED HAND MOWING
0233 6117000000-N 1675  32 EA  165.00 5280.00RESPONSE FOR EROS CONTROL
0234 6123000000-E 1670  7 ACR 660.00 4620.00REFORESTATION
0235 6126000000-E SP  0.56 ACR 1650.00 924.00STREAMBANK REFORESTATION
0236 6132000000-N SP   18 EA  400.00 7200.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0237 6135000000-E SP  0.1 ACR 20900.00 2090.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER     GUIDERAIL AND
GUARDRAIL(HARD FESCUE/    BLUEGRASS)

0238 6141000000-E SP   3,600 SY  5.50 19800.00GENERIC EROSION CONTROL ITEM (SY)
COIR FIBER MATTING

0239 7060000000-E 1705  9,635 LF  1.65 15897.75SIGNAL CABLE
0240 7120000000-E 1705  110 EA  660.00 72600.00VEHICLE SIGNAL HD (12", 3 SECT)
0241 7132000000-E 1705  10 EA  907.50 9075.00VEHICLE SIGNAL HD (12", 4 SECT)
0242 7144000000-E 1705  19 EA  1182.50 22467.50VEHICLE SIGNAL HD (12", 5 SECT)
0243 7252000000-E 1710  22,200 LF  1.38 30636.00MESSENGER CABLE (1/4")
0244 7264000000-E 1710  6,195 LF  1.65 10221.75MESSENGER CABLE (3/8")
0245 7279000000-E 1715  6,000 LF  0.28 1680.00TRACER WIRE
0246 7288000000-E 1715  3,950 LF  19.80 78210.00TRENCHING (PAVED)
0247 7300000000-E 1715  14,940 LF  5.75 85905.00TRENCHING (UNPAVED)
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0248 7302000000-E SP   2,900 LF  17.60 51040.00DIR DRILL POLY COND 1.25" **** COND
(1)

0249 7324000000-N 1716  106 EA  137.50 14575.00JUNCTION BOX (STANDARD SIZE)
0250 7336000000-N 1716  38 EA  247.50 9405.00JUNCTION BOX (OVER-SIZED)
0251 7360000000-N 1720  8 EA  660.00 5280.00WOOD POLE
0252 7372000000-N 1721  93 EA  220.00 20460.00GUY ASSEMBLY
0253 7408000000-E 1722  3 EA  605.00 1815.001" RISER WITH WEATHERHEAD
0254 7420000000-E 1722  19 EA  247.50 4702.502" RISER WITH WEATHERHEAD
0255 7432000000-E 1722  16 EA  247.50 3960.002" RISER WITH TUBING
0256 7444000000-E 1725  13,415 LF  5.78 77538.70INDUCTIVE LOOP SAWCUT
0257 7456000000-E 1726  51,790 LF  1.65 85453.50LEAD-IN CABLE
0258 7516000000-E 1730  31,360 LF  1.38 43276.80COMMUNICATIONS CABLE (** FIBER)

(12)
0259 7552000000-N 1731  10 EA  1787.00 17870.00INTERCONNECT CENTER
0260 7564000000-N 1732  10 EA  2117.50 21175.00FIBER-OPTIC TRANSCEIVER
0261 7566000000-N 1733  38 EA  55.00 2090.00DELINEATOR MARKER
0262 7568000000-N SP   1 EA  2420.00 2420.00FURN FIB-OPT RESTORAT KIT
0263 7574000000-N SP   1 EA  2007.50 2007.50FURN FIB-OPT TRANSCEIVER
0264 7576000000-N 1740  28 EA  4867.50 136290.00METAL STRAIN SIGNAL POLE
0265 7612000000-N 1742  28 EA  2750.00 77000.00METAL SIGNAL POLE FOUNDATION
0266 7636000000-N 1745  12 EA  220.00 2640.00SIGN FOR SIGNALS
0267 7684000000-N 1750  7 EA  1650.00 11550.00SIGNAL CABINET FOUNDATION
0268 7688000000-N SP   13 EA  4575.00 59475.00CABINET BASE ADAPTER
0269 7756000000-N 1751  13 EA  11990.00 155870.00CONTLR WITH CBNT, 2070L BASE MTD
0270 7780000000-N 1751  166 EA  82.50 13695.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0271 8056000000-N 402 Lump Sum 8800.00REMV EXIST STR **********
(249+18.00 -L-REV)

0272 8126000000-N 414 Lump Sum 5500.00CULV EXCAV @ ************
(187+14.23 -L-REV)

0273 8126000000-N 414 Lump Sum 9020.00CULV EXCAV @ ************
(228+05.90 -L-REV)

0274 8126000000-N 414 Lump Sum 17600.00CULV EXCAV @ ************
(249+18.00 -L-REV)

0275 8126000000-N 414 Lump Sum 5720.00CULV EXCAV @ ************
(306+71.82 -L-REV)

0276 8133000000-E 414  329 TON 27.50 9047.50FND CONDIT MAT, BOX CULV
0277 8196000000-E 420 492.9 CY  825.00 406642.50CLASS A CONCRETE (CULV)
0278 8245000000-E 425  65,104 LB  0.70 45572.80REINF STEEL (CULVERT)

STRUCTURE ITEMS

0279 8017000000-N SP  Lump Sum 100000.00CM&R TEMP ACCESS ***********
(281+07.50 -L-REV)
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0280 8035000000-N 402 Lump Sum 100000.00REMV EXIST STR **********
(281+07.50 -L-REV)

0281 8035000000-N 402 Lump Sum 100000.00REMV EXIST STR **********
(332+10.60 -L1 REV-)

0282 8105500000-E SP   520 LF  363.00 188760.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0283 8105500000-E SP   228 LF  374.00 85272.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0284 8105600000-E SP   374 LF  1114.30 416748.20**'-**" DRILLD PIER NO SOIL
(3'-6")

0285 8105600000-E SP   32 LF  379.00 12128.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0286 8111000000-E SP   468 LF  107.80 50450.40PERM STL CASING FOR ** PIER
(3'-6")

0287 8114000000-N SP   8 EA  440.00 3520.00SPT TESTING
0288 8115000000-N SP   6 EA  5000.00 30000.00CROSSHOLE SONIC LOGGING
0289 8116000000-E SP   4,996 LF  10.00 49960.00CSL TUBES
0290 8147000000-E 420  60,056 SF  80.00 4804480.00REINF CONCRETE DECK SLAB
0291 8161000000-E 420  48,062 SF  2.00 96124.00GROOVING BRIDGE FLOORS
0292 8182000000-E 420 760.9 CY  500.00 380450.00CLASS A CONCRETE (BRIDGE)
0293 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(281+07.50 -L-REV)
0294 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(332+10.60 -L1 REV-)
0295 8217000000-E 425  245,189 LB  0.65 159372.85REINF STEEL (BRIDGE)
0296 8238000000-E 425  46,448 LB  1.00 46448.00SPIRAL COL REINF STL BRG
0297 8280000000-E 440 Lump Sum 1500000.00STRUCTURAL STEEL
0298 8364000000-E 450  3,860 LF  21.06 81291.60HP12X53 PILES
0299 8482000000-E 460 1,361.584 LF  105.65 143851.35THREE BAR METAL RAIL
0300 8531000000-E 462  1,675 SY  42.25 70768.754" SLOPE PROTECTION
0301 8608000000-E 876  750 TON 33.78 25335.00PLAIN RIP RAP II (2'-0")
0302 8622000000-E 876  750 SY  2.62 1965.00FILTER FABRIC FOR DRAINAGE
0303 8650000000-N SP  Lump Sum 100000.00POT BEARINGS
0304 8657000000-N 430 Lump Sum 15000.00ELASTOMERIC BEARINGS
0305 8692000000-N SP  Lump Sum 50000.00EVAZOTE JOINT SEALS
0306 8727000000-N SP  Lump Sum 36600.00ELEC CONDUIT SYS ********

(281+07.50 -L-REV)

 

    TOTAL 32049235.64CONTRACT TOTAL

 

    SUB-TOTAL 22792807.69ROADWAY ITEMS
    SUB-TOTAL 507902.80CULVERT ITEMS
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    SUB-TOTAL 8748525.15STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22192477.10TENNOCA CONSTRUCTION CO.
     2  23064348.98TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  24449620.03BLYTHE CONSTRUCTION, INC.
     4  32049235.64MAYMEAD, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 614637.92MOBILIZATION
0002 0996000000-N 350  20 EA  900.00 18000.00PIPE CLEAN-OUT
0003 1245000000-E SP  7.95 SMI 3500.00 27825.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  8,300 SY  2.00 16600.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  176,111 SY  2.25 396249.75MILL ASP PVMT *****" DTH

(2-1/4")
0006 1297000000-E 607  6,500 SY  5.65 36725.00MILL ASP PVMT *****" DTH

(6")
0007 1503000000-E 610  27,059 TON 33.50 906476.50ASP CONC INTR CRS I19.0C
0008 1528000000-E 610  8,901 TON 34.50 307084.50ASP CONC SURF CRS S12.5B
0009 1550000000-E 610  21,236 TON 35.00 743260.00ASP CONC SURF CRS S12.5D
0010 1560000000-E 620  1,761 TON 235.00 413835.00ASP FOR PLANT MIX  PG64-22
0011 1570000000-E 620  1,168 TON 275.00 321200.00ASP FOR PLANT MIX, PG 76-22
0012 1840000000-E 665  57,026 LF  0.27 15397.02MILLED RUMBLE STRIPS
0013 2473000000-N SP   20 EA  800.00 16000.00GENERIC DRAINAGE ITEM (EA)

CLEAN OUT DRAINAGE STRUCTURE
0014 2556000000-E 846  1,770 LF  15.00 26550.00SHOULDER BERM GUTTER
0015 2752000000-E SP   28,450 LF  71.00 2019950.00GENERIC PAVING ITEM (LF)

SINGLE SLOPE CONCRETE MEDIAN BARRIER WITH 18"
GLARE SCREEN

0016 2759000000-N SP   8 EA  3500.00 28000.00GENERIC PAVING ITEM (EA)
SINGLE SLOPE CONC MED BARRIER W/18" GLARE
SCREEN TRANSITION  SECTION

0017 2815000000-N 858  50 EA  750.00 37500.00ADJ DROP INLETS
0018 3030000000-E 862  28,200 LF  8.00 225600.00STL BM GUARDRAIL
0019 3120000000-E 862  500 LF  68.00 34000.0020"TUBULAR 3C GUARDRAIL
0020 3210000000-N 862  28 EA  400.00 11200.00GR ANCHOR TYPE CAT-1
0021 3270000000-N SP   29 EA  1300.00 37700.00GR ANCHOR TYPE 350
0022 3360000000-E 863  28,248 LF  0.50 14124.00REMOVE EXISTING GUARDRAIL
0023 4400000000-E 1110  421 SF  10.00 4210.00WORK ZONE SIGNS (STAT)
0024 4405000000-E 1110  400 SF  10.00 4000.00WORK ZONE SIGNS (PORTABLE
0025 4415000000-N 1115  4 EA  3500.00 14000.00FLASHING ARROW PNL TYPE C
0026 4420000000-N 1120  4 EA  12000.00 48000.00CHANGEABLE MESSAGE SIGNS
0027 4430000000-N 1130  1,550 EA  60.00 93000.00DRUMS
0028 4435000000-N 1135  175 EA  25.00 4375.00CONES
0029 4480000000-N 1165  4 EA  12000.00 48000.00TRUCK MTD IMP ATTN 60 MPH
0030 4590000000-E SP   28,510 LF  17.00 484670.00GENERIC TRAFFIC CONTROL ITEM (LF)

REMOVE AND RESET EXISTING CONCRETE MEDIAN
BARRIER

0031 4600000000-N SP   1,000 EA  40.75 40750.00GENERIC TRAFFIC CONTROL ITEM (EA)
REMOVE & REPLACE LDS PANELS

0032 4685000000-E 1205  9,868 LF  0.75 7401.00THERMO PVT MKG LINES 4"90
0033 4721000000-E 1205  112 EA  75.00 8400.00THERMO PVT MKG CHARACTER 120
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0034 4725000000-E 1205  11 EA  75.00 825.00THERMO PVT SYMBOL 90MILS
0035 4810000000-E 1205  132,084 LF  0.10 13208.40PAINT PVMT MARKINGS 4"
0036 4850000000-E 1205  7,124 LF  0.45 3205.80LINE REMOVAL 4" WIDE
0037 4890000000-E SP   1,418 LF  1.38 1956.84GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING LINE (12", 20 MIL)
0038 4890000000-E SP   135,432 LF  0.69 93448.08GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING LINE (6", 20 MIL)
0039 4905000000-N 1253  814 EA  26.50 21571.00SNOWPLB RAISED PVMT MRKER
0040 6006000000-E 1610  200 TON 40.00 8000.00EROS CONTRL STONE CL A

 

    TOTAL 7166935.81CONTRACT TOTAL

 

    SUB-TOTAL 7166935.81ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7166935.81HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE



FED AID NO STATE FUNDED AUG 19 2003 C200882
MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

US-441 FROM EAST OF SR-1310 TO SR-1300.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN   

AUG 20, 2003 08:45 AM

TIP NO 2:00PM 1 /  1 023

JACKSON

36582

C200882

4.720 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23800.00MOBILIZATION
0002 1245000000-E SP  9.44 SMI 3400.00 32096.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  20,194 SY  2.50 50485.00MILL ASP PVMT *****" DTH

(2-1/4")
0004 1297000000-E 607  21,124 SY  5.00 105620.00MILL ASP PVMT *****" DTH

(5-1/2")
0005 1498000000-E 610  8,709 TON 32.40 282171.60ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  13,894 TON 32.90 457112.60ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,312 TON 200.00 262400.00ASP FOR PLANT MIX  PG64-22
0008 2365000000-N 840  2 EA  260.00 520.00FRAME W/2GRTS 840.22 STD
0009 2451000000-N 840  15 EA  500.00 7500.00CONC APRON FOR DROP INLET
0010 2752000000-E SP   874 LF  6.00 5244.00GENERIC PAVING ITEM (LF)

6" ASPHALT CURB
0011 2815000000-N 858  5 EA  500.00 2500.00ADJ DROP INLETS
0012 3030000000-E 862  6,951 LF  7.90 54912.90STL BM GUARDRAIL
0013 3270000000-N SP   28 EA  1425.00 39900.00GR ANCHOR TYPE 350
0014 3360000000-E 863  6,951 LF  1.00 6951.00REMOVE EXISTING GUARDRAIL
0015 3656000000-E 876  125 SY  4.00 500.00FILTER FABRIC FOR DRAINGE
0016 4685000000-E 1205  49,231 LF  0.32 15753.92THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  8,085 LF  0.33 2668.05THERMO PVT MKG LINES 4"120
0018 4725000000-E 1205  55 EA  90.00 4950.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  86,389 LF  0.10 8638.90PAINT PVMT MARKINGS 4"
0020 6006000000-E 1610  115 TON 15.00 1725.00EROS CONTRL STONE CL A

 

    TOTAL 1365448.97CONTRACT TOTAL

 

    SUB-TOTAL 1365448.97ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1365448.97HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE



FED AID NO BRNHF-29(34) AUG 19 2003 C200745
DESIGN-BUILD.

BRIDGE ON US-29/70/220 OVER NC-65 & BRIDGE ON SR-3000 OVER US-29/70/220.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

BRANCH HIGHWAYS, INC. DANE CONSTRUCTION, INC.

GREENSBORO,  NC ROANOKE,  VA MOORESVILLE,  NC

AUG 20, 2003 08:45 AM

TIP NO B-3272, B-3174 2:00PM 1 /  1 024

GUILFORD

32911.3.1

C200745

0.445 MI

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 9215000.00 9884000.00 12542000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN, CONSTRUCTION & INSPEC- TION

 

    TOTAL 9215000.00 TOTAL 9884000.00 TOTAL 12542000.00CONTRACT TOTAL

 

    SUB-TOTAL 9215000.00 SUB-TOTAL 9884000.00 SUB-TOTAL 12542000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9215000.00THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     2  9884000.00BRANCH HIGHWAYS, INC.
     3  12542000.00DANE CONSTRUCTION, INC.


